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Dundee Township Park District 220206
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SECTION 000200 — INSTRUCTIONS TO BIDDERS

PART 1 - GENERAL

1.1 DESCRIPTION
A. Submit bids in accordance with these Instructions to Bidders.

B. Instructions to Bidders are to be found in the “Project Manual Bid Packet and
Specifications” prepared by the Dundee Township Park District.

3

C. Copies of the aforementioned “Project Manual Bid Packet and Specifications’
are bound herein, immediately following this section.

END OF SECTION 000200
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GENERAL CONDITIONS & INSTRUCTIONS TO BIDDERS

The Dundee Township Park District and Owners will be known as one and the same. The words
“Contractor” or “Bidder” shall mean the party entering into the contract for the performance of the
work covered by these specifications and his, her or their, legal representative or authorized agents.

1. Examination of Site: Bidder must visit site of proposed work and become fully acquainted
with conditions as they exist so that they may fully understand the facilities, difficulties and
restrictions attending the execution under the contract. Bidders shall also thoroughly examine and
be familiar with the specifications. The failure or omission of any bidder to receive or examine
any form, instrument or to visit the site(s) and become acquainted with existing conditions shall in
no way relieve any bidder from any obligation with respect to their bid. By submitting a bid, the
bidder agrees and warrants that they have examined the site(s) and specifications and, where the
specifications require in any part of the work a given result to be produced, that the specifications
and drawings are adequate and the required result can be produced under the specifications and
drawings.

2. Requirement of the Bidder:

A. All personnel are subject to the State of Illinois prevailing wage act.

B. The Contractor bidding the projects shall be actively engaged in work of the nature of the
projects described and have the adequate manpower and machinery to do the work.

C. Each bidder shall submit with the bid, three (3) references verifying that they have
satisfactorily performed work of a similar nature to that specified within the last year, together
with the location, the names and phone numbers of the responsible individuals in charge of such
projects.

3. Plans and Specifications: Plans and specifications can be obtained at the offices of Park
Services located at 750 N. Randall Road, West Dundee, IL. 60118 between the hours of 7:00 a.m.
to 3:00 p.m. or by email request to mholbrook@dtpd.org.

4. Intent: These specifications are intended to describe work to be done for the Dundee
Township Park District. The details contained in the following specifications are not designed to
exclude any qualified company from bidding, but are offered as a means of describing the needs
of the Park District. All specifications are minimum requirements unless otherwise stated. Any
deviations from the stated specifications must be described in detail in writing. Any bid with
deviations will be considered VOID without the proper documentation. Any item or items not
included in these specifications, but which are necessary, must be included in the bid price. In the
event an alternate method other than specified is bid as an equal, the bidder must list the alternate
method bid as an equal on the bid form and attach a complete set of specifications for the method
bid to the bid form.

5. Tax Exempt Status: The Owner being a governmental body receives statutory exemption
from Illinois Sales Tax. The Illinois Department of Revenue has issued the Owner Tax Exemption
Identification Number: 9996-0461. Therefore, the bid price for equipment, supplies and materials
should NOT include the Illinois Sales Tax.




6. Illinois Human Rights Act: All bidders must have an acceptable sexual harassment policy.
All bidders must comply with the equal opportunity provisions of the Illinois Human Rights Act.
(Please submit attached form with bid).

7. Proposal Form: Bidder shall use the proposal form provided which shall be filled out
completely and returned in a sealed envelope marked “SEALED BID:” to the Dundee Township
Park District. Bids shall be returned on or before, to

Park Services Offices

Dundee Township Park District

750 N. Randall Rd.

West Dundee, IL 60018

8. Acceptance or Rejection of Bid: It is the intention of the Board of Commissioners of the
Dundee Township Park District to award a single contract for the specified work; however, it
reserves the right to award all or any portion of the work. The Board of Commissioners reserves
the right to reject any or all bids, to waive any irregularities in the bidding, or to accept the bid that
in their jJudgment will be for their best interest. In accordance with the laws of the State of Illinois,
the Board of Commissioners affirmatively insured that the contract entered into pursuant to this
advertisement will be awarded to the lowest responsible bidder complying with the Instructions to
Bidders without discrimination on the ground of race, religion, sex, national origin or national
ancestry.

9. Bid Bond: A surety bond or certified check made payable to Dundee Township Park
District, Carpentersville, Illinois, in the amount of ten percent (10%) of the Base Bid Proposal
shall accompany each bid as a guarantee that the bidder, if awarded the contract shall furnish
satisfactory performance, payment and material bond, execute the Contract and proceed with the
work. Upon failure to do so, he shall forfeit the deposit or amount of surety bond as liquidated
damages, and no mistakes or errors on the part of the Bidder shall excuse the Bidder or entitle him
to a return of the deposit or surety bond. No Bidder may withdraw his bid after the bid closing
date and time. The bid bonds or certified checks will, with the exception of those of the three
lowest bidders, be returned seven days after the opening of bids and the remaining checks or bid
bonds will be returned when the contract is executed and performance and payment bonds are
provided.

10. Modification, Withdrawal or Postponement of Bid: Bids may be modified or withdrawn
prior to the time set for the bid opening. The Park District reserves the right to reject any or all
bids and to waive any informality in the bidding. The Park District may postpone the date of
presentation and opening of bids and will give notice of any such postponement to each interested

party.

11.  Performance Bond: Within ten (10) days after the award of the bid, the successful bidder
shall furnish a Performance and Payment Bond in the amount of 110% of the contract and the
payment of all obligations arising there under, using the AIA311 Form or one acceptable to the
Owner. The Performance Bond will become a part of the contract. The failure of the successful
bidder to enter into contract and supply the required Bonds and Certificate of Insurance within ten
(10) days after the prescribed forms are presented for signature, or within such extended period as
the Dundee Township Park District may grant, shall constitute a default. The Dundee Township
Park District Board may either then award the contract to the next responsible bidder or re-




advertise the AIA311 Form or a form similar to A1A311 difference between the amount of the bid
and the amount for which a contract for the work is subsequently executed, irrespective of whether
the amount thus due exceeds that amount of the bid guarantee.

12. Wage Requirements:

The Park District has determined that the Illinois Prevailing Wage Act applies to this

Contract. Contractor shall therefore comply with the Illinois Prevailing Wage Act and shall pay,
and require every Subcontractor to pay, the prevailing rates of wages as established by the
Illinois Department of Labor for each craft or type of work needed to execute the contract in
accordance with 820 ILCS 130/.01 et seq. Contractor shall prominently post the current
schedule of prevailing wages at the Contract site and shall notify immediately in writing all of its
Subcontractors, of all changes in the schedule of prevailing wages. Any increases in costs to
Contractor due to changes in the prevailing rate of wage during the terms of any contract shall be
at the expense of Contractor and not at the expense of the Park District. Change orders shall,
however, be computed using the prevailing wage rates applicable at the time the change order
work is scheduled to be performed. Contractor shall be solely responsible to maintain accurate
records as required by the Prevailing Wage Act and to obtain and furnish all such certified
records to Department of Labor as required by Statute or Regulation, in the manner specified by
the Department of Labor (e.g., through the Department’s portal) including certified

payroll. Contractor shall be solely liable for paying the difference between prevailing wages and
any wages actually received by laborers, workmen and/or mechanics engaged in the Work and in
every way defend and indemnify Park District against any claims arising under or related to the
payment of wages in accordance with the Prevailing Wage Act. The Park District agrees to
notify the Contractor or Subcontractor of the pendency of any such claim, demand, lien or suit.

The Contractor is advised that the Illinois Department of Labor revises the prevailing wage rates
and the Contractor/subcontractor has an obligation to check the Department’s web site for
revisions to prevailing wage rates. For information regarding current prevailing wage rates,
please refer to the Illinois Department of Labor’s website: http://www.illinois.gov/idol/L aws-
Ruless CONMED/Pages/Rates.aspx.

The Contractor shall also:

(1) Insert into each subcontract and the project specifications for each subcontract, a written
stipulation that the subcontractor shall not pay less than the prevailing rate of wages to all
laborers, workers, and mechanics performing work under the contract.

2 Require each subcontractor to insert into each lower-tiered contract and the project
specifications for each lower tiered subcontract, a stipulation that the subcontractor shall not pay
less than the prevailing rate of wages to all laborers, workers, and mechanics performing work
under the contract.

A. The most recent Prevailing Wage Rate Determination for Kane County incorporated in the
Contract Documents. Bidders and contractors performing work on this project are responsible for
determining the applicable prevailing wage rates at the time of bid submission and performance of
the Work. Failure of a bidder/contractor to make such determination shall not relieve it of its
obligations in accordance with the Contract Documents.

By its execution of a contract with the Park District, a contractor acknowledges and agrees that the
foregoing notice of periodic revisions to the prevailing wage rates satisfies any obligation of the


http://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx.
http://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx.

Park District to notify the contractor of any such revisions to the prevailing wage rates during the
term of the contract.

B. The Illinois Department of Labor maintains a list of contractors/sub-contractors found to
have disregarded their obligations to employees under the Act. The list includes
contractors/subcontractors who, on two separate occasions within five years have been determined
to have violated the Act.

No contract may be awarded to a contractor/subcontractor appearing on the list, or to an entity in
which the contractor/subcontractor has an interest, until four years have elapsed from the date of
publication of the list. A contractor or subcontractor convicted or found guilty under Section 5 or
6 of the Act shall be subject to an automatic and immediate debarment, thereafter prohibited from
participating in any public works project for 4 years, with no right to a hearing.

C. All contractors’ and subcontractors’ bonds shall include a provision as well guarantee the
faithful performance of such prevailing wage clause as provided by this contract/specification or
by other written instrument.

13. Insurance Requirements: Contractor shall obtain insurance of the types and in the amounts
listed below:
A. Commercial General and Umbrella Liability Insurance.

Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial
umbrella insurance with a limit of not less than $1,000,000 each occurrence. If such CGL
insurance contains a general aggregate limit, it shall apply separately to this project/location.

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 10
93, or a substitute form providing equivalent coverage, and shall cover liability arising from
premises, operations, independent contractors, products-completed operations, personal injury and
advertising injury, and liability assumed under an insured contract (including the tort liability of
another assumed in a business contract).

Owner shall be included as an insured under the CGL, using 1SO additional insured endorsement
CG 20 10 or a substitute providing equivalent coverage, and under the commercial umbrella, if
any. This insurance shall apply as primary insurance with respect to any other insurance or self-
insurance afforded to Owner. Any insurance or self-insurance maintained by Owner shall be
excess of the Contractor’s insurance and shall not contribute with it.

There shall be no endorsement or modification of the CGL limiting the scope of coverage for
liability arising from pollution, explosion, collapse, or underground property damage.

B. Continuing Completed Operations Liability Insurance.
Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial

umbrella liability insurance with a limit of not less than $1,000,000 each occurrence for at least
three years following substantial completion of the work.



Continuing CGL insurance shall be written on ISO occurrence form CG 00 01 10 93, or substitute
form providing equivalent coverage, and shall, at minimum, cover liability arising from products-
completed operations and liability assumed under an insured contract.

Continuing CGL insurance shall have a products-completed operations aggregate of at least two
times its each occurrence limit.

Continuing commercial umbrella coverage, if any, shall include liability coverage for damage to
the insured’s completed work equivalent to that provided under ISO form CG 00 O1.

C. Business Auto and Umbrella Liability Insurance.

Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability
insurance with a limit of not less than $1,000,000 each accident. Such insurance shall cover
liability arising out of any auto including owned, hired and non-owned autos.

Business auto insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA
00 05, CA 00 12, CA 00 20, or a substitute form providing equivalent liability coverage. |If
necessary, the policy shall be endorsed to provide contractual liability coverage equivalent to that
provided in the 1990 and later editions of CA 00 01.

D. Workers Compensation Insurance.

Contractor shall maintain workers compensation as required by statute and employers liability
insurance. The commercial umbrella and/or employers liability limits shall not be less than
$1,000,000 each accident for bodily injury by accident or $1,000,000 each employee for bodily
injury by disease.

If Owner has not been included as an insured under the CGL using ISO additional insured
endorsement CG 20 10 under the Commercial General and Umbrella Liability Insurance required
in this Contract, the Contractor waives all rights against Owner and its officers, officials,
employees, volunteers and agents for recovery of damages arising out of or incident to the
Contractor’s work.

E. General Insurance Provisions.

1. Evidence of Insurance

Prior to beginning work, Contractor shall furnish Owner with a certificate(s) of insurance and
applicable policy endorsement(s), executed by a duly authorized representative of each insurer,

showing compliance with the insurance requirements set forth above.

Should any of the described policies be cancelled before the expiration date, there of notice will
be delivered in accordance with the policy revisions.

Failure of Owner to demand such certificate, endorsement or other evidence of full compliance
with these insurance requirements or failure of Owner to identify a deficiency from evidence that



is provided shall not be construed as a waiver of Contractor’s obligation to maintain such
insurance.

Owner shall have the right, but not the obligation, of prohibiting Contractor or any subcontractor
from entering the project site until such certificates or other evidence that insurance has been
placed in complete compliance with these requirements is received and approved by Owner.

Failure to maintain the required insurance may result in termination of this Contract at Owner’s
option.

With respect to insurance maintained after final payment in compliance with a requirement above,
an additional certificate(s) evidencing such coverage shall be promptly provided to Owner
whenever requested.

Contractor shall provide certified copies of all insurance policies required above within 10 days of
Owner’s written request for said copies.

2. Acceptability of Insurers.

For insurance companies, which obtain a rating from A.M. Best, that rating should be no less
than A VII, using the most recent edition of the A.M. Best’s Key Rating Guide. If the Best’s
rating is less than A VII or a Best’s rating is not obtained, the Owner has the right to reject
insurance written by an insurer it deems unacceptable.

3. Cross-Liability Coverage

If Contractor’s liability policies do not contain the standard ISO separation of insured’ provision,
or a substantially similar clause, they shall be endorsed to provide cross-liability coverage.

4. Deductible and Self-Insured Retentions.

Any deductibles or self-insured retentions must be declared to the Owner. At the option of the
Owner, the Contractor may be asked to eliminate such deductibles or self-insured retentions as
respects the Owner, its officers, officials, employees, volunteers and agents or required to procure
a bond guaranteeing payment of losses and other related costs, including but not limited to
investigations, claim administration and defense expenses.

5. Subcontractors

Contractor shall cause each subcontractor employed by Contractor to purchase and maintain
insurance of the type specified above. When requested by the Owner, Contractor shall furnish
copies of certificates of insurance evidencing coverage for each subcontractor.

F. Indemnification.

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner

and the Architect and their officers, officials, employees, volunteers and agents from and against
all claims, damages, losses and expenses including but not limited to legal fees (attorney’s and



paralegals’ fees and court costs), arising out of or resulting from the performance of the
Contractor’s work, provided that any such claim, damage, loss or expense (i) is attributable to
bodily injury, sickness, disease or death, or injury to or destruction of tangible property, other than
the work itself, including the loss of the use resulting there from and (ii) is caused in whole or in
part by any wrongful or negligent act or omission of the Contractor, any Subcontractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be liable,
except to the extent caused in part by a party indemnified hereunder. Such obligation shall not be
construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity, which
would otherwise exist as to any party or person, described in this Paragraph. Contractor shall
similarly protect, indemnify and hold and save harmless the Owner, its officers, officials,
employees, volunteers and agents against and from any and all claims, costs, causes, actions and
expenses including but not limited to legal fees, incurred by reason of Contractor’s breach of any
of its obligations under, or Contractor’s default of, any provision of the Contract.

14.  Changes in the Work: Minor field changes to facilitate construction in the best interest of
the Owner may be made in the field by the Owner’s duly appointed representative with the
understanding of both parties that no change in contract price is involved.

Alterations in the work that create a material increase in the bid price must be mutually agreed
upon by the contractor, project manager and owner. All change orders over $10,000 must be
approved by the Park District Board. The change order process must conform to state law.

15. Handling of Contractor’s Material and Equipment: The Contractor shall provide and pay
all transportation required to deliver and remove from the site all materials, equipment, etc. as
required for all work shown and specified.

16.  Substitution of Materials: No substitution of material(s) shall be allowed without the
written consent of the Park District agent stating his approval of substitution(s) and on what item(s)
these substitution(s) were made.

17. Payment: Terms for payment are governed by the Local Government Prompt Payment
Act, 50 ILCS 505/1, et.seq., and in accordance with the Contract Documents. Payment shall be
made after final acceptance.

Prior to final payment, Contractor shall deliver

o certified payrolls,
o waiver of lien showing payment for materials and
o Contractor’s affidavit indicating all indebtedness due to the performance of this contract

has been paid in full.
At this time, the Park District may authorize final payment to the Contractor.

18. Guarantee: Except as otherwise specified, the Contractor shall guarantee workmanship
and materials for a period of one (1) year from the date of final acceptance by the owner. The
work shall be left in perfect order at completion and acceptance. Neither the final payment or
termination of the guarantee period, nor any provision in the contract document shall relieve the
Contractor of the responsibility for negligence, faulty materials or workmanship within the
extent and period provided by law, and upon written notice he shall remedy any defects due
thereto and shall pay all expenses for damage to other work resulting there from.



If the specifications provided for methods of construction, installation, materials, etc. for which
the Contractor cannot guarantee for the indicated period, it shall be the responsibility of the
Contractor to so inform the Owner in writing before submitting his bid. Otherwise, the
Contractor shall be responsible to provide the method of construction, installation, materials, etc.
which will be guaranteed for the indicated period of time.

19. Electrical Power, Water and Storage: The Contractor shall bear the cost of hook-up and
removal of temporary lines or piping that may be required.

20.  Protection to the Public: The Contractor shall erect and maintain sufficient signs,
barricades, lights and fences and shall employ competent flagmen and watchmen to warn and
guard the public against the hazards created by the construction of the work. The Contractor shall
not allow hazardous conditions to remain without affording adequate protection to the public. If,
in the opinion of the Owner, a hazardous condition exists and the Contractor fails to correct the
condition, or to protect the public, the Owner may order the necessary precautions to safeguard
the public, the cost of which will be deducted from payments due the Contractor. Flagrant
disregard for the safety of the public shall constitute just reason for the Owner to order cessation
of work.

21.  Clean up. The Contractor shall at all times and upon completion, keep the premises on
which the work is being done and the adjoining premises in a neat and presentable condition. All
debris removed from the job site must be taken away from the premises and under no condition
shall it be deposited on adjoining property. The contractor will be responsible for any and all
damage to property outside the construction limits as well as to any utilities or drainage systems
damaged inside the construction limits at their expense.

22.  Communications/Public Relations: Contractor is required to notify owner 24 hours in
advance of beginning work and to check in daily to report progress of work, and any issues or
problems. Contractor shall at all times maintain good relations with the public and respectfully
answer questions from the public. Contractor will be required to direct inquiring citizens to
owner’s representatives.

23. Damage to Public or Private Property: Any damage to public or private property caused
by the Contractor's operations shall be resolved with the property owner within ten (10) days
after damage occurs to the satisfaction of the Owner. The Contractor shall inform the Owner of
any damage caused by the Contractor's operation on the day such damage occurs.

Should the damage not be rectified within the time frame agreed upon or to the satisfaction of the
Owner, the Owner reserves the right to repair or replace that which was damaged or assess the
Contractor such cost as may be reasonable and related to damaged caused by the Contractor, and
deduct these costs from any payment due the Contractor.

24.  Protection of Existing Utilities and Facilities: EXisting facilities, including public and
private utilities, structures, landscaping and grounds, and so forth shall be protected by the
vendor. Any damage to existing facilities shall be reported to the Owner and shall be repaired
promptly by the Contractor when ordered to do so by the Owner at no cost to the Owner. All
repairs of damage to existing facilities shall be made to the satisfaction of the Owner. Failure to
repair damage shall be just cause for withholding payment for work, which becomes due.




25.  Contractor’s Representative: Competent English speaking supervisory personnel shall be
present on the job at all times. The supervisory personnel shall have full authority to act for the
bidder, and receive and execute orders from the Owner or appointed representative. The
Contractor shall properly schedule and train all of its personnel. Owner reserves the right to
have the contractor assign a new contact, supervisor, and/or staff if the current representative(s)
are deemed unacceptable.

26.  Accessibility of Contractor: Contractor shall supply cell phone numbers, daytime office
numbers, fax numbers, and cellular numbers of supervisors handling this contract. The
Contractor shall return all calls or pages within one hour of the owner placing the call. On-site
response time for complaints must be made within 24 hours of the initial call being made by the
Owner. Failure to comply with the accessibility requirements shall be deemed as substandard
work and will be subject to the same penalties.

27.  Workers: The bidder shall employ competent laborers and shall replace, at the request of
the Owner, any incompetent, unfaithful, abusive or disorderly workers in their employ. Only
workers expert in their respective branches of work shall be employed where special skill is
required. The bidder is reminded that his employees are an extension of the Owner’s workforce
and they are to work in courteous and respectful manner. Inappropriate behavior or examples of
unproductive work effort will not be tolerated. Owner has the right to require a Contractor’s
employee to be immediately removed from the work crew if the above behavior is exhibited.

28.  Should contractors need access to the project locations prior to bidding the sites can be
viewed with staff Monday through Friday between sunrise and sunset after calling the Park
Services Department at 847-551-4310.

29.  Project Schedule: The District’s desire is to complete work by

End of General Conditions




Illinois Human Rights Act:

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The undersigned Contractor/Bidder hereby certifies to the Dundee Township Park District that
the Contractor/Bidder is in compliance with all the terms and conditions of the equal
employment opportunity provisions of the Illinois Human Rights Act (775 ILCS 5/2-105).

Contractor/Bidder

CONTRACTOR’S CERTIFICATION

Pursuant to P.A. 85-1295 (720 ILCS 5/33E-1), the undersigned contractor hereby certifies to the
Dundee Township Park District that the contractor is not barred from bidding on the contract as a
result of a violation of either Section 33 E-3 or 33 E-4 of that Act.

Contractor/Bidder

Date:

Attest:

RECEIVED:

DUNDEE TOWNSHIP PARK DISTRICT

By:

Date:




REFERENCES

Project Experience:

(List below the projects of similar nature that you have successfully completed within the past
three years).

1. Project Name

Project Location

Project Budget

Completion Date

Owner’s Name

Contact Person

Phone

2. Project Name

Project Location

Project Budget

Completion Date

Owner’s Name

Contact Person

Phone

3. Project Name

Project Location

Project Budget

Completion Date

Owner’s Name

Contact Person

Phone




Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 000405 — BID SUBMITTAL CHECKLIST

PART 1 - GENERAL

11 DESCRIPTION

A. The Bid Submittal shall consist of ONE ORIGINAL AND ONE COPY of ONLY the
following items to be submitted as described in Section 00200-Instructions to Bidders.
Failure to submit all of the information listed is grounds for disqualification of the bid.
DO NOT INCLUDE THE ENTIRE PROJECT MANUAL. REMOVE THE LISTED
DOCUMENTS FROM THE PROJECT MANUAL OR MAKE A COPY OF THEM.

000200 — Equal Employment Opportunity Certification
000200 — Contractor’s Certification

000200 — References

000410 — Bid Form

000416 - Schedule of Unit Prices

000420 - Substitution Form

000435 - Bid Security

000470 - Affidavit of Compliance

000475 — Museum Capital Grant Contract Compliance
0. 004373 — Schedule of Values

BOONoOMODNDE

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 000405

BID SUBMITTAL CHECKLIST 000405 -1



Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 000410 — BID FORM

CONTRACTOR:

Company Name

Address

City, State Zip

Phone Email

TO: Dundee Township Park District PROJECT: Randall Oaks Zoo Small Animal Building
Having read the Specifications and examined the Drawings dated: 05/30/2023, prepared by
Wight & Co. for the construction of said Project and having also received, read, and taken into
account all ADDENDA thereto as follows: (LIST THE NUMBER OF AND DATE OF EACH
ADDENDUM RECEIVED.)

ADDENDA RECEIVED.:

and having inspected the site and the conditions affecting and governing the construction of the
Project Work, the undersigned proposes to furnish all material and perform all labor, as speci-
fied and described in the Specifications and as shown in the Drawings, for the following stipulat-
ed lump sums:

(ENTER AMOUNTS FROM 004373-SCHEDULE OF VALUES — Round all values to the near-
est whole dollar.)

BASE BID:
TOTAL MATERIALS AND LABOR FOR THE SUM OF:

& 00/100 Dollars

($ .00)

In submitting the bid, the undersigned agrees:

1. To enter into a lump sum Contract agreement with the Owner and to construct
the work as drawn and specified for the stated lump sum amounts regardless of
guantity discrepancies. No additional payments will be made due to quantity dis-

crepancies.
2. To furnish a Performance Bond within 10 days of Contract Award.
3. To furnish evidence of insurance.

BID FORM 000410-1
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4. To furnish a preliminary Construction Schedule.

5. To forfeit the Bid Security to the Owner as payment of damages due to delay if
the undersigned fails to execute a Contract as required.

6. To begin the work no later than the date specified in the Contract, and to sub-
stantially complete the work no later than specified in the Invitation to Bid.

PREPARER’S SIGNATURE DATE

CORPORATE SEAL (if applicable):

PREPARER’S TITLE
Subscribed and sworn to before me this

day of , 20

NOTARY PUBLIC

END OF SECTION 000410

BID FORM 000410 - 2



Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 000420 — SUBSTITUTION FORM

Bidders may suggest substitutions of materials or equipment for consideration. If the
substitution is deemed accepted by the Owner, the information may be issued as an addendum
or taken under consideration at the time of signing the contract. The Owner reserves the right
to accept or reject any or all proposed substitutions. Substitutions may not be accepted
subsequent to award of the Contract unless approved by the Owner.

List all “Substitutions” for which consideration is desired, showing the addition or reduction in
price to be made, for each, if the substitution is accepted, or stating “No Change in Price” if
none is proposed.

MATERIALS/EQUIPMENT SUBSTITUTION ADD DEDUCT

It is understood and agreed that the proposals indicated above are based on furnishing
materials and equipment shown or specified and entitles the Owner to require that such names,
materials, and methods be incorporated in the Work, except as substitutions for same based on
the supplementary quotations entered above and as accepted by the Owner and are
subsequently made a part of the written Contract.

PREPARER’S SIGNATURE DATE

PREPARER'’S TITLE

Subscribed and sworn to before me this

day of , 20

NOTARY PUBLIC

END OF SECTION 000420

SUBSTITUTION FORM 000420 -1



Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 000435 — BID SECURITY

Attached to this Proposal is a cashier’s check, certified check, or bid bond for 10% of the total
Base Bid made payable to Dundee Township Park District, Carpentersville, Illinois.

Insert amount:

DOLLARS

$ )

If this Proposal is accepted and the Bidder fails to execute a Contract with the Owner, the full
amount of the security will be forfeited to the Owner as payment of damage due to delay. If this
Proposal is not accepted, the security will be returned to the Bidder within 7 days of the
execution of the Contract with the successful Bidder.

END OF SECTION 000435

BID SECURITY 000435 -1



Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 000470 — AFFIDAVIT OF COMPLIANCE

The undersigned, , being first duly sworn on oath, deposes
(Name)
that
s/he is of , and has the
(Sole Owner, Partner, President, Secretary, etc.) (Name of Company)

authority to make this certification on behalf of the Bidder;

A. That in connection with this procurement,

(1)

(2)

(3)
(4)

(5)
(6)

(7)

B. (1)

(2)

The bid is not made in the interest of or on behalf of any undisclosed person,
partnership, company, association, organization or corporation;

The Bidder has not in any manner directly or indirectly sought by consultation,
communication or agreement with anyone to fix the bid price of said bidder or
any other bidder or to fix any overhead profit or cost element of such bid price or
that of any other bidder or to secure any advantage against the public body
awarding the contract or anyone interested in the proper contract;

The bid is genuine and not collusive or sham;

The prices or breakdowns thereof and any and all contents which had been
guoted in this bid have not been knowingly disclosed by the bidder and will not
be knowingly disclosed by the bidder directly or indirectly to any other bidder or
any competitor prior to opening;

All statements contained in such bid are true;

No attempt has been made or will be made by the bidder to induce any other
person or firm to submit a false or sham bid;

No attempt has been made or will be made by the bidder to induce any other
person or firm to submit or not to submit a bid for the purpose of restricting
competition;

S/He is the person in the Bidder's organization responsible within that
organization for the decision as to the prices being bid herein and that he has not
participated, and will not participate, in any action contrary to paragraphs 1
through 7 above; or

(@) S/He is not the person in the Bidder’s organization responsible within that
organization for the decision as to the prices being bid herein but that
s/he has been authorized to act as agent for the persons responsible for
such decision in certifying that such persons have not participated, and
will not participate, in any action contrary to paragraphs 1 through 7
above and as their agent does hereby so certify; and

AFFIDAVIT OF COMPLIANCE 000470 -1
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(b) That s/he has not participated, and will not participate, in any action
contrary to paragraphs 1 through 7 above.

C. The undersigned certifies that the Bidder is eligible to enter into public contracts, and is
not barred from contracting with any unit of state or local government as a result of a
violation of either Section 33E-3, or 33E-4 of the lllinois Criminal Code, or of any similar
offense of "Bid-rigging" or "Bid-rotating" of any state or of the United States.

D. The undersigned certifies that the Bidder has a sexual harassment policy in place that
meets the following criteria:

Please be advised that Public Act 87-1257, effective July 1, 1993, 775 ILCS 5/2-105 (A)
has been amended to provide that every party to a public contract must have a written
sexual harassment policy in place in full compliance with 775 ILCS 5/2-105 (A) (4) and
includes, at a minimum, the following information: (1) the illegality of sexual harassment;
(I the definition of sexual harassment under State law; (lll) a description of sexual
harassment, utilizing examples; (IV) the vendor's internal complaint process including
penalties; (V) the legal recourse, investigative and complaint process available through
the Department of Human Rights (the “Department”) and the Human Rights Commission
(the “Commission”); (V1) directions on how to contact the Department and Commission;
and (VII) protection against retaliation as provided by Section 6-101 of the Act. (lllinois
Human Rights Act). (emphasis added). Pursuant to 775 ILCS 5/1-103 (M) (2002), a
“public Contract" includes “...every contract to which the State, any of its political
subdivisions or any municipal corporation is a party."

E. The undersigned certifies that the Bidder has a Drug Free Workplace policy in place.
F. It is expressly understood that the foregoing statements and representations and

promises are made as a condition to the right of the bidder to receive payment under
any award made hereunder.

PREPARER'’S SIGNATURE DATE

PREPARER’S TITLE

Subscribed and sworn to before me this

__ dayof , 20

NOTARY PUBLIC

END OF SECTION 000470

AFFIDAVIT OF COMPLIANCE 000470 - 2
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SECTION 000475 — MUSEUM CAPITAL GRANT CONTRACT COMPLIANCE

This project is being financed, in part, with funds provided through the lllinois Department of
Natural Resources “Public Museum Capital Grants Program” (PMC). The following are contract
compliance requirements for construction projects assisted with these funds.

A. Contractors and subcontractors are required to pay state prevailing wages per the State
of lllinois Prevailing Wage Act (820 ILCS 130/0.01 et seq.).

B. lllinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.): The project will be required
to comply with the lllinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25)
and all applicable administrative rules. The “estimated total project cost” is a good faith
approximation of the costs of an entire project being paid for in whole or in part by
appropriated capital funds to construct a public work. The goal of the lllinois
Apprenticeship Initiative is that apprentices will perform either 10% of the total labor
hours actually worked in each prevailing wage classification or 10% of the estimated
labor hours in each prevailing wage classification, whichever is less. Compliance must
be ensured for the life of the entire project, including during the term of the grant and
after the term ends, if applicable, and the grantee will be required to report on and certify
its compliance.

https://www.ilga.gov/leqgislation/ilcs/ilcs4.asp?DocName=003005590HAt%2E+20&ActID
=3995&ChapterID=7&SeqStart=200000&SeqEnd=1200000

C. 50% of the labor hours on the project must be performed by actual residents of the State
of lllinois (20 ILCS 805/805-350).

PREPARER’S SIGNATURE DATE

PREPARER’S TITLE
Subscribed and sworn to before me this

day of , 20

NOTARY PUBLIC
END OF SECTION 000475

MUSEUM CAPITAL GRANT CONTRACT COMPLIANCE 000475 -1
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Dundee Township Park District 220206
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SECTION 000510 — FORMS REQUIRED WITH OWNER CONTRACTOR AGREEMENT

PART 1 - GENERAL

11 DESCRIPTION
A.  The following items are required prior to signing the Owner Contractor Agreement:

Preliminary Construction Schedule per section 013100.

Certificates of Insurance per section 000200.

Performance Bond per section 000200.

Prevailing Wage and Compliance Affidavit per section 004527.
Contractor’s Drug Free Workplace Certification per section 004547.
Certification Regarding Sexual Harassment Policy per section 004548.

ogrwWNE

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 000510

FORMS REQUIRED WITH OWNER CONTRACTOR AGREEMENT 000510-1
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SECTION 001113 — ADVERTISEMENT FOR BIDS

PROJECT: Randall Oaks Zoo Small Animal Building
1180 N. Randall Road
West Dundee, IL 60118
Project No. 220206

ARCHITECT: Wight & Company
2500 North Frontage Road
Darien, lllinois 60561

OWNER: Dundee Township Park District
665 Barrington Avenue
Carpentersville, IL 60110

The project consists of a new one-story wood framed structure with accessory site work on the
property of the Randall Oaks Zoo.

Sealed Bids will be received by Dundee Township Park District at the place, date and time stat-
ed below and there publicly opened and read:

PLACE: Dundee Township Park District, Park Services
750 N. Randall Road
West Dundee, IL 60118
(847) 428-7131

DATE: June 14, 2023
TIME: 10:00 a.m.

All bids must be sealed and marked on the envelope “Randall Oaks Zoo Small Animal Building”.
Any bids received after the time and date stated above will be returned to the Bidder unopened.

The competency and responsibility of the Bidders will be considered in making awards. The
successful bidder shall, upon acceptance of their bid, be required to procure and pay for a Per-
formance Bond and Labor and Material Payment Bond in an amount equal to one hundred per-
cent (100%) of the bid. Bonds shall comply with all laws of the State of lllinois governing public
contracts let by governmental units. Bid security in the form of a Bid Bond, certified check or
cashier’s check made payable to Dundee Township Park District in an amount equal to not less
than ten percent (10%) of the Base Bid shall be submitted with the Bid. Bid security is required
of all parties submitting a proposal. A fully executed and compliant Bid Security must be includ-
ed with the Bid Form.

All Contracts for the Construction of Public Works are subject to the lllinois Prevailing Wage Act
(820 ILCS 130/1-12).

Plans, specifications, addenda and any other bidding related correspondence may be viewed
and available at no cost on the BuildingConnected website www.buildingconnected.com

in the public plan room section of the website. Wight and Company can arrange access for pro-
spective bidders to view and download plans free of charge. Send plan access requests to Jim
Thormeyer at Wight & Company: jthormeyer@wightco.com or (630) 969-7000.

ADVERTISEMENT FOR BIDS 001113 -1


http://www.buildingconnected.com/

Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

Plans and specifications will be available on the BuildingConnected website on May 30, 2023
after 2:00 PM.

The Owner reserves the right to accept or reject any and all bids and to waive informalities to
any bid when such is deemed by the Owner to be in the Owner's own best interests.

An optional pre-bid meeting will be held starting at 10:00 AM on June 2, 2023, at the Randall
Oaks Zoo, 1180 N. Randall Road, West Dundee, lllinois. The meeting will be followed by a tour
of the work scope areas. Attendance at the pre-bid meeting is highly encouraged and will be
attended by the Owner. Participants are to meet outside the main entrance to the property.

The property will not be available for access at other times without approval of the Dundee
Township Park District. In order to insure access to all premises, contact Sara Peters, Animal &
Park Curator, (847) 551-4310 x5003 for an appointment. There is no expressed or implied
guarantee of access available outside the June 2, 2023 walk through at 10:00 AM.

The Designer of Record for this Project is Wight & Company. All questions concerning this pro-
ject or those concerning bidding requirements should be directed to Jim Thormeyer at 630-969-
7000. Questions will be received in writing via email (jthormeyer@wightco.com), until 5:00 PM
(CST) on June 7, 2023.

This invitation is issued in the name of: Dundee Township Park District

END OF SECTION 001113
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SECTION 003132 - GEOTECHNICAL DATA AND ENVIRONMENTAL SCREENING

PART 1 - GENERAL

11

1.2

1.3

GEOTECHNICAL INVESTIGATION

Soil and subsurface investigations were conducted at the site of the proposed construction
and the results are to be found in reports by: Construction and Geotechnical Material
Testing, Inc., 60 Martin Lane, Elk Grove Village, lllinois, 60007; Telephone 630-595-1111,
File No. 23G0136, dated February 28, 2023.

Copies of the aforementioned reports are bound herein, immediately following this section.

Bidders are urged to examine soils investigation data and to make their own investigation
of the site before submitting their bid proposal.

INTERPRETATION

Soil investigation data is provided only for information and convenience of the Bidders. the
Owner and the Architect/Engineer disclaim any responsibility for the accuracy, true location
and extent of the soils investigation that has been prepared by others. They further
disclaim any responsibility for interpretation of such data by the Bidders as in projecting
soil bearing values, soil profiles, subsurface material locations and profiles, soil stability
and the presence, level and extent of underground water.

Soil investigation data is not a part of the Contract Documents.

ENVIRONMENTAL SCREENING

Environmental screening and soil laboratory testing were conducted at the site of the
proposed construction and the results are to be found in reports by: Construction and
Geotechnical Material Testing, Inc., 60 Martin Lane, Elk Grove Village, lllinois, 60007;
Telephone 630-595-1111, File No. 23E0136, dated March 9, 2023.

Copies of the aforementioned reports are bound herein, immediately following this section.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 003132

GEOTECHNICAL DATA 003132 -1
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@ CGMT Project No. 22G0160
@ @ Randall Oaks Zoo Small Animal Building
@ West Dundee, Illinois

EXECUTIVE SUMMARY

Construction & Geotechnical Material Testing, Inc. (CGMT) has completed your subsurface exploration and geotechnical
engineering project. ‘The subsurface conditions encountered during our exploration and CGMT’s conclusions and
recommendations are summarized below. This summary should not be considered apart from the entire text of the report
with all the qualifications and considerations mentioned herein. Details of our conclusions and recommendations are
discussed in the following sections and in the Appendix of this report.

The project site is located at 1180 Randall Road in West Dundee, Illinois. A total of two (2) soil borings, B-1 and B-2, were
performed for this project. The soil conditions encountered at the borings performed at the site are summarized as follows.

Approximately 7 inches of topsoil was encountered at the ground surface in the soil boring B-1. The surface materials were
underlain by brown very stiff silty clay, trace sand and gravel fill soils that extended to a depth of approximately 6 feet below
the existing grade in the soil boring B-1. The silty clay fill soils were underlain by natural, brown very stiff sandy clay, trace
gravel soils that extended to the boring termination depth of approximately 25 feet below the existing grade in the soil boring
B-1. Approximately 7 inches of topsoil was encountered at the ground sutface in the soil boring B-2. The surface materials
were underlain by brown stiff silty clay, trace sand and gravel fill soils that extended to a depth of approximately 3% feet
below the existing grade in the soil boring B-2. The silty clay fill soils were underlain by natural, brown stiff to very stiff sandy
clay, trace gravel soils that extended to a depth of approximately 182 feet below the existing grade in the soil boring B-2. The
sandy clay soils were underlain by natural, gray very stiff to hard silty clay, trace sand and gravel soils that extended to the
boring termination depth of approximately 25 feet below the existing grade in the soil boring B-2.

If available, records of compaction obtained during the mass earthwork phase of the project should be provided to CGMT
for our review. However, if records are not available, the existing fill soils appear to have been placed with some but
inconsistent measure of control of moisture content and density and it should be feasible to support floor slabs, pavements,
and new fill. Support of foundations on the existing fill soils is discussed later in this report.

It is the opinion of CGMT that complete removal and replacement of the existing fill soils is likely to be cost prohibitive. If
the owner is willing to accept some risk of total and differential settlement and associated long term maintenance, the existing
fill material similar to those encountered in the borings extending to depths of approximately 3%z to 6 feet below the existing
grade may remain in place below floor slabs and pavements but the subgrade must pass a proofroll under the observation of a
CGMT geotechnical engineer or soils technician. However, if the owner is unwilling to accept the risk, then the existing fill
soils should be completely removed and replaced with new engineered fill.

Based on the anticipated structural loading and subsurface conditions, conventional shallow foundation systems consisting of
sptead and/ot continuous footings, extending through the existing fill soils and the lower strength/higher moistute content
soils (encountered to depths of approximately 3'2 to 6 feet below the existing grade), bearing on the natural, brown stiff to
hard sandy clay, trace gravel soils or natural, gray very stiff to hard silty clay, trace sand and gravel soils or new, propetly
compacted engineered fill is considered feasible and appropriate to support the Randall Oaks Zoo Small Animal Building in
West Dundee, Illinois. For footings, extending through existing fill, bearing at depths of at least 3%2 feet below grade on the
natural, brown stiff to hard sandy clay, trace gravel soils or natural, gray very stiff to hard silty clay, trace sand and gravel soils
or new, propetly compacted engineered fill, we recommend a maximum net allowable soil bearing pressure of 3,000 psf be
used to proportion the footings.

We recommend that the excavation of building foundations be monitored full-time by a CGMT geotechnical engineer or his
representative to verify that the exposed subgrade materials and the soil bearing pressure will be suitable for the proposed
structure.

Report Prepared By: Report Reviewed By:
Blake Stoan Pratile Patel
Blake A Sloan Pratik K. Patel, P.E.

Staff Engineer Vice President
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1
PROJECT OVERVIEW

Introduction
This report presents the results of our subsurface exploration and engineering services for the Randall Oaks Zoo Small

Animal Building in West Dundee, Illinois. A General Location Plan included in the Appendix of this report, shows the
approximate location of this project.

Project Description

ITEM DESCRIPTION

Site Layout See Boring Location Diagram in the Appendix

Proposed We anticipate the Randall Oaks Zoo Small Animal Building will be a single story, slab-on-

Corf)struction grade structure covering approximately 2,056 square feet and constructed of load bearing

CMU walls. We understand there are no basement or underground spaces planned.

Structural Loads Max. column loads: 150 kips (Assumed); Max. wall loads: 3 kips per lineal foot (Assumed)

Grading and - . . .
.- . We anticipate that a maximum of 3 feet of cuts and fills will be needed to develop final site

Existing Site cades

Considerations & )

Scope of Work

The conclusions and recommendations contained in this report are based on the soil borings performed in the vicinity
of the proposed building and pavement areas, and associated laboratory testing of selected soil samples. The scope of
the subsurface exploration included the following:

Number of Borings Depth (feet)
2 25

The results of the soil borings, along with a Boring Location Plan showing the approximate locations where the borings
were performed, are included in the Appendix of this report. Once the samples were returned to our laboratory we
laboratory tests on selected representative soil samples from the borings to evaluate pertinent engineering properties,
and, we analyzed the field and laboratory data to develop appropriate engineering recommendations.

The purpose of this report is to provide information and geotechnical engineering recommendations with regard to:
e  Subsurface Soil and Groundwater Conditions ® TFoundation Design and Construction
e  Secismic Considerations ®  Tloor Slab Design and Construction
®  Site Preparation and Earthwork ®  Pavement Design and Construction
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EXPLORATION RESULTS

Site Description

ITEM DESCRIPTION

Project Location The project site is located at 1180 Randall Road, in West Dundee, Illinois.

Existing Site . . . . -
g At the time of our exploration, the project site was an existing playground and mulch area.

Improvements
Per Google Earth, the elevation of the project site is approximately 929 feet above mean sea
.. level (MSL). Topographic relief across the site is low to moderate, at approximately 1 to 3
Existing . .
T feet across the proposed construction area, sloping down toward the south, southwest and
opography

southeast. Surface drainage on the Site appears to flow to the south, southwest and southeast
following surface terrain.

Soil Conditions

A total of two (2) soil borings, B-1 and B-2 were performed for this project. The subsurface conditions encountered at
the borings performed at the site can be summarized as follows.

Approximately 7 inches of topsoil was encountered at the ground surface in the soil boring B-1. The surface materials
were underlain by brown very stiff silty clay, trace sand and gravel fill soils that extended to a depth of approximately 6
feet below the existing grade in the soil boring B-1. The silty clay fill soils were underlain by natural, brown very stiff
sandy clay, trace gravel soils that extended to the boring termination depth of approximately 25 feet below the existing
grade in the soil boring B-1. Approximately 7 inches of topsoil was encountered at the ground surface in the soil boring
B-2. The surface materials were underlain by brown stiff silty clay, trace sand and gravel fill soils that extended to a depth
of approximately 3'2 feet below the existing grade in the soil boring B-2. The silty clay fill soils were undetlain by
natural, brown stiff to very stiff sandy clay, trace gravel soils that extended to a depth of approximately 18Y2 feet below
the existing grade in the soil boring B-2. The sandy clay soils were underlain by natural, gray very stiff to hard silty clay,
trace sand and gravel soils that extended to the boring termination depth of approximately 25 feet below the existing
grade in the soil boring B-2.

SOILS SOIL CHARACTERISTICS
4 to 8 blows per foot
Fill: Cohesive Soils Unconfined Compressive Strengths: 1.5 to 2.5 tsf; Stiff to Very Stiff

Moisture Contents: 19.6 to 24.5 percent

7 to 24 blows per foot
Sandy Clay Soils Unconfined Compressive Strengths: 1.0 to 4.5+ tsf; Stiff to Hard
Moisture Contents: 8.4 to 13.8 percent

22 to 23 blows per foot
Silty Clay Soils Unconfined Compressive Strengths: 3.0 to 4.5+ tsf; Very Stiff to Hard
Moisture Contents: 8.2 to 9.4 percent

The specific soil types observed at the borings are noted on the boring logs, enclosed in the Appendix.
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Groundwater Observations

Observations for groundwater were made during sampling and upon completion of the drilling operations at the boring
locations. In auger drilling operations, water is not introduced into the boreholes, and the groundwater position can
often be obtained by observing water flowing into or out of the boreholes. Furthermore, visual observation of the soil
samples retrieved during the auger drilling exploration can often be used in evaluating the groundwater conditions.
Groundwater levels were observed during drilling and immediately the completion of drilling. Groundwater
measurements are summarized in the table below.

Groundwater Summary

GROUNDWATER LEVELS
B ETRES DURING IMMEDIATELY
DRILLING AFTER
COMPLETION
. . 7 feet 18 feet
Soil Boring B-1 (Elevation 696.0) (Elevation 684.5)
Soil Boring B-2 None None

Glacial tll soils in the Midwest frequently oxidize from gray to brown above the level at which the soil remains
saturated. The seasonal high water table is often interpreted to be neart this zone of color change. Based on the results of
this exploration, the seasonal high water table may be located at depths of approximately 18% feet below current grade
(Elevation 682.5 to 684.5).

More definitive evidence of prevailing groundwater levels could be obtained through the use of groundwater monitoring
wells, which CGMT could install and monitor if requested.

It should be noted that the groundwater level can vary based on precipitation, evaporation, surface run-off and other
factors not immediately appatent at the time of this exploration. Surface water runoff will be a factor during general
construction, and steps should be taken during construction to control surface water runoff and to remove any water
that may accumulate in the proposed excavations as well as floor slab and pavement areas. Precipitation generally varies
seasonally. To assist in anticipating groundwater fluctuations changes throughout the year, average monthly precipitation
is provided in the table below. Average precipitation levels were obtained from wunderground.com.

Seasonal Precipitation

= 8 — Ej 8
g g < — 7 2 8| 2 2 —
< 3] =) = 9 [ ) <
Month S| 2| £ E| & | &| | §| | §| §| £
S| s} = < = — - S P 5) > O j

< [} < o, O o O
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Normal

Precipitation | 2.53 | 2.59 | 3.64 | 3.87 | 493 | 2.66 | 450 | 1.85 | 2.20 | 1.66 | 0.86 | 2.17 | 33.46
(inches)
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Seismic Zone

Based on the 2015 International Building Code, Table 1615.1.1 Site Class Definitions, the site soils can be characterized
as Site Class D. Site Class D is described as Stiff Soil Profile for the top 100 ft of the site soil profile. Since we drilled to
a maximum depth of 25 feet for this exploration, based on our experience with the soils in this area, the available
geologic maps and following the direction of IBC 2015 when there are no borings to 100 feet deep, it is our opinion the
site would be defined as Site Class D.

CGMT also calculated the spectral response factors based on the site class as well as the latitude and longitude of the
project location using United States Geological Survey (USGS) seismic calculator software. The calculated values are
presented in the table below.

Seismic Design Criteria
Randall Oaks Zoo Small Animal Building
1180 Randall Road, West Dundee, Illinois 60118

Latitude 42.11515° Longitude -88.336255° Site Class D
Ss 0.139¢ Sais 0.222¢ Sps 0.148¢
Sy 0.060g Smi 0.145g Sp1 0.097g
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ANALYSIS AND RECOMMENDATIONS

Overview

The following recommendations have been developed on the basis of the previously described project characteristics
and subsurface conditions encountered. If there are any changes to the project characteristics or if different subsurface
conditions are encountered during construction, CGMT should be consulted so that the recommendations of this report

can be reviewed.

The results of the exploration are summarized in the table below.

Preliminary Bearing Table

. Depth to Groundwater Approximate Depth to Soils
Boring ;
Borin Depth . Suitable for a Net Allowable
orng (feelét) During After Bearing Pressure of 3,000
Drilling Completion psf*
B-1 25 None None 6 feet
B-2 25 None None 3" feet

* To be used a minimum of 3%2 feet below adjacent outside grade.

Subgrade Preparation and Engineered Fill

Subgrade Preparation
Initial subgrade preparation should consist of complete stripping/removal of topsoil, asphalt pavement course, existing

base coutse materials, vegetation, and any other soft or unsuitable/deleterious materials from the location of the Randall
Oaks Zoo Small Animal Building, as well as, pavement areas. Unsuitable matetials, such as topsoil/buried topsoil or
organic soils, should either be stockpiled for later use in landscaping fills or placed in approved disposal areas either on-
site or off-site.

We recommend that the project geotechnical engineer or his representative should be on site to monitor stripping and
site preparation operations and observe that unsuitable soils have been satisfactorily removed and to observe
proofrolling.

Existing utilities should be abandoned and relocated, and associated structures and backfill materials should be removed
from proposed building areas unless they are planned to remain in service for the Randall Oaks Zoo Small Animal
Building. Prior to construction, we recommend all utilities in the proposed construction areas be positively identified
and marked. Those utilities that can be relocated should be relocated to the extent practical and backfilled with
compacted/densified engineered fill. Abandoned utilities should be removed or grouted full with lean concrete.
Excavations resulting from removal/demolition of existing utilities and other structures should be completely filled with
engineered fill. Active utilities to remain in the construction areas should be exposed and protected during construction
to reduce the potential for damage or interruption of service. Where existing utilities will remain under any structure, we
recommend that the utility backfill be removed and replaced with controlled fill.



@ CGMT Project No. 22G0160
@ @ Randall Oaks Zoo Small Animal Building
@ West Dundee, Illinois

6

Below grade foundation elements of the existing playground should be completely removed where they will conflict with
the new construction. The below grade foundation elements should be removed to depths of at least 2 feet below the
base of new pavements, but any existing backfill materials, if encountered, should be completely removed and replaced
with controlled compacted fill. Soils exposed in the excavations created by the demolition should be observed and
evaluated by an expetienced geotechnical technician or engineer. The completed excavations should be backfilled with
propetly placed and compacted fill as recommended in this report. Improper placement and compaction of fill materials
during demolition/removal of existing foundations and other structures could lead to inconsistent subgrade
performance resulting in foundation, floor slab and pavement distress and settlement.

It has been our experience that many demolition contractors place the debris from the structure below grade and cap
with soil. These type of activities will not provide a suitable subgrade for new foundations, slabs or pavements. Costs of
removal and replacement of demolition debris could unnecessarily add thousands of additional dollars to the cost of the
project. The presence of a CGMT geotechnical engineer on the site during demolition and backfilling operations would
reduce the potential for unnecessary removal and replacement to take place during construction.

We do not recommend the use of 3-inch stone or “Pea Gravel” as engineered fill to backfill undercuts, particularly under
floot slabs, pavements and foundations. Due to the large diameter and/or absence of fines, the 3-inch rock exhibits
large voids. Fill materials containing large voids are more susceptible to future movement that may become unstable
resulting in excessive and variable settlement.

Current EPA and State law requires an asbestos survey prior to demolition or renovation activities. In the event
regulated asbestos materials are confirmed to be present, any regulated asbestos materials that would be disturbed must
removed prior to such disturbance by a licensed asbestos removal firm.

After removal of unsuitable/deleterious materials and stripping to the desired grade, and ptiot to fill placement, we
recommend the stripped/exposed subgrades be observed by an experienced geotechnical engineer or his authorized
representative at the time of construction in order to aid in identifying localized soft/loose or unsuitable matetials which
should be removed. Proofrolling using a loaded dump truck having an axle weight of at least 10 tons, may be used at
this time to aid in identifying localized soft or unsuitable material which should be removed. Any soft or unsuitable
materials encountered during proofrolling should be compacted in place or removed and replaced with an approved
backfill compacted to the criteria given below.

If available, records of compaction obtained during the mass earthwork phase of the project should be provided to
CGMT for our review. However, if records are not available, the existing fill soils appear to have been placed with some
but inconsistent measure of control of moisture content and density and it should be feasible to support floor slabs,
pavements, and new fill. Support of foundations on the existing fill soils is discussed later in this report.

It is the opinion of CGMT that complete removal and replacement of the existing fill soils is likely to be cost prohibitive.
If the owner is willing to accept some risk of total and differential settlement and associated long term maintenance, the
existing fill material similar to those encountered in the borings extending to depths of approximately 3'2 to 6 feet below
the existing grade may remain in place below floor slabs and pavements but the subgrade must pass a proofroll under
the observation of a CGMT geotechnical engineer or soils technician. However, if the owner is unwilling to accept the
risk, then the existing fill soils should be completely removed and replaced with new engineered fill.

During final preparation of subgtrades, a smooth drum roller is often used to provide a flat surface and provide for better
drainage to reduce the negative impact of rain events. Due to the relative sensitivity of the silty clay soils, we recommend
that these materials be static rolled (no vibrations) to reduce the potential for subgrade soil disturbance. We also
recommend crowning the subgrade to provide positive drainage off the building pad and pavement area subgrades.
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Engineered Fill

Where new fill material is required for backfill or to otherwise reach the design subgrade elevation beneath slabs-on-
grade and pavements, we recommend that engineered fill be used. Any soil placed as engineered fill should be an
approved material, free of organic matter or debris, be a non-frost susceptible soil, and have a liquid limit and plasticity
index less than 40 and 15, respectively. The project geotechnical engineer should be consulted to determine the
suitability of off-site/on-site matetials for use as engineered fill, prior to use or placement. We do not recommend the
use of the existing fill be used as new engineered fill. We do not recommend the use of 3-inch stone as engineered fill to
backfill undercuts, particularly under floor slabs and foundations. Fill materials containing large voids are more
susceptible to future movement that may become unstable resulting in excessive and variable settlement.

Fill should be placed in lifts not exceeding 8 inches in loose thickness, moisture conditioned to within 2 percent of the
optimum moisture content, and compacted to at least 95 percent of the maximum dry density obtained in accordance
with ASTM Specification D 1557, Modified Proctor Method. Fill placed below footing base elevations should be
compacted to at least 95 percent of the material’s modified Proctor maximum dry density (ASTM D 1557). Engineered fill
placed to support foundations should extend 1 foot beyond the outside edges of the footings and from that point
outward laterally 1 foot for every 2 feet of fill thickness below the footings. Laboratory proctor tests should be
performed on fill materials to determine the maximum dry density and optimum moisture content. A shrinkage factor
of 15 percent can be assumed for estimating earthwork quantities for bidding purposes.

We recommend suitable silty clays used to raise the grade or backfill undercuts should be compacted with a sheepsfoot
roller. Granular engineered fill should be compacted with a smooth drum roller or adequate heavy vibratory plate.
Moisture control during earthwork operations, including the use of disking or appropriate drying equipment and
techniques, should be expected.

In-place density tests should be performed with a minimum of 1 test per 2,000 square feet of fill area for each lift of fill

placed. We recommend that the placement of engineered fill be monitored full-time by CGMT representative and in-
place density tests should be performed to verify the adequacy of the compaction for each lift of fill placed.

Footing Foundations

Based on the anticipated structural loading and subsurface conditions, conventional shallow foundation systems
consisting of spread and/or continuous footings, extending through the existing fill soils and the lower strength/higher
moisture content soils (encountered to depths of approximately 3%z to 6 feet below the existing grade), bearing on the
natural, brown stiff to hard sandy clay, trace gravel soils or natural, gray very stiff to hard silty clay, trace sand and gravel
soils or new, propetly compacted engineered fill is considered feasible and appropriate to support the Randall Oaks Zoo
Small Animal Building in West Dundee, Illinois. For footings, extending through existing fill, bearing at depths of at
least 32 feet below grade on the natural, brown stiff to hard sandy clay, trace gravel soils or natural, gray very stiff to
hard silty clay, trace sand and gravel soils or new, properly compacted engineered fill, we recommend a maximum net
allowable soil bearing pressure of 3,000 psf be used to proportion the footings.

To reduce the potential for foundation bearing failure and excessive settlement due to local shear or "punching” action,
we recommend that continuous footings have a minimum width of 18 inches and that isolated column footings have a
minimum lateral dimension of 30 inches. In addition, footings should be placed at a depth to provide adequate frost
cover protection. We recommend the footings be placed at a minimum depth of 3%z feet below finished grade. Interior
footings in heated areas can be placed at a minimum of 2 feet below grade provided that suitable soils are encountered
and that the foundations will not be subjected to freezing weather either during or after construction.

We recommend that the excavation of building foundations be monitored on a full-time basis by a CGMT geotechnical
engineer or his representative to verify that the exposed subgrade materials and the soil beating capacity will be suitable
for the proposed building and is consistent with the boring log information obtained during the geotechnical
exploration.
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The contractor should be prepared to undercut/overexcavate and extend the footings to soils of adequate bearing
capacity. As an alternative, after overexcavation and removal of weaker/low beating capacity soils or unsuitable soils, the
foundation subgrade can be raised using compacted engineered fill or lean concrete to a minimum frost depth of 3%
feet below final exterior grade. Engineered fill should be compacted to a minimum of 95 percent of the maximum dry
density as discussed in the Subgrade Preparation and Engineered Fill section. The zone of the engineered fill placed
below the foundations should extend 1 foot beyond the outside edges of the footings and from that point, outward
laterally 1 foot inches for every 2 feet of fill thickness below the footing. The overexcavation and backfill procedure is
depicted in the figure below. If lean concrete is used to replace weaketr/low bearing soils ot unsuitable soils, no lateral
overexcavation will be necessary, but the excavation should be 1 foot wider than the footing (6 inches on each side).

) o weo [/777 ///////M ;5//////

J A / Design J
Design Bearing Level Lean Concrete
Bearing Level mu‘, Strength
D 00 psi) D /
Compacted Fill
Y /
Overexcavation and Backfill Procedure Overexcavation and Lean Concrete Backfill Procedure

(Recommended for Relatively Shallow Deepening) (Recommended for Greater Deepening)

Settlement of the conventional shallow foundations, designed in accordance with our recommendations presented in this
report, is expected to be within tolerable limits for the proposed building. For footings, extended through existing fill
soils, placed on natural, brown stiff to hard sandy clay, trace gravel soils or natural, gray very stiff to hard silty clay, trace
sand and gravel soils or new, properly compacted engineered fill and designed as discussed above, maximum total
settlement is expected to be in the range of 1 inch or less. These settlement values are based on our engineering
experience with the soil and the anticipated structural loading, and are to guide the structural engineer with his design.

Floor Slab Design

For the design and construction of slabs-on-grade for the Randall Oaks Zoo Small Animal Building in West Dundee,
Illinois, we recommend that all existing vegetation, topsoil or organic soils, the existing fill and any
unsuitable/deleterious materials should be removed and replaced with new, propetly compacted engineered fill as
discussed in the Site Preparation and Engineered Fill section. If the removal is performed in accordance with these
recommendations, we anticipate floor slabs for the structures will be supported on stable and approved subgrades
consisting of existing fill soils or on new, properly compacted engineered fill.

It is assumed that the existing floor slab subgrade has performed satisfactorily during the proofroll discussed in the
Subgrade Preparation subsection, even though existing fill soils were encountered to depths of 3%2 to 6 feet. Provided
that the floor slab subgrade passes a proofroll, the risk of excessive settlement is low. However, if the floor slab
subgrade does not pass the proofroll, some undercutting and placement of controlled backfill will be required.

We recommend that floor slabs be underlain by a minimum of 6 inches of granular material having a maximum
aggregate size of 1%2 inches and no more than 2 percent of fines. Prior to placing the granular material, the floor
subgrade soil should be properly compacted, proofrolled, and free of standing water, mud, and frozen soil. For design
of Portland cement concrete slabs-on-grade, a modulus of subgrade reaction (k) of 100 pounds per cubic inch (pci) can
be used for slabs constructed on subgrade prepared as discussed herein.
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A properly designed and constructed capillary break layer can often mitigate the need for a moisture retarder and can
assist in more uniform curing of concrete. If a vapor retarder is considered to provide additional moisture protection,
special attention should be given to the surface cuting of the slabs to reduce uneven drying of the slabs and associated
cracking and/or slab curling. The use of a blotter or cushion layer above the vapor retarder can also be considered for
project specific reasons. Please refer to ACI 302.1R96 Guide for Concrete Floor and Slab Construction and ASTM E 1643
Standard Practice for Installation of Water VVapor Retarders Used in Contact with Earth or Granular Fill Under Concrete Slabs for
additional guidance on this issue.

We recommend that the floor slab be isolated from the foundation footings so differential settlement of the structure
will not induce shear stresses on the floor slab. Also, in order to reduce the crack width of any shrinkage cracks that
may develop near the surface of the slab, we recommend mesh reinforcement as a minimum be included in the design of
the floor slab. Temperature and shrinkage reinforcements in slabs on ground should be positioned in the upper third of
the slab thickness. The Wire Reinforcement Institute recommends the mesh reinforcement be placed 2 inches below
the slab surface or upper one-third of slab thickness, whichever is closer to the surface. Adequate construction joints,
contraction joints and isolation joints should also be provided in the slab to reduce the impacts of cracking and
shrinkage. Please refer to ACI 302.1R96 Guide for Concrete Floor and Siab Construction for additional information regarding
concrete slab joint design.

Pavements

For the design and construction of exterior pavements, we recommend that the existing topsoil be removed before
construction of new pavements and that new pavements will be supported on stable and approved subgrades consisting
of existing fill soils or on new, properly compacted engineered fill.

It is assumed that the existing pavement subgrade has performed satisfactorily during the proofroll discussed in the
Subgrade Preparation subsection, even though existing fill soils were encountered to depths of 3% to 6 feet. Provided
that the pavement subgrade passes a proofroll, the risk of excessive settlement is low. However, if the pavement
subgrade does not pass the proofroll, some undercutting and placement of controlled backfill will be required.

We anticipate the new pavement will be constructed of asphaltic concrete or Portland cement concrete. We expect that
the proposed parking lot will generally be utilized for light duty traffic, and the driveways and loading and unloading
areas be utilized for light to medium duty traffic. Heavy traffic loads would be anticipated for areas near any dumpsters
where garbage trucks would often cross. We recommend the pavement subjected to light traffic be underlain by a
minimum of 8 inches of base course granular material, similar to Illinois Department of Transportation gradation CA-6.

Assuming the pavement subgrade will consist predominantly of the cohesive soils and new fill prepared in accordance
with the recommendations given in this report, an estimated IBR value of 2 could be used in proportioning a flexible
pavement section. Similarly, an estimated modulus of subgrade reaction value equal to 100 pounds per cubic inch could
be used for design of rigid concrete pavement sections. A Subgrade Stability Rating (SSR) rating of (Poor) should be
used for pavement design. Concrete pavements should be air-entrained Portland cement concrete with a minimum
compressive strength of 4,000 psi and a minimum flexural strength of 650 psi. Concrete strength requirements are
outlined in article 1020.04 of the Standard Specifications for Road and Bridge Construction, effective April 1, 2016.
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Some typical pavement sections used in this region of the country are given below which could be considered for
preliminary estimating purposes. Other sections can also be considered. These sections assume a low volume of light
vehicle loads (automobiles, vans, pickups, etc.). They should also be considered minimum thicknesses, and, as such,
periodic maintenance should be anticipated. Final design sections should consider details such as final grades, traffic
loadings, traffic volumes, the desired design life and any local, county or city codes. If you wish, we would be pleased to
perform a detailed pavement section design using AASHTO or Asphalt Institute procedures when this information is
available. It should also be noted that these sections do not consider if the binder course will be subject to construction
vehicle traffic for an extended period of time. Some distress to the binder course and aggregate base could occur, if this
is the case.

TYPICAL PAVEMENT SECTIONS*

Light Duty Heavy Duty **
(Parking Lots) (Drives)
Portland Cement Concrete 5 inches 6 inches
Full Depth Asphalt 5.5 inches 7 inches
Combined Section:
Asphalt 3 inches 4 inches
Crushed Stone Base Course 8 inches 10 inches
* All materials should meet the current Illinois Department of Transportation Standard Specifications for Road
and Bridge Construction requitements.
ok In areas of anticipated heavy traffic, delivery trucks, or concentrated loads, a minimum concrete thickness of 7

inches is recommended but should be evaluated further when loading conditions are known.

Minimum design requirements for hot-mix asphalt (HMA) shall follow Article 1030.05 of the Standard Specifications for
Road and Bridge Construction, effective April 1, 2016. During asphalt pavement construction, the wearing and leveling
course should be compacted to a minimum of 93 percent of the theoretical density value. Prior to placing the granular
material, the pavement subgrade soil should be properly compacted, proofrolled, and free of standing water, mud, and
frozen soil.

An important consideration with the design and construction of pavements is surface and subsurface drainage. Where
standing water develops, either on the pavement surface or within the base course layer, softening of the subgrade and
other problems related to the deterioration of the pavement can be expected. Furthermore, good drainage should
reduce the possibility of the subgrade materials becoming saturated over a long period of time. We would be pleased to
be of further assistance to you in the design of the project pavements by providing additional recommendations during
construction of the project.

Periodic maintenance of pavements should be anticipated. The subgrade parameters provided in this report consider that
significant changes in the subgrade moisture content do not occur. To reduce the potential for changes in subgrade
moisture, all paved areas should be sloped to provide rapid drainage of surface water and to drain water away from the
pavement edges. Water that is allowed to pond on or adjacent to the pavement can saturate and soften the subgrade
soils and subsequently accelerate pavement deterioration.
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Granular base or subbase materials directly below pavement sections can also collect infiltrated surface water and soften
the subgrade as well as increase the effects of frost action, both of which can be detrimental to pavements. For these
reasons, where granular materials are used over a cohesive soil subgrade or where the groundwater level is within 3.5 feet
of finished pavement subgrade, we recommend that consideration be given to using pavement underdrains hydraulically
connected to the granular base or subbase to improve the pavement performance and extend its service life.
Underdrains should be installed at 300 to 500 feet intervals and at low points in the roadway profile. Pipe underdrains
shall be installed according to Check Sheet #19 of the Supplemental Specifications and Recurring Special Provisions,
effective January 1, 2015.

General Construction Considerations

We recommend that the subgrade preparation, installation of the foundations, and construction of slabs-on-grade be
monitored by a CGMT geotechnical engineer or his representative. Methods of verification and identification such as
proofrolling and hand auger probe holes will be necessary to further evaluate the subgrade soils and identify unsuitable
soils. The contractor should be prepared to overexcavate footing excavations at isolated locations. We recommend that
excavations of new foundations be monitored on a full-time basis by a CGMT geotechnical engineer or his
representative to verify that the soil bearing pressure and the exposed subgrade materials will be suitable for the Randall
Oaks Zoo Small Animal Building and are consistent with the boring log information obtained duting this geotechnical
exploration. We would be pleased to provide these services.

Since localized areas of soft/unsuitable soils may be present below the bearing elevation of foundations, we tecommend
that hand-auger borings be performed to at least half the footing width, or a minimum of 3 feet below each isolated
column footing and to at least 2 feet below continuous footings. Hand auger borings should be performed at each
column footing and at approximately 20-foot intervals along continuous footings to verify the suitability of the soils to
support the recommended maximum net allowable bearing pressure. If soft/unsuitable soils ate encountered, the
footings should be extended until suitable bearing soils are encountered or the unsuitable soils should be removed
beneath the base of the footing and replaced with compacted engineered fill or lean concrete. The foundation
contractor should expect undercutting/overexcavation or removal of unsuitable material without delay and replacement
with engineered fill at the time of foundation excavation/construction.

All loose or soft soils in the subgrade or foundation excavation areas should be densified or removed before placing any
concrete or fill. Accumulated water or runoff water at the base of the foundation excavations should also be promptly
removed. Groundwater seepage is anticipated not to be a major factor during foundation excavations or undercutting.
If encountered, we believe sump and pump system should be adequate to remove accumulated seepage from the bottom
of excavations prior to placement of concrete or crushed stone. Concrete should not be placed in water. To reduce the
potential for frost heave related problems; forms should be used prior to the placement of foundation concrete.

Exposure to the environment may weaken the soils at the foundations bearing level if the excavations remain open for
too long a time. Therefore, foundation concrete should be placed the same day that excavations are opened, when
possible. If the bearing soils are softened by surface water intrusion or exposure, the softened soils must be removed
from the immediately prior to placement of concrete.

We recommend adequate surface and subsurface drainage be considered in the design and construction of floor slabs
and pavements. Where standing water develops, either on slab or pavement surfaces or within the base course layer,
softening of the subgrade and other problems related to the deterioration of the floor slabs and pavements can be
expected. Adequate drainage should reduce the possibility of the subgrade materials becoming saturated over a long
period of time. To reduce water infiltration to the pavement section and within the base course layer resulting in
softening of the subgrade and deterioration of the slabs and pavements, we recommend the timely repair or sealing of
joints and cracks in slabs and pavement.
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All unsuitable materials should be removed and replaced with environmentally clean, inorganic fill and free of debris or
harmful matter. Unsuitable materials removed from the project site should be disposed of in accordance with all
applicable federal, state, and local regulations.

The contractor should avoid stockpiling excavated materials immediately adjacent to the excavation walls. We
recommend that stockpile materials be kept back from the excavation a minimum distance equal to the excavation depth
to avoid surcharging the excavation walls. If this is impractical due to space constraints, the excavation walls should be
retained with bracing designed for the anticipated surcharge loading,.

Excavations should comply with the requirements of OSHA 29CFR, Part 1926, Subpart P, "Excavations" and its
appendices, as well as other applicable codes. This document states that the contractor is solely responsible for the
design and construction of stable, temporary excavations. The excavations should not only be in accordance with
current OSHA excavation and trench safety standards but also with applicable local, state, and federal regulations. The
contractor should shore, slope or bench the excavation sides when appropriate. Site safety is the sole responsibility of the
contractor, who shall also be responsible for the means, methods and sequencing of construction operations.
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EXPILORATION PROCEDURES

Subsurface Exploration Procedures

The soil borings were located in the field by a CGMT Field Engineer based on the proposed boring site plan provided to
us. As required by the State of Illinois, the driller notified Illinois One-Call System, JULIE, to verify underground
utilities in the vicinity of the project site prior to drilling operations.

The soil borings were performed with a truck-mounted rotary-type auger drill rig, which utilized continuous hollow stem
augers to advance the boreholes. Representative soil samples were obtained at 2%z foot intervals for the first 10 feet and
5 foot intervals thereafter by means of conventional split-barrel sampling procedures. In this procedure, a 2-inch O.D,,
split-barrel sampler is driven into the soil a distance of 18 inches by a 140-pound hammer falling 30 inches. The number
of blows required to drive the sampler through a 12-inch interval, after initial setting of 6 inches, is termed the Standard
Penetration Test (SPT) or N-value and is indicated for each sample on the boring logs. The SPT value can be used as a
qualitative indication of the in-place relative density of cohesionless soils. In a less reliable way, it also indicates the
consistency of cohesive soils. This indication is qualitative, since many factors can significantly affect the standard
penetration tresistance value and prevent a direct correlation between drill crews, drill rigs, drilling procedures, and
hammer-rod-sampler assemblies. The drill rig utilized an automatic trip hammer to drive the sampler. Consideration of the
effect of the automatic hammer’s efficiency was included in the interpretation of subsurface information for the analyses
prepared for this report.

The drill crew maintained a field log of the soils encountered in the borings. After recovery, each geotechnical soil
sample was removed from the sampler and visually classified. Representative portions of each soil sample were then
sealed in jars and brought to our laboratory in Elk Grove Village, Illinois for further visual examination and laboratory
testing. After completion of the drilling operations, the boreholes were backfilled with auger cuttings to the existing
ground surface.

Laboratory Testing Program

Representative soil samples were selected and tested in our laboratory to check field classifications and to determine
pertinent engineering properties. ‘The laboratory testing program included visual classifications and unconfined
compressive strength and moisture content determinations. Dry density determinations and organic content
determinations were performed on selected samples of existing fill soils.

An experienced geotechnical engineer classified each soil sample on the basis of texture and plasticity in accordance with
the Unified Soil Classification System. The group symbols for each soil type are indicated in parentheses following the
soil descriptions on the boring logs. A brief explanation of the Unified System is included with this report. The
geotechnical engineer grouped the various soil types into the major zones noted on the boring logs. The stratification
lines designating the interfaces between earth materials on the boring logs and profiles are approximate; in situ, the
transitions may be gradual.

Unconfined compressive strength tests were performed on cohesive soil samples with the use of a calibrated hand
penetrometer. In the hand penetrometer test, the unconfined compressive strength of a soil sample is estimated, to a
maximum of 4% tons per square foot (tsf) by measuring the resistance of a soil sample to penetration of a small,
calibrated spring-loaded cylinder.

The soil samples will be retained in our laboratory for a period of 60 days, after which, they will be discarded unless
other instructions are received as to their disposal.
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CLOSING

We recommend that the construction activities be monitored by CGMT to provide the necessary overview and to check
the suitability of the subgrade soils for supporting the foundations. Once final loads become available, CGMT must be
contacted to review the recommendations presented herein.

This repott has been prepated in order to aid in the evaluation of this property and to assist the architect and/or
engineer in the design of this project. The scope is limited to the specific project and locations described herein and our
description of the project represents our understanding of the significant aspects relative to soil and foundation
characteristics. In the event that any change in the nature or location of the proposed construction outlined in this report
are planned, we should be informed so that the changes can be reviewed and the conclusions of this report modified or
approved in writing by the geotechnical engineer. It is recommended that all construction operations dealing with
earthwork and foundations be reviewed by an experienced geotechnical engineer to provide information on which to
base a decision as to whether the design requirements are fulfilled in the actual construction. If you wish, we would
welcome the opportunity to provide field construction services for you during construction.

The analysis and recommendations submitted in this report are based upon the data obtained from the soil borings and
tests performed at the locations as indicated on the Boring Location Plan and other information referenced in this
report. This report does not reflect any vatiations, which may occur between the borings. In the performance of the
subsurface exploration, specific information is obtained at specific locations at specific times. However, it is a well-
known fact that variations in soil conditions exist on most sites between boring locations and also such situations as
groundwater levels vary from time to time. The nature and extent of variations may not become evident until the course
of construction. If variations then appear evident, after performing on-site observations during the construction period
and noting characteristics and variations, a reevaluation of the recommendations for this report will be necessary.
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Soil Boring Log

@
&

Construction & Geoteclnic o Material Testing, Ine.

60 Martin Lane, Elk Grove Village, lllinois 60007
Telephone (630) 595-1111 ¢ Fax (630) 595-1110

Soil Boring Prepared for:

Mark Simon | Superintendent of Park Services

Dundee Township Park District
750 N Randall Road
West Dundee, lllinois 60118

Boring No.: B'01

Date: Friday, February 10, 2023

Project: Randall Oaks Zoo Small Animal Building

1180 N. Randall Road

West Dundee, lllinois 60118

Project No.: 23G0136
Boring Location: See Boring Location Diagram
Logged By: L.S.H.
Ground Elevation: 928.0

Sheet 1 of 2
- E oL
§ Sample Type & N S |5 [B32
2 £ ol i et ample Type & No. 2 _|s3tE
s | B | B Soil / Rock Description Depthinterval F) | S | S8 |E L5 Notes & Test Results
u% e @ Recovery (in) § El eES
m |2 =N
é’ 7]
928.0 0.0 Approximately 7" of Topsoil Unconfined compressive strength of soil samples
estimated using a calibrated penetrometer.
927.0 1.0 Silty Clay, Trace Sand and Gravel, brown, very SS-1 2
stiff (CL FILL) 1.0'-25 3 | 245 | 225
926.0 2.0 6" Recovery 4
925.0 3.0
SS-2 2
924.0 4.0 3.5'-5.0' 4 19.8 25
12" Recovery 4
923.0 5.0
922.0 6.0 Sandy Clay, Trace Gravel, brown, very stiff to SS-3 4
hard (CL) 6.0'-7.5 6 | 126 | 4.5+
921.0 7.0 10" Recovery 8
920.0 8.0
SS-4 1
919.0 9.0 8.5'-10.00 6 10.0 4.5+
9" Recovery 12
918.0| 10.0
917.0| 11.0
916.0| 120
915.0| 13.0
SS-5 4
914.0| 14.0 13.5'-15.0' 6 9.9 4.5+
18" Recovery 10
913.0| 15.0
912.0| 16.0
911.0| 17.0
910.0| 18.0
SS-6 3
909.0| 19.0 18.5'- 20.0' 8 9.4 4.0
| 17" Recovery 10
908.0] 20.0

Drilling Contractor: CGMT, Inc.

Water Level (Ft.)

Drilling Method:

314" O.D. H.S.A. Split Spoon Sampling

During Drilling: None

Drilling Equipment: CME-45C Truck Mounted Drill Rig

Immediately After Drilling: None

REVIEWED BY: NPW




Soil Boring Log

Construction & Geotechnical Materiod Testing, Inc. Boring No.: B'01

60 Martin Lane, Elk Grove Village, lllinois 60007 Date: Friday, February 10, 2023

Telephone (630) 595-1111 + Fax (630) 595-1110 - —
P (630) (630) Project: Randall Oaks Zoo Small Animal Building

@
&

1180 N. Randall Road

Soil Boring Prepared for: West Dundee, lllinois 60118
Mark Simon | Superintendent of Park Services Project No.: 23G0136
Dundee Township Park District Boring Location: See Boring Location Diagram
750 N Randall Road Logged By: L.S.H.
West Dundee, lllinois 60118 Ground Elevation: 928.0
Sheet 2 of 2
E oL
s Sample Type & No g 5 E Z2
=1 < s H A=A . — | E ~
S B g SRS S Depth Interval (Ft) S 3 2|5 gg Notes & Test Results
u% e @ Recovery (in) § El eES
o L =N
£ 7]
908.0| 20.0 Sandy Clay, Trace Gravel, brown, very stiff to Unconfined compressive strength of soil samples
hard (CL) estimated using a calibrated penetrometer.
907.0| 21.0[
906.0| 220[
905.0| 23.0[
B Ss-7 5
904.01 24.0 23.5'-25.0' 12 9.2 3.75
17" Recovery 12
903.0 25.0 END of BORING at 25 Feet
902.0| 26.0[
901.0| 27.0[
900.0| 28.0[
899.0| 29.0[
898.0| 30.0[
897.0| 31.0[
896.0| 320
895.0| 33.0[
894.0| 34.0[
893.0| 35.0[
892.0| 36.0[
891.0| 37.0[
890.0| 380
889.0| 39.0[
888.0| 40.0[
Drilling Contractor: CGMT, Inc. Water Level (Ft.)
Drilling Method: 314" O.D. H.S.A. Split Spoon Sampling During Drilling: None
Drilling Equipment: CME-45C Truck Mounted Drill Rig Immediately After Drilling: None
REVIEWED BY: NPW




Soil Boring Log

@
&

Construction & Geotechnical Materiod Testing, Inc. Boring No.: B'02

60 Martin Lane, Elk Grove Village, lllinois 60007 Date: Friday, February 10, 2023

Telephone (630) 595-1111 + Fax (630) 595-1110 - —
P (630) (630) Project: Randall Oaks Zoo Small Animal Building

1180 N. Randall Road

Soil Boring Prepared for: West Dundee, lllinois 60118
Mark Simon | Superintendent of Park Services Project No.: 23G0136
Dundee Township Park District Boring Location: See Boring Location Diagram
750 N Randall Road Logged By: L.S.H.
West Dundee, lllinois 60118 Ground Elevation: 927.0
Sheet 1 of 2
E oL
s Sample Type & No g 5 E Z2
8 < = . s : 3 |28t
s | B | B Soil / Rock Description Depthinterval F) | S | S8 |E L5 Notes & Test Results
u;‘j o (] Recovery (in) H El eES
m |2 =N
£ 7]
927.0 0.0 Approximately 7" of Topsoil Unconfined compressive strength of soil samples
estimated using a calibrated penetrometer.
926.0 1.0 Silty Clay, Trace Sand and Gravel, brown, stiff SS-1 2
(CLFILL) 1.0'-2.5 2 [ 196 | 15
925.0| 20 12" Recovery 2
924.0 3.0
Sandy Clay, Trace Gravel, brown, stiff to very stiff SS-2 2
923.0[ 4.0 (CL) 35'-5.0' 3 | 138 | 1.0
5" Recovery 4
922.0 5.0
921.0 6.0 SS-3 5
6.0'-7.5 5 8.4 2.0
920.0| 7.0 18" Recovery 7
919.0 8.0
SS-4 5
918.0 9.0 8.5'-10.00 5 10.5 1.5
15" Recovery 8
917.0| 10.0
916.0| 11.0
915.0| 120
914.0| 13.0
SS-5 3
913.0| 14.0 13.5'-15.0' 7 9.7 2.0
12" Recovery 8
912.0| 15.0
911.0| 16.0
910.0| 17.0
909.0| 18.0
Silty Clay, Trace Sand and Gravel, gray, very stiff SS-6 4
908.0[ 19.0 to hard (GL) 18.5'- 20.0' 10 | 8.2 3.0
| 17" Recovery 12
907.0] 20.0
Drilling Contractor: CGMT, Inc. Water Level (Ft.)
Drilling Method: 314" O.D. H.S.A. Split Spoon Sampling During Drilling: None
Drilling Equipment: CME-45C Truck Mounted Drill Rig Immediately After Drilling: None
REVIEWED BY: NPW




Soil Boring Log

Construction & Geotechnical Materiod Testing, Inc. Boring No.: B'02

60 Martin Lane, Elk Grove Village, lllinois 60007 Date: Friday, February 10, 2023

Telephone (630) 595-1111 + Fax (630) 595-1110 - —
P (630) (630) Project: Randall Oaks Zoo Small Animal Building

@
&

1180 N. Randall Road

Soil Boring Prepared for: West Dundee, lllinois 60118
Mark Simon | Superintendent of Park Services Project No.: 23G0136
Dundee Township Park District Boring Location: See Boring Location Diagram
750 N Randall Road Logged By: L.S.H.
West Dundee, lllinois 60118 Ground Elevation: 927.0
Sheet 2 of 2
E oL
s Sample Type & No g 5 E Z2
= < s & A A . — | E ~
S B g SRS S Depth Interval (Ft) S 3 2|5 gg Notes & Test Results
u% e @ Recovery (in) § El eES
o L =N
£ 7]
907.0f 20.0 Silty Clay, Trace Sand and Gravel, gray, very stiff Unconfined compressive strength of soil samples
to hard (CL) estimated using a calibrated penetrometer.
906.0| 21.0[
905.0| 220[
904.0| 23.0[
- SS-7 4
903.0| 24.0 23.5'-25.0' 10 9.4 4.5+
19" Recovery 13
902.0 25.0 END of BORING at 25 Feet
901.0| 26.0[
900.0| 27.0[
899.0| 28.0[
898.0| 29.0[
897.0| 30.0[
896.0| 31.0[
895.0| 320
894.0| 33.0[
893.0 34.0[
892.0| 35.0[
891.0| 36.0[
890.0| 37.0[
889.0| 380
888.0| 39.0[
887.0| 40.0[
Drilling Contractor: CGMT, Inc. Water Level (Ft.)
Drilling Method: 314" O.D. H.S.A. Split Spoon Sampling During Drilling: None
Drilling Equipment: CME-45C Truck Mounted Drill Rig Immediately After Drilling: None
REVIEWED BY: NPW




UNITED SOIL CLASSIFICATION SYSTEM

(ASTM D-2487)

Major Division

Group Symbol

Typical Names

Classification Criteria

Well-graded gravels and gravel-sand
mixtures, little or no fines

Poorly graded gravels and gravel-
sand mixtures, little or no fines

Silty gravels, gravel-sand-silt
mixtures

Clayey gravels, gravel-sand-clay
mixtures

Well-graded sands and gravelly
sands, little or no fines

Poorly graded sands and gravelly
sands, little or no fines

Silty sands, sand-silt mixtures

Clayey sands, sand-clay mixtures

Classification on basis of percentage of fines

C, = Dgy/D, greater than 4
C, = (D39)/(D;;XDg) between 1 & 3

Not meeting both criteria for GW

Atterberg limits plot below "A" line or
plasticity index less than 4

GM, GC, SM, SC
Borderline classification
requiring use of dual symbol

GW, GP, SW, SP

Atterberg limits plot above "A" line and
plasticity index greater than 7

C, = Dgy/D, greater than 6
C, = (D39)/(D;;XDg) between 1 & 3

Not meeting both criteria for SW
Atterberg limits plot below "A" line or
plasticity index less than 4

Atterberg limits plot above "A" line and
plasticity index greater than 7

Less than 5% pass No. 200 sieve
More than 12% pass No. 200 sieve
5% to 12% pass No. 200 sieve

Inorganic silts, very fine sands, rock
flour, silty or clayey fine sands

Inorganic clays of low to medium
plasticity, gravelly clays, sandy clays,
silty clays, lean clays

Organic silts and organic silty clays
of low plasticity

Inorganic silts, micaceous or
diatomaceous fine sands or silts,
elastic silts

Inorganic clays of high plasticity, fat
clays

Organic clays of medium to high
plasticity

Plasticity Index, Pl

Note: U-line represents approximate upper limit of LL
and PI combinations natural soils (empirically
determined). ASTM D-2487
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Highly organic soils Pt

Peat, muck and other highly organic
soils

Fibrous organic matter; will char, burn
or glow

Borderline classifications, used for soils possessing
characteristics of two groups, are designated by
combinations of group symbols. For example: GW-
GC, well-graded gravel-sand mixture with clay

binder

UNIFIED SOIL
CLASSIFICATION
SYSTEM




REFERENCE NOTES FOR BORING LOGS

Drilling and Sampling Symbols:

SS — Split Spoon Sampler

ST — Shelby Tube Sampler

RC — Rock Core: NX, BX, AX
PM — Pressuremeter

DC — Dutch Cone Penetrometer

RB — Rock Bit Drilling

BS — Bulk Sample of Drilling
PA — Power Auger (no sample)
HSA — Hollow Stem Auger
WS —Wash Sample

Standard Penetration (Blows/Ft) refers to the blows per foot of a 140 Ib. hammer falling 30 inches on a 2
inch O.D. split spoon sampler, as specified in ASTM D-1586. The blow count is commonly referred to as

the N-value.

Correlation of Penetration Resistances to Soil Properties:

Relative Density-Sands, Silts

SPT—N Relative Density
0-3 Very Loose
4 -9 Loose
10— 29 Medium Dense
30— 49 Dense
50- 80 Very Dense

Unified Soil Classification Symbols:

GP - Poorly Graded Gravel
GW - Well Graded Gravel
GM - Silty Gravel

GC - Clayey Gravel

SP - Poorly Graded Sand
SW - Well Graded Sand
SM - Silty Sand

SC - Clayey Sand

Water Level Measurement Symbol:

WL - Water Level
WS - While Sampling
WD - While Drilling

Consistency of Cohesive Soils

Unconfined Compressive
Strength, Qp, tsf Consistency

under 0.25 Very Soft
0.25-0.49 Soft
0.50-0.99 Firm
1.00-1.99 Stiff
2.00-3.99 Very Stiff
4.00-8.00 Hard

over 8.00 Very Hard

ML — Low Plasticity Silt

MH — High Plasticity Silt

CL - Low Plasticity Clay
CH — High Plasticity Clay
OL - Low Plasticity Organic
OH — High Plasticity Organic
CL-ML — Dual Classification

(Typical)

BCR — Before Casing Removal
ACR — After Casing Removal
WCI—- Wet Cave In

DCI—- DryCaveln

The water levels are those water levels actually measured in the borehole at the times indicated by the symbol.
The measurements are relatively reliable when augering, without adding fluids, in a granular soil. In clays and
plastic silts, the accurate determination of water levels may require several days for the water level to stabilize. In
such cases, additional methods of measurement are generally applied.
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March 9, 2023
CGMT Project No.: 23E0136

Mr. Mark Simon

Dundee Township Park District
750 N Randall Road

West Dundee, Illinois 60118

RE: Limited Environmental Screening and Soil Laboratory Testing
Randall Oaks Zoo Small Animal Building
1180 Randall Road - West Dundee, Illinois 60118

Dear Mr. Simon:

Construction & Geotechnical Material Testing, Inc. (CGMT) is pleased to provide you the test
results for the limited environmental screening for on-site soil at the project site for
contamination of soil with other clean construction or demolition debris (CCDD) in accordance
with Section 22.51(f)(2)(B) of the Environmental Protection Act [415 ILCS 5/22.51(f)(2)(B)].

CGMT understands that the spoils from your proposed excavation activities during the
construction at the above referenced project in West Dundee, Illinois will be hauled off site. To
evaluate the soils, CGMT performed a limited soil sampling and testing analysis.

In general, the material sampled consisted of brown and/or gray silty clay loam soils. Due to the
similar soils encountered to the depths of approximately 5 feet below the existing ground
surface, CGMT collected one (1) independent grab sample. The attached location map depicts
the approximate location of the sample.

CGMT obtained the soil sample of on-site materials readily accessible to a hand auger. The soil
sample was sealed in containers and returned to our laboratory subcontractor to perform
laboratory testing. The sample was tested for the following parameters:

VOCs
SVOCs
PCB’s
Pesticides
RCRA Metals
Cyanide; and
pH



@ Limited Environmental Screening
March 9, 2023
% 23E0136

= Page 2

Based on the test results, in general, the soil sample exhibited an absence of detections for most
target analytes and detect values below the threshold values for each of the items listed above
when compared to Maximum Allowable Concentrations of Chemical Constituents in
Uncontaminated Soil Used as Fill Material at Regular Fill Operations within a populated area
and at pH range of 6.25 to 9.0. Based on review of the above mentioned target list, the soils
appear acceptable for disposal.

It should be noted that CGMT acquired the samples from readily accessible areas. If, during
construction, soils that are stained and/or exhibit odors are encountered, removal operations
should be immediately suspended and additional sampling and testing should be performed prior
to resuming removal operations. Please note that CCDD/UFSO facilities screen each load with a
PID, which will determine the final acceptance of individual loads, regardless of the analytical
results.

We look forward to our work with you on this project and future projects.
Respectfully Submitted,
CONSTRUCTION AND GEOTECHNICAL MATERIAL TESTING, INC.

Pratik K. Patel, P.E.
Vice President

Attachments: Location Maps
IEPA Form LPC-663
Laboratory Test Results



GENERAL LOCATION PLAN

. - Approximate Sample Location
. - Acceptable CCDD Material

CGMT Project No. 23E0136
Randall Oaks Zoo Small Animal
Building
1180 Randall Road,

West Dundee, Kane County,
Illinois 60118




lllinois Environmental Protection Agency

1021 North Grand Avenue East ¢ P.O. Box 19276 e Springfield e Hllinois e 62794-9276 e (217)782-3397

Uncontaminated Soil Certification
by Licensed Professional Engineer or Licensed Professional Geologist
for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill Operation LPC-663

Revised in accordance with 35 [il. Adm. Code 1100, as
amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by professional engineers and professional geologists to certify, pursuant to 35 ill. Adm. Code
1100.205(a)(1)(B), that soil (i) is uncontaminated soil and (ii) is within a pH range of 6.26 to 9.0. If you have gquestions about this
form, please telephone the Bureau of Land Permit Section at 217/524-3300.

This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or
demolition debris (CCDD) fill operations or uncontaminated soil fill operations.

I. Source Location Information
(Describe the location of the source of the uncontaminated soil)

Project Name: Randall Oaks Zoo Small Animal Building Office Phone Number, if available:

Physical Site Location (address, including number and street):
1180 Randall Road

City: West Dundee State: 1L Zip Code: 60118

County: Kane Township: Dundee
Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67890, -90.12345):
Latitude: 42.11518 Longitude: -~ 88.33607

(Decimal Degrees) (-Decimal Degrees)
Identify how the lat/long data were determined:

- (D-GPS...() Map Interpolation.. ). Photo Interpolation ... Survey. (). Other.

Google Earth
IEPA Site Number(s), if assigned:  BOL: BOW: BOA:
Approximate Start Date (mm/dd/yyyy): Approximate End Date (mm/dd/yyyy):

Estimated Volume of debris (cu. Yd.):

ll. Owner/Operator Information for Source Site

Site Owner Site Operator
Name: Dundee Township Park District Name:
Street Address: 750 N Randall Road Street Address:
PO Box: PO Box:
City: West Dundee  State: 1L City: State:_____
Zip Code: 60118 Phone: Zip Code: Phone:
Contact: Contact:
Email, if available: Email, if available:

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 5/39). Failure to disclose this
information may result in: a civil penalty of not to exceed $50,000 for the violation and an additional civil penalty of not to exceed $10,000 for each day during
which the violation continues (415 ILCS 5/42). This form has been approved by the Forms Management Center.

IL 532-2922 i _ o
LPC 663 Rev. 1/2019 Uncontaminated Soil Certification Page 1 of 2



Project Name: Randall Oaks Zoo Small Animal Building Latitude: 42.11518 Longitude: - 88.33607
Uncontaminated Soil Certification

lll. Basis for Certification and Attachments
For each item listed below, reference the attachments to this form that provide the required information.

a. A Description of the soil sample points and how they were determined to be sufficient in number and appropriately located 35
lll. Adm. Code 1100.610(a)}:

CGMT performed a limited exploration to evaluate on-site condition and potential PIPs. Due to the similar soils, brown and/or
gray silty clay loam and anticipated quantity of excavation, one (1) soil sample was collected for the indicator contaminants
associated with the identified PIPs. An attached location map indicates the approximate location of the sample.

b. Analytical soil testing results to show that soil chemical constituents comply with the maximum allowable concentrations
established pursuant to 35 lll. Adm. Code Part 1100, Subpart F and that the soil pH is within the range of 6.25 to 9.0,including
the documentation of chain of custody control, a copy of the lab analysis; the accreditation status of the laboratory performing
the analysis; and certification by an authorized agent of the laboratory that the analysis has been performed in accordance
with the Agency's rules for the accreditation of environmental and the scope of the accreditation [35 lil. Adm. Code 1100.201
(g), 1100.205(a), 1100.610]:

See attached cover sheet for testing and analysis process.

IV. Certification Statement, Signature and Seal of Licensed Professional Engineer or Licensed
Professional Geologist

I, Pratik K. Patel, P.E. (name of licensed professional engineer or geologist)
certify under penalty of law that the information submitted, including but not limited to, all attachments and other information, is to
the best of my knowledge and belief, true, accurate and complete. In accordance with the Environmental Protection Act [415
ILCS 5/22.51 or 22.51a] and 35 lll. Adm. Code 1100.205(a), | certify that the soil from this site is uncontaminated soil. | also
certify that the soil pH is within the range of 6.25 to 9.0. In addition, | certify that the soil has not been removed from the site as
part of a cleanup or removal of contaminants. All necessary documentation is attached.

Any person who knowingly makes a false, fictitious, or fraudulent material statement, orally or in writing, to the lllinois
EPA commits a Class 4 felony. A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

Company Name: Construction & Geotechnical Material Testing, Inc.

Street Address: 60 Martin Lane

City: Elk Grove Village State: 1L Zip Code: 60007
Phone: 630.595.1111

Pratik K. Patel, P.E.
Printed Name:

e N A Mar 9, 2023
Licensed Professional Engineer or Date:
Licensed Professional Geologist Signature:

P.E or LP.G. Seal:

IL 532-2922 ) _ o
LPC 663 Rev. 1/2019 Uncontaminated Soil Certification Page 2 of 2
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March 09, 2023

Ms. Lenny Haken

CGMT, INC.

60 Martin Lane

Elk Grove Village, IL 60007

Project ID: 23E0136, Wight + Company, West Dundee,
First Environmental File ID: 23-1686
Date Received: March 02, 2023

Dear Ms. Lenny Haken:

The above referenced project was analyzed as directed on the enclosed chain of custody record.

All Quality Control criteria as outlined in the methods and current IL ELAP/NELAP have been met
unless otherwise noted. QA/QC documentation and raw data will remain on file for future
reference. Our accreditation number is 100292 and our current certificate is number:

1002922023-10: effective 03/07/2023 through 02/28/2024.

I thank you for the opportunity to be of service to you and look forward to working with you again in
the future. Should you have any questions regarding any of the enclosed analytical data or need
additional information, please contact me at (630) 778-1200.

Sincerely,

%/zg@

Neal Cleghdrn
Project Manager

Page 10f8



First
=—— = Environmental

Laboratories, Inc. IL ELAP / NELAC Accreditation # 100292
1600 Shore Road * Naperville, Illinois 60563 ¢ Phone (630) 778-1200 « Fax (630) 778-1233

i |
y
it

1

Case Narrative

CGMT, INC. Lab File ID: 23-1686
Project ID: 23E0136, Wight + Company, West Dundee, Date Received: Mareh 02, 2023
All quality control criteria, as outlined in the methods, have been met except as noted below or on the

following analytical report.

The results in this report apply to the samples in the following table:

Laboratory |
Sample ID . Client Sample Identifier Date/Time Collected
23-1686-001 WCWD #1 03/01/23 16:00

Sample Batch Comments:

Sample acceptance criteria were met.
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Case Narrative

CGMT, INC. Lab File ID: 23-1686
Project ID: 23E0136, Wight + Company, West Dundee, Date Received: March 02, 2023

All quality control criteria, as outlined in the methods, have been met except as noted below or on the
following analytical report.

The followmg isa deﬁnrtron of flags that t may be used in thls report

Flag | Descrlptlon = | Flag De;eribtion
I A Method holding time is 15 minutes from collection. Lab analy51s was performed as soon as possible. - .:
| Analyte was found in the method blank. ‘ LCS recovery outside control limits.
| Analyte not detected at or above the repomng limit. I M | MS recovery outside control limits; LCS acceptable. J

Sample received in an improper container for this test. . P Chemlcal preservation pH adJusted in lab.
i Surrogates diluted out, recovery not avallable. ‘ Q Result was determined by a GC/MS IS database search.
| § Analysrs was subcontracted to another laboratory

| Surrogate recovery outside control limits.

T ‘ Result is less than three times the MDL value _‘

| Ana1y51s or extraction holding time exceeded. W Reportmg limit elevated due to sample matrix.

| ICVS % rec outside 95- 105% but within 90-110%

| Estimated result concentration is less than routine RL but | N :'"Analyte is not part of our NELAC accreditation or
| greater than MDL. accreditation may not be available for this parameter.

< |

(C

D
. E | Estimated result: concentration exceeds calibration range.
—G i
H |

I

il

~ Routine Reportmg Limit (_Loweg amount that can be _Analyte was not detected using a library search routine;
RL | detected when routine weights/volumes are used without | ND | No calibration standard was analyzed.

| i dilution.)
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' 1600 Shore Road « Naperville, Illinois 60563 * Phone (630) 778-1200 « Fax (630) 778-1233

Analytical Report
Client: CGMT, INC. Date Collected: 03/01/23
Project ID:  23E0136, Wight + Company, West Dundee, Time Collected: 16:00
Sample ID: WCWD #1 Date Received: 03/02/23
Sample No:  23-1686-001 Date Reported: 03/09/23
Results are reported on a dry weight basis.
Analyte Result R.L. Units Flags
Solids, Total Method: 2540G 2011
Analysis Date: 03/03/23
Total Solids 90.78 %
Volatile Organic Compounds Method: 5035A/8260B
Analysis Date: 03/06/23
Acetone < 200 200 ug/kg
Benzene < 5.0 5.0 ug/kg
Bromodichloromethane < 5.0 5.0 ug/kg
Bromoform < 5.0 5.0 ug/kg
Bromomethane < 10.0 10.0 ug/kg
2-Butanone (MEK) < 100 100 ug/kg
Carbon disulfide < 5.0 5.0 ug/kg
Carbon tetrachloride <50 5.0 ug/kg
Chlorobenzene < 5.0 5.0 ug/kg
Chlorodibromomethane < 5.0 5.0 ug’kg
Chloroethane < 10.0 10.0 ug/kg
Chloroform < 5.0 5.0 ug/kg
Chloromethane < 10.0 10.0 ug’kg
1,1-Dichloroethane < 5.0 5.0 ug/kg
1,2-Dichloroethane <50 5.0 ug/kg
1,1-Dichloroethene < 5.0 5.0 ug/kg
cis-1,2-Dichloroethene < 5.0 5.0 ug/kg
trans-1,2-Dichloroethene < 5.0 5.0 ug/kg
1,2-Dichloropropane < 5.0 5.0 ug’kg
cis-1,3-Dichloropropene < 4.0 4.0 ug’kg
trans-1,3-Dichloropropene < 4.0 4.0 ug/kg
Ethylbenzene <50 5.0 ug/kg
2-Hexanone < 10.0 10.0 ug’kg
Methyl-tert-butylether (MTBE) < 5.0 5.0 ug/kg
4-Methyl-2-pentanone (MIBK) < 10.0 10.0 ug/kg
Methylene chloride < 20.0 20.0 ug/kg
Styrene < 5.0 5.0 ug/kg
1,1,2,2-Tetrachloroethane < 50 5.0 ug/kg
Tetrachloroethene < 5.0 5.0 ug/kg
Toluene < 5.0 5.0 ug/kg
1,1,1-Trichloroethane < 5.0 5.0 ug/kg
1,1,2-Trichloroethane < 5.0 5.0 ug/kg
Trichloroethene 5.7 5.0 ug’kg
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Analytical Report
Client: CGMT, INC. Date Collected: 03/01/23
Project ID:  23E0136, Wight + Company, West Dundee, Time Collected: 16:00
Sample ID:  WCWD #1 Date Received:  03/02/23
Sample No:  23-1686-001 Date Reported: 03/09/23
Results are reported on a dry weight basis.
Analyte Result R.L. Units Flags
Volatile Organic Compounds Method: 5035A/8260B
Analysis Date: 03/06/23
Vinyl acetate < 10.0 10.0 ug/kg
Vinyl chloride < 10.0 10.0 ug/kg
Xylene, Total < 5.0 5.0 ug’kg
Semi-Volatile Compounds Method: 8270C Preparation Method 3540C
Analysis Date: 03/09/23 Preparation Date: 03/06/23
Acenaphthene < 330 330 ug/kg
Acenaphthylene < 330 330 ug/kg
Anthracene < 330 330 ug/kg
Benzidine < 330 330 ug/kg
Benzo(a)anthracene < 330 330 ug/kg
Benzo(a)pyrene < 90 90 ug/kg
Benzo(b)fluoranthene < 330 330 ug/kg
Benzo(k)fluoranthene < 330 330 ug/kg
Benzo(ghi)perylene < 330 330 ug/kg
Benzoic acid < 330 330 ug/kg
Benzyl alcohol < 330 330 ug/kg
bis(2-Chloroethoxy)methane < 330 330 ug/kg
bis(2-Chloroethyl)ether < 330 330 ug’kg
bis(2-Chloroisopropyl)ether < 330 330 ug/kg
bis(2-Ethylhexyl)phthalate < 330 330 ug/kg
4-Bromophenyl phenyl ether < 330 330 ug/kg
Butyl benzyl phthalate < 330 330 ug’kg
Carbazole < 330 330 ug/kg
4-Chloroaniline < 330 330 ug/kg
4-Chloro-3-methylphenol < 330 330 ug/kg
2-Chloronaphthalene < 330 330 ug/kg
2-Chlorophenol < 330 330 ug/kg
4-Chlorophenyl phenyl ether < 330 330 ug/kg
Chrysene < 330 330 ug/kg
Dibenzo(a,h)anthracene < 90 90 ug/kg
Dibenzofuran < 330 330 ug/kg
1,2-Dichlorobenzene < 330 330 ug/kg
1,3-Dichlorobenzene < 330 330 ug/kg
1,4-Dichlorobenzene < 330 330 ug/kg
3,3'-Dichlorobenzidine < 660 660 ug/kg
2,4-Dichlorophenol < 330 330 ug/kg

Page 5of 8
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Analytical Report
Client: CGMT, INC. Date Collected: 03/01/23
Project ID: 23E0136, Wight + Company, West Dundee, Time Collected: 16:00
Sample ID:  WCWD #1 Date Received: 03/02/23
Sample No:  23-1686-001 Date Reported: 03/09/23
Results are reported on a dry weight basis.
Analyte Result R.L. Units Flags
Semi-Volatile Compounds Method: 8270C Preparation Method 3540C
Analysis Date: 03/09/23 Preparation Date: 03/06/23
Diethyl phthalate < 330 330 ug/kg
2,4-Dimethylphenol < 330 330 ug’kg
Dimethyl phthalate < 330 330 ug/kg
Di-n-butyl phthalate < 330 330 ug/kg
4,6-Dinitro-2-methylphenol < 1,600 1600 ug/kg
2,4-Dinitrophenol < 1,600 1600 ug/kg
2,4-Dinitrotoluene < 250 250 ug/kg
2,6-Dinitrotoluene < 260 260 ug’kg
Di-n-octylphthalate < 330 330 ug/kg
Fluoranthene < 330 330 ug/kg
Fluorene < 330 330 ug’kg
Hexachlorobenzene < 330 330 ug/kg
Hexachlorobutadiene < 330 330 ug/kg
Hexachlorocyclopentadiene < 330 330 ug/kg
Hexachloroethane < 330 330 ug/kg
Indeno(1,2,3-cd)pyrene < 330 330 ug’kg
Isophorone < 330 330 ug/kg
2-Methylnaphthalene < 330 330 ug/kg
2-Methylphenol < 330 330 ug/kg
3 & 4-Methylphenol < 330 330 ug/kg
Naphthalene < 330 330 ug/kg
2-Nitroaniline < 1,600 1600 ug’kg
3-Nitroaniline < 1,600 1600 ug/kg
4-Nitroaniline < 1,600 1600 ug/kg
Nitrobenzene < 260 260 ug/kg
2-Nitrophenol < 1,600 1600 ug/kg
4-Nitrophenol < 1,600 1600 ug/kg
n-Nitrosodi-n-propylamine < 90 90 ug/kg
n-Nitrosodimethylamine < 330 330 ug/kg
n-Nitrosodiphenylamine < 330 330 ug/kg
Pentachlorophenol < 330 330 ug/kg
Phenanthrene < 330 330 ug/kg
Phenol < 330 330 ug/kg
Pyrene < 330 330 ug/kg
Pyridine < 330 330 ug/kg
1,2,4-Trichlorobenzene < 330 330 ug/kg
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Analytical Report
Client: CGMT, INC.
Project ID:  23E0136, Wight + Company, West Dundee,
Sample ID:  WCWD #1
Sample No:  23-1686-001
Results are reported on a dry weight basis.

Date Collected: 03/01/23
Time Collected: 16:00

Date Received:  03/02/23
Date Reported: 03/09/23

Analyte Result R.L. Units Flags
Semi-Volatile Compounds Method: 8270C Preparation Method 3540C
Analysis Date: 03/09/23 Preparation Date: 03/06/23
2,4,5-Trichlorophenol < 330 330 ug’kg
2,4,6-Trichlorophenol < 330 330 ug/kg
Pesticides/PCBs Method: 8081A/8082 Preparation Method 3540C
Analysis Date: 03/08/23 Preparation Date: 03/07/23
Aldrin < 8.0 8.0 ug/kg
Aroclor 1016 < 80.0 80.0 ug/kg
Aroclor 1221 < 80.0 30.0 ug/kg
Aroclor 1232 < 80.0 80.0 ug/kg
Aroclor 1242 < 80.0 80.0 ug’kg
Aroclor 1248 < 80.0 80.0 ug/kg
Aroclor 1254 < 160 160 ug/kg
Aroclor 1260 < 160 160 ug/kg
alpha-BHC <20 2.0 ug/kg
beta-BHC < 8.0 8.0 ug’kg
delta-BHC < 8.0 8.0 ug/kg
gamma-BHC (Lindane) < 8.0 8.0 ug/kg
alpha-Chlordane < 80.0 80.0 ug/kg
gamma-Chlordane < 80.0 80.0 ug/kg
4,4-DDD < 16.0 16.0 ug/kg
4,4-DDE < 16.0 16.0 ug/kg
4,4-DDT < 16.0 16.0 ug/kg
Dieldrin < 16.0 16.0 ug/kg
Endosulfan I < 8.0 8.0 ug/kg
Endosulfan II < 16.0 16.0 ug/kg
Endosulfan sulfate < 16.0 16.0 ug/kg
Endrin < 16.0 16.0 ug/kg
Endrin aldehyde < 16.0 16.0 ug/kg
Endrin ketone < 16.0 16.0 ug’kg
Heptachlor < 8.0 8.0 ug/kg
Heptachlor epoxide < 8.0 8.0 ug/kg
Methoxychlor < 80.0 80.0 ug/kg
Toxaphene < 160 160 ug/kg

Total Metals Method: 6010C Preparation Method 3050B
Analysis Date: 03/08/23 Preparation Date: 03/07/23
Arsenic 3.7 1.0 mg/kg
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Analytical Report
Client: CGMT, INC. Date Collected: 03/01/23
Project ID:  23E0136, Wight + Company, West Dundee, Time Collected: 16:00
Sample ID:  WCWD #1 Date Received:  03/02/23
Sample No:  23-1686-001 Date Reported: 03/09/23
Results are reported on a dry weight basis.
Analyte Result R.L. Units Flags
Total Metals Method: 6010C Preparation Method 3050B
Analysis Date: 03/08/23 Preparation Date: 03/07/23
Barium 31.2 0.5 mg/kg
Cadmium < 0.5 0.5 mg/kg
Chromium 8.3 0.5 mg/kg
Lead 7.4 0.5 mg/kg
Selenium < 1.0 1.0 mg/kg
Silver < 0.2 0.2 mg/kg
Total Mercury Method: 7471B
Analysis Date: 03/08/23
Mercury < 0.05 0.05 mg/kg
pH @ 25°C, 1:2 Method: 9045D
Analysis Date: 03/08/23 11:10
pH @ 25°C, 1:2 8.00 Units
Cyanide, Total Method: 9010B/9014
Analysis Date: 03/07/23
Cyanide, Total < 0.10 0.10 mg/kg
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Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

DOCUMENT 004373 - PROPOSED SCHEDULE OF VALUES FORM

11 BID FORM SUPPLEMENT

A. A completed Proposed Schedule of Values form is required to be attached to the Bid
Form.

1.2 PROPOSED SCHEDULE OF VALUES FORM

A. Proposed Schedule of Values Form: Provide a breakdown of the bid amount, including
alternates, in enough detail to facilitate continued evaluation of bid. Coordinate with the
Project Manual table of contents. Provide multiple line items for principal material and
subcontract amounts in excess of five percent of the Contract Sum.

B. Arrange schedule of values using AIA Document G703-1992.

1. Copies of AIA standard forms may be obtained from the American Institute of
Architects; https://www.aiacontracts.org/ library; (800) 942-7732.

END OF DOCUMENT 004373

PROPOSED SCHEDULE OF VALUES FORM 004373 -1
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Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 004527 - PREVAILING WAGE AND COMPLIANCE AFFIDAVIT

I, on oath hereby state and certify
(President)

that pursuant to a contract
(Company)

dated

with the Dundee Township Park District, an Illinois Municipal Corporation, has complied and will
comply with all laws, including those relating to the employment of labor and the payment of the
current general prevailing rate of hourly wages for each craft or type of worker or mechanic
needed to execute the contract or perform such work, also the current general prevailing rate for
legal holiday and overtime work, as ascertained by the lllinois Department of Labor for Kane
County, lllinois, and those prevailing rates are paid and shall be paid for each craft or type of
worker needed to execute the aforesaid contract or to perform such work.

| also certify that

(Company)
shall abide by and comply with all applicable local and State laws relating workmen’s
compensation, fair employment practices, and prohibiting discrimination in employment as set
forth in the IL Human Rights Act including having a written sexual harassment policy.

| further certify that

(Company)

has not been barred from being awarded a contract with a unit of State or local government as a
result of a violation or Section 33E-3 or 33E-4 of the Criminal Code of 1961.

Sighature

Subscribed and sworn to before me

This day of , 2023

(Notary Public)

END OF SECTION 004527

PREVAILING WAGE AND COMPLIANCE AFFIDAVIT 004527 - 1



Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 004547 - CONTRACTOR'’S DRUG FREE WORKPLACE CERTIFICATION

1.01

Pursuant to 30 ILCS 580/1 et seq. (the “Drug Free Workplace Act”), the undersigned
Contractor hereby certifies to the Dundee Township Park District that it will provide a
drug free workplace by:

Publishing a statement:

1. Notifying employees that the unlawful manufacture, distribution, dispensation,
possession or use of controlled substance, including cannabis, is prohibited in
the contractor’s workplace.

2. Specifying the actions that will be taken against employees for violations of such
prohibition;

3. Notifying the employee that, as a condition of employment on such contract, that
employee will;

a. Abide by the terms of the statement, and
b. Notify the employer of any criminal drug statute conviction for a violation
occurring in the workplace no later than 5 days after such conviction.

Establishing a drug free awareness program to inform employees about:

1. The dangers of drug abuse in the workplace;

2. The contractor’s policy of maintaining a drug free workplace;

3. Any available drug counseling, rehabilitation, and employee assistance programs,
and;

4. The penalties that may be imposed upon employees for drug violations.

Making it a requirement to give a copy of the statement required by subsection a) to
each employee engaged in the performance of the contract and to post the statement in
a prominent place in the workplace.

Notifying the contracting or granting agency within 10 days after receiving notice under
part b) of paragraph 3) of subsection a) from an employee or otherwise receiving actual
notice of such conviction.

Imposing a sanction on, or requiring the satisfactory participation in a drug abuse
assistance or rehabilitation program by, any employee who is so convicted, as required
by Section 5 of the Drug Free Workplace Act.

Assisting employees in selecting a course of action in the event of drug counseling,
treatment, and rehabilitation is required and indicating that a trained referral team is in
place.

Making a good faith effort to continue to maintain a drug free workplace through
implementation of Section 3 of the Drug Free Workplace Act.

Failure to abide by this Contractor’'s Drug Free Workplace Certification shall subject the
Contractor to the penalties set forth in Sections 6, 7 and 8 of the Drug Free Workplace
Act.

CONTRACTOR’S DRUG FREE WORKPLACE CERTIFICATION 004547 -1



Dundee Township Park District

220206
Randall Oaks Zoo Small Animal Building

l. Notice: This Contractor’s Drug Free Workplace Certification is to be completed by any
corporations, partnerships or other entities with twenty-five or more employees at the
time of the contract, or a department, division or unit thereof, directly responsible for the
performance of a contract of $5,000 or more with the Dundee Township Park District.

Name of Contractor

By:

Its:

Attest:

By:

Its:

Dated: , 2023

END OF SECTION 004547
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Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 004548 - CERTIFICATE REGARDING SEXUAL HARASSMENT POLICY

The undersigned, does hereby certify pursuant to section 2-105 of the lllinois Human Rights Act
(775 ILCS 5/2-105) that it has a written sexual harassment policy that includes, at a minimum,
the following information: (i) the illegality of sexual harassment; (ii) the definition of sexual
harassment under State law; (iii) a description of sexual harassment, utilizing examples; (iv) an
internal complaint process including penalties; (v) the legal recourse, investigative and
complaint process available through the Department of Human Rights and Human Rights
Commission; (vi) direction on how to contact the Department of Human Rights and Human
Rights Commission; and (vii) protection against retaliation as provided by Section 6-101 of the
Human Rights Act.

Name of Bidder (Please Print) Submitted by (Signature)
Title

, 2023
Date

END OF SECTION 004548

CERTIFICATION REGARDING SEXUAL HARASSMENT 004548 - 1



Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 005213 - AGREEMENT FORM

PART 1 - GENERAL
1.01 FORM OF AGREEMENT

A. AIA Document A101, Owner-Contractor Agreement Form — Stipulated Sum
(2017 Edition), forms the basis of Contract between the Owner and Contractor.

B. The above document may be examined at the Owner’s office or purchased at the
American Institute of Architects, http://www.aia.org/docs-purchase&defPr=1.

1.02 RELATED REQUIREMENTS

A. Document 007213 — General Conditions.

B. Document 007300 — Supplementary Conditions to AIA Document A201-2017.
PART 2 — PRODUCTS (NOT APPLICABLE)

PART 3 — EXECUTION (NOT APPLICABLE)

END OF SECTION 005213

AGREEMENT FORM 005213 -1
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Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 007213 - GENERAL CONDITIONS

PART 1 - GENERAL
1.01 GENERAL CONDITIONS:
A. The General Conditions for this Project are “General Conditions of the Contract
for Construction”, American Institute of Architects Document A201, 1997 Edition,

including all supplements.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 007213
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Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 007300 - SUPPLEMENTARY CONDITIONS TO AIA DOCUMENT A201-2017

The following modifies the "General Conditions of the Contract for Construction,” AIA Document
A201-2017. Where a portion of the Agreement is modified or deleted the unaltered portions of
the Agreement shall remain in effect. To the extent there is a conflict between this document
and the A201-2017, the terms of this document shall prevail.

ARTICLE 1 GENERAL PROVISIONS
1.1 Basic Definitions
1.1.1 The Contract Documents

Add “Advertisement for Bids, Invitation & Instructions to Bidders, Conditions
(General, Supplementary and Special Supplementary), Project Manual,
Proposal, Surety Bond, Performance Bond, Labor and Material Payment Bond,
Plans, Drawings, Specifications, Addenda” after “other documents listed in the
Agreement” in lines 3-4.

Delete “Unless specifically enumerated in the Agreement, the Contract
Documents do not include the advertisement or invitation to bid, Instructions to
Bidders, sample forms, other information furnished by the Owner in anticipation
of receiving bids or proposals, the Contractor’s bid or proposal, or portions of
Addenda relating to bidding or proposal requirements.”

1.1.2 The Contract
Add “provided, however, Owner shall be a third party beneficiary of any
Subcontract agreement under the circumstances set forth in Article 5 herein”
after “Sub-subcontractor” in line 5.

1.1.7 Instruments Of Service
Delete this paragraph in its entirety.
Replace heading with “1.1.7 The Project Manual” and add the following:
“The Project Manual is a volume assembled for the Work which may include the
bidding requirements, sample forms, Conditions of the Contract and
Specifications.”

1.2 Correlation And Intent Of The Contract Documents

1.2.1 Delete “indicated” and replace with “intended” before the work “results” in
line 4.

Add the following at the end of the paragraph: “In the event the Contract

Documents conflict, Contractor shall comply with the more stringent of the
requirements.”
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1.4 Interpretation
Change the heading to “1.4.1 Interpretation.”

After 1.4.1, add new section “1.4.2 Headings. The headings for each paragraph of the
Contract Documents are for convenience and reference purposes only and in no way
define, limit or describe the scope or intent of said paragraphs or of the Contract
Documents nor in any way affect the Contract Documents.”

ARTICLE 2 OWNER
2.2 Evidence of the Owner’s Financial Arrangements

Delete paragraph 2.2 in its entirety and replace with the following:

“2.2 Decision of the Owner. All work done under this Contract shall be done to the
satisfaction of the Owner who shall in all cases determine the amount of work
done which is to be paid for under this Contract. The Owner shall decide all
guestions that may arise as to the measurements of quantities and the fulfillment
of this Contract on the part of the Contractor, and shall determine all questions
concerning the true intent or meaning of the Plans and Specifications and his
determination and decision shall be final and conclusive.”

2.2.1 Delete paragraph in its entirety.

2.2.2 Delete paragraph in its entirety.

2.2.3 Delete paragraph in its entirety.

2.2.4 Delete paragraph in its entirety.

2.3 Information And Services Required Of The Owner

2.3.2 Delete “Owner shall retain an architect” and replace with “Architect is the person”
in line 1.

2.3.3 Delete paragraph in its entirety.

2.3.4 Delete “The Contractor shall be entitled to rely on the accuracy of information
furnished by the Owner but shall exercise proper precautions relating to the safe
performance of the Work.”

Add the following to the end of the paragraph: “The furnishing of surveys by the
Owner is not a guarantee of the accuracy of the information contained therein,
and shall not relieve the Contractor from its duties under the Contract Documents
in general. The submission of a bid for the Work implies that the Contractor has
examined the site, taking into consideration all such conditions that may affect
the Work, regardless of the information contained in the surveys.”
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Add the following: “Any information furnished by the Owner shall not constitute a
representation concerning site conditions and the Contractor shall bear, solely
and exclusively, all costs due to concealed, unknown, unusual or otherwise
unforeseen conditions at the site. Contractor is aware that all such risk
concerning site conditions is borne by it, has considered such in making its bid,
and therefore freely waives all of its rights under the lllinois Public Construction
Contract Act of 1999.”
2.4 Owner’s Right To Stop The Work
Delete “repeatedly” after “Section 12.2” in line 2.
Add “any portion of the” after the phrase “fails to carry out” in line 2.

Add “or in the event an emergency arises that requires the Work to be stopped,” after
the phrase “in accordance with the Contract Documents” in line 2.

Add “or the emergency no longer exists;” after “such order has been eliminated.”

2.5 Owner’s Right To Carry Out The Work
Delete “ten-day period” and replace with “seven-day period” in line 2.
Add “or other deficiency” after the word “neglect” and before “with diligence” in line 3.
Delete “prior approval” and replace with “prior evaluation” in line 4.
Delete “reasonable cost” and replace with “actual cost” in line 6.
Delete “failure” and replace with “other deficiency” in line 8.
Add “Owner’s rights under this Article 2 for Contractor’s deficiencies in the Work are not
Owner’s sole remedies, but are cumulative and may be exercised along with any other
rights of Owner as permitted by law” to the end of the paragraph.
Add “For this contract, a labor dispute shall be defined as any slow-down or cessation of
work. In the event of a labor dispute which results in a slow-down or cessation of work,
the notice provisions of this Section shall not apply, but shall be governed by Section
3.4.6 of these Supplementary Conditions.”

ARTICLE 3 CONTRACTOR

3.1 General
3.1.2 Add “High quality craftsmanship will be expected in all phases of work. Any

elements found unacceptable and not in compliance with the Contract

Documents will be removed and replaced by the Contractor until satisfactory
results are obtained” after the first sentence.
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3.2 Review Of Contract Documents And Field Conditions By Contractor

3.2.1

3.2.2

3.24

Delete and replace entire Subparagraph with the following:

3.2.1 Execution of the Contract by the Contractor is a representation by the
Contractor, that the Contract Documents are full and complete, are sufficient to
enable the Contractor to determine the cost of the Work and that the Contract
Documents are sufficient to enable it to construct the Work outlined therein, in
accordance with applicable laws and regulations, and otherwise to fulfill all its
obligations hereunder, including, but not limited to, Contractor’s obligations to
construct the Work for an amount not in excess of the Contract Sum on or before
the date(s) of Completion established in the Agreement. The Contractor further
acknowledges and declares that it has visited and examined the Project site,
examined all physical and other conditions affecting the Work and is fully familiar
with all of the conditions thereon and thereunder affecting the same. In
connection therewith, Contractor specifically represents and warrants to Owner
that prior to the submission of its bid it has: (a) thoroughly examined the location
of the work to be performed, is familiar with local conditions, and has read and
thoroughly understands the Contract Documents as they relate to the physical
conditions prevalent or likely to be encountered in the performance of the work at
such location; (2) examined the nature, location and character of the general
area in which the Project is located, including without limitation, its climatic
conditions, available labor supply and labor costs, and available equipment
supply and equipment costs; and (3) examined the quality and quantity of all
materials, supplies, tools, equipment, labor, and professional services necessary
to complete the Work in the manner and within the cost and time frame required
by the Contract Documents.

Delete second sentence of Subparagraph 3.2.2.

Add the following Subparagraphs:

3.2.2.1 The exactness of grades, elevations, dimensions, or locations given in
any drawings issued by the Architect or the work installed by other contractors is
not guaranteed by the Architect or Owner.

3.2.2.2 The Contractor shall, therefore, satisfy itself as to the accuracy of all
grades, elevations, dimensions and locations. In all cases of interconnection of
its work with existing or other work, it shall verify at the site all dimensions
relating to such existing or other work. Any errors due to the Contractor’s failure
to so verify all such grades, elevations, locations or dimensions shall be promptly
rectified by it without additional cost to the Owner.

Delete “in response to Contractor’s notices or requests for information pursuant
to Sections 3.2.2 or 3.2.3” in lines 2 and 3.

Add “including any increases in construction costs” after “damages to Owner” in
line 4.

Delete “for differences between field measurements or conditions and the
Contract Documents,” in lines 7 and 8.
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3.2.5 Add new Subparagraph:

3.2.5 Prior to any excavation, the Contractor shall determine the locations of all
existing water, gas, sewer, electric, telephone, telegraph, television, irrigation,
petroleum pipelines, and other underground utilities and structures. Where the
locations of existing underground and surface utilities and structures are
indicated, these locations are generally approximate, and all items that may be
encountered during the work are not necessarily indicated. The Contractor shall
determine the exact locations of all items indicated, and the existence and
locations of all items not indicated.

3.3.4 Add new Subparagraph:

3.3.4 The Contractor has the responsibility to ensure that all material suppliers
and Subcontractors, their agents, and employees adhere to the Contract
Documents, and that they order materials on time, taking into account the current
market and delivery conditions and that they provide materials on time. The
Contractor shall coordinate its Work, including without limitation, deliveries,
storage, installations, and construction utilities with that of all others on the
Project through communication with the Owner, Architect and Construction
Manager. The Contractor shall be responsible for the space requirements,
locations, and routing of its equipment. In areas and locations where the proper
and most effective space requirements, locations and routing cannot be made as
indicated, the Contractor shall, prior to installation, meet with all others involved
to plan the most effective method of installation.

3.3.5 Add new Subparagraph:
3.3.5 All manufactured articles, material and equipment shall be applied,
installed, connected, erected, used, cleaned, and conditioned as directed by the
manufacturer, unless herein specified to the contrary.

3.3.6 Add new Subparagraph:

3.3.6 After commencing the work, the Contractor shall use every precaution to
avoid interferences with existing underground and surface utilities and structures,
and protect them from damage. The Contractor shall repair or pay for all
damage caused by his operations to all existing utility lines, public property, and
private property, whether it is below ground or above ground, and he shall settle
in total cost of all damage suits which may arise as a result of his operations at
no additional costs to the Owner. To avoid unnecessary interferences or delays,
the Contractor shall coordinate all utility removals, replacements and construction
with the appropriate utility company. The cost of temporarily relocating utilities
for convenience of the Contractor, shall be paid by Contractor.

3.3.7 Add new Subparagraph:
3.3.7 The Contractor shall establish and maintain benchmarks and all other
grades, lines, and levels necessary for the Work, report errors or inconsistencies
to the Owner and Architect before commencing Work, and review the placement
of the building and permanent facilities on the site with the Owner and Architect
after all lines are staked out and before foundation Work is started.
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3.4 Labor And Materials

3.4.2

3.4.4

3.4.5

Delete Subparagraph 3.4.2 and replace with the following:

“3.4.2. The materials specified have been determined to have characteristics
appropriate for the purposes of this project. No work will be acceptable which
utilizes an alternate not approved during the bidding process.”

After 3.4.3 add new section:

“3.4.4. Contractor shall maintain harmonious labor relations on the job site. If a
labor problem arises or any person employed by the Contractor on the Work
shall appear to the Owner to be Incompetent or conduct himself in a disorderly or
improper manner, such person or persons shall be removed from the Work
immediately on the request of the Owner. Said removal shall not create any
additional cost to Owner and shall not extend the time for completion of the
Work.”

Add new Subparagraph:

The Park District has determined that the lllinois Prevailing Wage Act applies to
this Contract. Contractor shall therefore comply with the lllinois Prevailing Wage
Act and shall pay, and require every Subcontractor to pay, the prevailing rates of
wages as established by the lllinois Department of Labor for each craft or type of
work needed to execute the contract in accordance with 820 ILCS 130/.01 et
seq. Contractor shall prominently post the current schedule of prevailing wages
at the Contract site and shall notify immediately in writing all of its
Subcontractors, of all changes in the schedule of prevailing wages. Any
increases in costs to Contractor due to changes in the prevailing rate of wage
during the terms of any contract shall be at the expense of Contractor and not at
the expense of the Park District. Change orders shall, however, be computed
using the prevailing wage rates applicable at the time the change order work is
scheduled to be performed. Contractor shall be solely responsible to maintain
accurate records as required by the Prevailing Wage Act and to obtain and
furnish all such certified records to Department of Labor as required by Statute or
Regulation, in the manner specified by the Department of Labor (e.g., through
the Department’s portal) including certified payroll. Contractor shall be solely
liable for paying the difference between prevailing wages and any wages actually
received by laborers, workmen and/or mechanics engaged in the Work and in
every way defend and indemnify Park District against any claims arising under or
related to the payment of wages in accordance with the Prevailing Wage Act.
The Park District agrees to notify the Contractor or Subcontractor of the
pendency of any such claim, demand, lien or suit.

The Contractor is advised that the lllinois Department of Labor revises the
prevailing wage rates and the Contractor/subcontractor has an obligation to
check the Department’'s web site for revisions to prevailing wage rates. For
information regarding current prevailing wage rates, please refer to the lllinois
Department of Labor's  website: http://www.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Rates.aspx.
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3.4.6

3.5 Warranty

351

The Contractor shall also:

QD Insert into each subcontract and the project specifications for each
subcontract, a written stipulation that the subcontractor shall not pay less than
the prevailing rate of wages to all laborers, workers, and mechanics performing
work under the contract.

2) Require each subcontractor to insert into each lower-tiered contract and
the project specifications for each lower tiered subcontract, a stipulation that the
subcontractor shall not pay less than the prevailing rate of wages to all laborers,
workers, and mechanics performing work under the contract.

Add new Subparagraph:

3.4.6 In the event of a labor dispute resulting in a slow-down or in the cessation
or suspension of work, the Contractor shall not be relieved of its obligations to
provide labor or for timely progress and completion of the work. In such event,
the notice provisions contained in Section 2.4 shall not apply. Instead, the
Contractor shall be automatically deemed to be in default and to have committed
a breach of contract unless said work stoppage or slow-down is remedied to the
Owner’s satisfaction in accordance with this Section. In the event of a work
stoppage due to a labor dispute, the Contractor shall provide replacement labor
within 24 hours of the commencement of the work stoppage. In the event of a
slow-down of work due to a labor dispute, the Contractor shall provide as much
supplemental labor as may be necessary to resume normal and customary
progress and deadlines on the project in accordance with the time schedules
established for the work. In the alternative, the Owner shall have the option to
replace or supplement labor, and shall be entitled to reduce the contract sum by
an amount equal to the Owner’s cost of replacing or supplementing labor. If the
balance of the contract sum is not sufficient to cover such amounts, the
contractor shall pay the difference to the Owner. The Owner may also pursue
any other remedies it may have, including, but not limited to, remedies under the
performance bond and payment bond. If any labor dispute necessitates legal
action or legal intervention by the Owner, or in the event that the Owner
otherwise takes legal action to enforce the terms of this section, the Contractor
shall be responsible for the Owner’s attorney’s fees and court costs, without
prejudice to any other remedies that the Owner may have.

Add “or the Owner” after “If required by the Architect” the last sentence.
After 3.5.2 add the following new sections :

“3.5.3. Warranty protection for a repaired item shall be for twelve months after
final acceptance of non-concrete work or the length of the original warranty
period, whichever is longer.”

“3.5.4. Warranty protection for a repaired item shall be for twenty-four months
after final acceptance of concrete work or the length of the original warranty
period, whichever is longer. This will cover structural failures, as well as surface
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3.6 Taxes

Delete

erosion due to spalling caused by frost popping soft aggregates within the
concrete and surface erosion due to faulty workmanship. All concrete work not
meeting high industry standards will be removed and replaced at no charge to
the Owner.”

“3.5.5. Defective materials, equipment or workmanship occurring within the
Warranty period may be repaired where such produces results conforming to the
Contract Documents relating to appearance, performance and reliability. Where
the nature of the defective materials, equipment or workmanship is such that
acceptable results cannot be obtained by repair, such defective items shall be
removed and replace with new materials, equipment or workmanship complying
with the Contract Documents.”

paragraph 3.6 in its entirety and insert the following:

3.6 Taxes The Owner is exempt from the lllinois Use Tax Act and the Retailer’s
Occupation Tax. The Owner's exemption identification number issued by the
lllinois Department of Revenue is . Any taxes for which the Owner is not
exempt shall be paid by the Contractor.

3.7 Permits, Fees, Notices And Compliance With Laws

3.7.3.

3.7.4.

Delete “knowing it to be” after “If the Contractor performs Work” in line 1.

Change “14 days” to “7 days” and add to the end: “Contractor accepts these
procedures and therefore voluntarily waives any and all other rights it may have
by operation of statute including but not limited to any statutory right to stop the
work pending resolution of any claim for additional time or additional
compensation or equitable adjustments for allegedly changed conditions that
Contractor may otherwise enjoy by operation of the lllinois Public Construction
Contract Act.”

3.9 Superintendent

3.9.1

Add “The Contractor's competent superintendent shall have the knowledge and
control of all work under this Contract and shall communicate directly to the
Owner upon request” at the end of the paragraph.

3.10 Contractor’s Construction and Submittal Schedules

3.10.1

Delete Subparagraph 3.10.1 and insert the following:

3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare
and submit for the Owner's and Architect’'s information a Contractor’s
construction schedule for the Work. The schedule shall indicate the proposed
completion dates for the various subdivisions of the Work, as well as the totality
of the Work. The schedule shall be updated every thirty (30) days and submitted
to Architect with Contractor’'s Applications for Payment. Each schedule shall
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contain a comparison of actual progress with the estimated progress for such
point in time stated in the original schedule. If any schedule submitted sets forth
a date for Completion for the Work or any phase of the Work beyond the date(s)
of Completion established in the Contract (as the same may be extended as
provided in the Contract Documents), then Contractor shall submit to Architect
and Owner for their review and approval a narrative description of the means and
methods which Contractor intends to employ to expedite the progress of the
Work to ensure timely completion of the various phases of the Work as well as
the totality of the Work. To ensure such timely completion, Contractor shall take
all necessary action including, without limitation, increasing the number of
personnel and labor on the Project and implementing overtime and double shifts.
In that event, Contractor shall not be entitled to an adjustment in the Contract
Sum of the schedule. The Owner may, in its discretion, choose to withhold any
payment due the Contractor until an updated schedule is submitted. The
Owner’s or Architect’s failure to object to a submitted schedule that exceeds time
limits current under the Contract Documents shall not relieve the Contractor of its
obligations to meet the time limits in the Contract Documents, nor shall it make
the Owner or Architect liable for any of the Contractor's damages incurred as a
result of increased construction time or not meeting the time limits in the Contract
Documents.  Similarly, the Owner’s or Architect’s failure to object to a
Contractor’s schedule showing completion in advance of the time limits in the
Contract Documents shall not create or infer any rights in favor of the Contractor
for acceleration of the Work.

Add the following new sections after 3.10.3:

“3.10.4 Construction Engineering Check. The Contractor shall notify the
Owner three (3) business days in advance of all grading, drainage, and other
major items of construction for field checking of construction engineering. All
guestions pertaining to the Plans, Specifications and details of the Work shall be
directed to the Owner and cleared prior to construction.”

“3.10.5 Contractor's Construction Schedule. The Contractor shall provide
regular monitoring and updating of the Progress Schedule with monthly Update
Reports submitted contemporaneously with the monthly pay application, or more
frequently as required by the conditions of the Work. The Update Reports shall
indicate progress achieved and activities commenced or completed within the
last month.”

3.12 Shop Drawings, Product Data And Samples
3.12.9 Add to End:
Contractor shall be entitled to one resubmittal of any submittal or shop drawing
rejected by Architect or returned by the Architect for further action. Thereafter,
Contractor shall pay the cost of all further reviews of such submittal or shop

drawing and agrees to execute a Change Order reducing the Contract Sum by
the amount charged by Architect to Owner for the additional reviews.”
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3.13 Use Of Site
Add heading “3.13.1” before first paragraph.

Add the following new sections after newly created 3.13.1:
“3.13.2 General Use. The Contractor shall enforce the Owner's instructions regarding
the conduct and use of the site by his employees.”

“3.13.3 Property Corners. EXxisting property corners on the site shall be replaced by a
registered Land Surveyor at the Contractor's expense.”

3.14 Cutting And Patching
Add the following new subparagraph to the end of 3.14.1:

3.14.1.1 The Contractor shall remove, cut, alter, replace, patch and repair any existing
work as required to install new work. Except as otherwise shown or specified,
Contractor shall not cut, alter or remove any structural work and shall not disturb any
ducts, plumbing, steam, gas, or electrical work without approval of Architect. Existing
work (walls, ceilings, partitions, floors, mechanical and electrical work, equipment, lawns,
pavings, roads, walks, etc.) disturbed or removed as a result of performing required new
work shall be patched, repaired, reinstalled, or replaced with new work, and refinished
and left in as good condition as existed before commencing work. Existing work to be
altered or extended that is found to be defective in any way shall be reported to the
Architect before it is disturbed. Materials and workmanship used in restoring work shall
conform in type and quality to that of original existing construction, except as otherwise
shown or specified.

3.15 Cleaning Up

After 3.15.2 add new section “3.15.3. The Contractor shall walk the site at the close of
every work day to assure it is either free of waste material and rubbish, or the waste
material and rubbish is secured in a container that is inaccessible to the public.”

3.18 Indemnification
3.18.1 Delete the paragraph in its entirety and replace with the following:

3.18.1 To the fullest extent permitted by law, the Contractor shall waive any right of
contribution against the Owner and shall indemnify the Owner and the Architect and their
officers, officials, employees, volunteers and agents from and against all claims,
damages losses and expenses, including, but not limited to, legal fees (attorney’s and
paralegal’'s fees, expert fees and court costs), arising out of or resulting from the
performance of the Contractor's work provided that any such claim, damage, loss or
expense is attributable to bodily injury, sickness, disease or death, or injury to or
destruction of property, other than the work itself, including the loss of use resulting
therefrom, or is attributable to misuse or improper use of patent, trademark or copyright
protected material or otherwise protected intellectual property, to the extent it is caused
by any wrongful or negligent act or omission of the Contractor, any Subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of
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them may be liable. Such obligation shall not be construed to negate, abridge or
otherwise reduce any other right to indemnity which the Owner would otherwise have.
The Contractor shall similarly, protect, indemnify the Owner, its officers, officials,
employee, volunteers and agents against and from any and all claims, costs, causes,
actions and expenses, including, but not limited to, legal fees, incurred by reason of
Contractor’s breach of any of its obligations under, or Contractor's default of any
provisions of the Contract. The indemnification obligations under this paragraph shall not
be limited in any way by any limitation on the amount or type of damages,
compensation, or benefits payable by or for the Contractor or any subcontractor under
Workers’ Compensation or Disability Benefit Acts or Employee Benefit Act.

“Claims, damages, losses and expenses" as these words are used in this Contract shall
be construed to include, but not limited to (1) injury or damage consequent upon the
failure of or use or misuse by Contractor, its Subcontractors, agents, servants or
employees, of any hoist, rigging, blocking, scaffolding, or any and all other kinds of items
of equipment, including those covered in the lllinois Structural Work Act whether or not
the same be owned, furnished or loaned by Owner; (2) all attorneys' fees and costs
incurred in bringing an action to enforce the provisions of this indemnity or any other
indemnity contained herein; (3) time expended by the party being indemnified and their
employees, at their usual rates plus costs of travel, long distance telephone and
reproduction of documents; and (4) error or omission or defect in any submission made
to Architect / Engineer for its approval or review. The Contractor and every
subcontractor expressly waive all so-called Kotecki rights under the lllinois workers’
compensation statutes even though the Owner has retained all such rights.

ARTICLE 4 ARCHITECT
4.1 General

4.1.2 Delete “Contractor” in line 2.
4.2 Administration Of The Contract

4.2.2 Add “as a representative of the Owner” after “The Architect” in the first line.

Delete “become generally familiar with” and replace with “supervise and to keep
the Owner informed about” in line 2.

Add “to endeavor to guard the Owner against defects and deficiencies in the
Work” after “Work completed” in line 3.

Delete “observed” after “to determine in general if the Work” in Line 3.

4.2.8 Delete “and may order minor changes in the Work as provided in Section 7.4” in
the first sentence.

4.2.12 Add “to the Contractor” after “will not be liable” in the last line.

4.2.13 Delete section in its entirety
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4.2.14 Re-number to “4.2.13”

ARTICLE 5 SUBCONTRACTORS
5.2 Award Of Subcontracts And Other Contracts For Portions Of The Work
5.2.1 Delete “14” and replace with “30” in line 4 and the last line.
Add “or any extension thereof” after “period” in the last line.
5.4 Contingent Assignment Of Subcontracts
5.4.3 Delete “If the Owner assigns the subcontract to a successor contractor or other
entity, the Owner shall nevertheless remain legally responsible for all of the
successor contractor’s obligations under the subcontract.” at the end of section.
ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
6.2 Mutual Responsibility

6.2.2 Delete the last sentence.

ARTICLE 7 CHANGES IN THE WORK
7.2 Change Orders

7.2.1 Add “Methods used in determining adjustments to the Contract sum may include
those listed in Section 7.3.3.” at the end of the section

7.3 Construction Change Directives
7.3.4 Add “and the Owner” after “the Architect” in the second line.
7.3.6 Add “and the Owner” after “the Architect” in the second line.
7.4 Minor Changes In The Work

Delete section in its entirety.
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ARTICLE 8 TIME
8.3 Delays And Extensions Of Time

8.3.1 Delete “pending mediation and binding dispute resolution; or (5) by other causes
that the Contractor asserts and the Architect determines justify delay” after “or by
delay authorized by the Owner” in line 4.

Add “Unless the date of commencement is established by the Contract
Documents or a Notice to Proceed given by the Owner, the Contractor shall
notify the Owner in writing not less than five days or other agreed period before
commencing the Work” at the end of the section.

8.3.1.1 Add the following subparagraph:

8.3.1.1 Contractor shall not participate in any secondary boycotts or honor any
informational picket lines and shall not receive credit for days or costs associated
with any such labor action.

ARTICLE 9 PAYMENTS AND COMPLETION
9.3 Applications For Payment
9.3.1 Add the following new sections after 9.3.1.2:

“9.3.1.3. The following forms must be used for pay requests (See Samples): (1)
AlA Application & Certificate for Payment (G702 & G703); and (2) a Sworn
Statement from Contractor and Subcontractor to Owner.”

“9.3.1.4. When the contract work has been awarded on a unit price bid basis, the
form of each application shall follow the Bid Proposal Form, listing each item
number, the total quantity of units completed to date of the estimate, the unit
price and subtotal. The subtotal column shall be added to show the total cost of
work completed to date, less ten (10%) percent to be withheld giving the total
amount requested for payment. Previous applications for payment paid by the
Owner shall be shown on each subsequent request and subtracted after the ten
(10%) percent has been withheld.”

“9.3.1.5. Failure to supply waivers of lien or acceptable evidence of payment of
all current accounts incurred by this Contract work will be considered grounds for
withholding final payment.”

9.4 Certificates for Payment.

9.4.2 Add the words “by Owner and to a further evaluation of the Work” after “Work”
and before “for conformance” in the second sentence.
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9.7 Failure Of Payment

Delete this entire paragraph in its entirety and replace with the following: “If the Architect
does not issue a recommendation for a Certificate for Payment, through no fault of the
Contractor, or if the Owner either (i) does not reject the Architect's recommendation for a
Certificate for Payment, or (ii) does not pay the Contractor the amount accepted by the
Owner as due and owing within 10 days after the date established for payment in the
Contract Documents, then the Contractor may, upon seven days additional days’ written
notice to the Owner, stop the Work. The Contract Time shall be extended appropriately
and the Contract Sum shall be increased by the amount of the Contractor’s reasonable
costs incurred of shutdown, and start-up, plus interest as provided for in the Contract
Documents.”

9.8 Substantial Completion

9.8.4 Add “Contract Documents or the” after “unless otherwise provided in the” in the
last sentence.

9.10 Final Completion And Final Payment
9.10.3 Delete paragraph in its entirety and replace with:
“The final payment by Owner shall not relieve the Contractor of the responsibility
for the correction of any and all defects in the work performed. Contractor shall
correct all defects as notified for the applicable warranty period after final
payment.”
9.10.4 Delete paragraph in its entirety and replace with the following:
"The final payment by Owner shall not relieve the Contractor of the responsibility
for the correction of any and all defects in the work performed. Contractor shall
correct all defects as notified for a period of one year after final payment.”
ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY
10.3 Hazardous Materials
10.3.2 Delete “delay” before “and start-up” in the last line of paragraph.
ARTICLE 11 INSURANCE

11.1 Contractor’s Liability Insurance

Delete entire Article 11 and all references to Exhibit A to the A101-2017 and replace with
the following:

11.1 Contractor’s Insurance Requirements

Contractor shall procure and maintain for the duration of the contract, insurance against
claims for death, injuries to persons, or damages to property which may arise from or in
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connection with the performance of work hereunder by the Contractor, his agents,
representatives, employees or subcontractors of the types and in the amounts listed in
the Contract Documents and as set forth below.

11.1.1 Commercial General And Umbrella Liability Insurance

Contractor shall maintain commercial general liability (CGL) and, if necessary,
commercial umbrella insurance with a limit of not less than $1,000,000 each
occurrence. If such CGL insurance contains a general aggregate limit, it shall
apply separately to this project/location. CGL insurance shall cover liability
arising from premises, operations, independent contractors, products-completed
operations, personal injury and advertising injury, and liability assumed under an
insured contract (including the tort liability of another assumed in a business
contract). Owner, Architect and Construction Manager shall be included as an
insured under the CGL. This insurance shall apply as primary insurance with
respect to any other insurance or self-insurance afforded to Owner, Architect and
Construction Manager. There shall be no endorsement or modification of the
CGL limiting the scope of coverage for liability arising from pollution, explosion,
collapse, or underground property damage.

Where required by the Contract Documents, Contractor shall also maintain by
endorsement or separate policy Contractors’ Pollution Legal Liability and/or
Asbestos Legal Liability and/or Errors and Omissions (if project involves
environmental hazards) with limits no less than $1,000,000 per occurrence or
claim, and $2,000,000 policy aggregate.

11.1.2 Continuing Completed Operations Liability Insurance

Contractor shall maintain commercial general liability (CGL) and, if necessary,
commercial umbrella liability insurance with a limit of not less than $1,000,000
each occurrence for at least three years following substantial completion of the
work. Continuing CGL insurance shall, at minimum, cover liability arising from
products-completed operations and liability assumed under an insured contract.
Continuing CGL insurance shall have a products-completed operations
aggregate of at least two times its each occurrence limit. Continuing commercial
umbrella coverage, if any, shall include liability coverage for damage to the
insured’s completed work.

11.1.3 Business Auto And Umbrella Liability Insurance
Contractor shall maintain business auto liability and, if necessary, commercial
umbrella liability insurance with a limit of not less than $1,000,000 each accident.
Such insurance shall cover liability arising out of any auto including owned, hired
and non-owned autos.

11.1.4 Workers Compensation Insurance
Contractor shall maintain workers compensation as required by statute and

employers liability insurance. The commercial umbrella and/or employers liability
limits shall not be less than $1,000,000 each accident for bodily injury by
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accident or $1,000,000 each employee for bodily injury by disease. If Owner has
not been included as an insured under the Commercial General and Umbrella
Liability Insurance required in this Contract, the Contractor waives all rights
against Owner and its officers, officials, employees, volunteers and agents for
recovery of damages arising out of or incident to the Contractors work.

11.1.5 Contractor’s Obligation To Insure For Bodily Injury Claims

In addition to the above, all Contractors will purchase insurance to cover claims
and expenses asserted against Architect, its employees and consultants for
bodily injury, sickness, disease, or death cause by any negligent act or omission
of the Contractor, any Subcontractor, anyone directly or indirectly employed by
them or anyone for whose acts any of them may be liable.

11.1.6 General Insurance Provisions

11.1.6.1 Evidence of Insurance Prior to beginning work, Contractor shall furnish
Owner with a certificate(s) of insurance and applicable policy endorsement(s),
executed by a duly authorized representative of each insurer, showing
compliance with the insurance requirements set forth above. All certificates shall
provide for 30 days written notice to Owner prior to the cancellation or material
change of any insurance referred to therein. Written notice to Owner shall be by
certified mail, return receipt requested. Failure of Owner to demand such
certificate, endorsement or other evidence of full compliance with these
insurance requirements or failure of Owner to identify a deficiency from evidence
that is provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance. Owner shall have the right, but not the obligation, of
prohibiting Contractor or any subcontractor from entering the project site until
such certificates or other evidence that insurance has been placed in complete
compliance with these requirements is received and approved by Owner. Failure
to maintain the required insurance may result in termination of this Contract at
Owner’s option. With respect to insurance maintained after final payment in
compliance with a requirement above, an additional certificate(s) evidencing such
coverage shall be promptly provided to Owner whenever requested. Contractor
shall provide certified copies of all insurance policies required above within 10
days of Owner's written request for said copies.

11.1.6.2 Acceptability of Insurers. Insurers must be licensed in the State of Illinois
and approved for the relevant line of coverage.

11.1.6.3 Cross-Liability Coverage. If Contractor’s liability policies do not contain
the standard ISO separation of insureds provision, or a substantially similar
clause, they shall be endorsed to provide cross-liability coverage.

11.1.6.4 Deductibles and Self Insured Retentions. Any deductibles or self insured
retentions must be declared to the Owner. At the option of the Owner, the
Contractor may be asked to eliminate such deductibles or self insured retentions
as respects the Owner, its officers, officials, employees, volunteers and agents or
required to procure a bond guaranteeing payment of losses and other related
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costs including but not limited to investigations, claim administration and defense
expenses.

11.1.6.5 Subcontractors. Contractor shall cause each subcontractor employed by
Contractor to purchase and maintain insurance of the type specified above.
When requested by the Owner, Contractor shall furnish copies of certificates of
insurance evidencing coverage for each subcontractor.”

11.2 Owner’s Insurance
Delete Section 11.2 in its entirety and replace with the following:

11.2.1 The Owner shall be responsible for purchasing and maintaining the Owner’s
usual liability insurance.

11.2.2 Unless otherwise provided, the Owner shall maintain property insurance in the
amount of the initial Contract Sum as well as subsequent modifications thereto
for the entire Work at the site on a replacement cost basis. Such property
insurance shall be maintained, unless otherwise provided in the Contract
Documents or otherwise agreed in writing by all persons and entities who are
beneficiaries of such insurance, until final payment has been made as provided
in Section 9.10 or until no person or other entity other than Owner has an
insurable interest in the property required by this Section 11.2 to be covered,
whichever is later. This insurance shall include the interests of the Owner, the
Contractor, subcontractors and Sub-Subcontractors in the Project. The Owner’s
insurance obligations under this paragraph may be satisfied by membership in
programs of self-insurance or membership in an insurance pool.

11.2.2.1 Property insurance shall be on “all risk” or equivalent policy form and
shall include, without limitation, insurance against the perils of fire (with
extended coverage) and physical loss or damage including, without
duplication of coverage, theft, vandalism, malicious mischief, collapse,
earthquake, flood, windstorm, falsework, testing and startup, temporary
buildings and debris removal including demolition occasioned by
enforcement of any applicable legal requirements and shall cover
reasonable compensation for Architect’'s and Contractor's services for
such insured loss.

11.2.2.2 If the Owner does not intend to purchase such property insurance
required by the Contract and with all of the coverages in the amount
described above, the Owner shall so inform the Contractor in writing prior
to commencement of the Work. The Contractor may then effect
insurance that will protect the interests of the Contractor, Subcontractors,
and Sub-subcontractors in the Work, and by appropriate Change Order
the cost thereof shall be charged to the Owner. If the Contractor is
damaged by the failure or neglect of the Owner to purchase or maintain
insurance as described above, without so notifying the Contractor in
writing, then the Owner shall bear all reasonable costs properly
attributable thereto.
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11.2.2.3 If deductibles are not identified in the Contract Documents, the
Contractor shall pay costs not covered because of deductibles.

11.2.2.4 Partial occupancy or use in accordance with Section 9.9 shall not
commence until the insurance company or companies providing property
insurance have consented to such partial occupancy or use by
endorsement or otherwise. The Owner and the Contractor shall take
reasonable steps to obtain consent of the insurance company or
companies and shall, without mutual written consent, take no action with
respect to partial occupancy or use that would cause cancellation, lapse,
or reduction of insurance.

11.2.3 Boiler and Machinery Insurance
The Owner shall purchase and maintain boiler and machinery insurance required
by the Contract Documents or by law, which shall specifically cover such insured
objects during installation and until final acceptance by the Owner; this insurance
shall include interest of the Owner, Contractor, Subcontractors, and Sub-
subcontractors in the Work, and the Owner and Contractor shall be named
insureds.”

11.2.4 If the Contractor requests in writing that insurance for risks other and those
described herein or other special causes of loss be included in the property
insurance policy, the Owner shall, if possible, include such insurance, and the
cost thereof shall be charged to the Contractor by appropriate Change Order.

11.2.5A loss insured under the Owner’s property insurance shall be adjusted by the
Owner as fiduciary and made payable to the Owner as fiduciary for the insureds,
as their interests may appear, subject to requirements of any applicable
mortgagee clause and of Section 11.3.10. The Contractor shall pay
Subcontractors their just shares of insurance proceeds received by the
Contractor, and by appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to their Sub-
subcontractors in similar manner.

11.2.6 If required in writing by a party in interest, the Owner as fiduciary shall, upon
occurrence of an insured loss, give bond for proper performance of the Owner’s
duties. The cost of required bonds shall be charged against proceeds received
as fiduciary. The Owner shall deposit in a separate account proceeds so
received, which the Owner shall distribute in accordance with such agreement as
the parties in interest may reach, or as determined in accordance with the
method of binding dispute resolution selected in the Agreement between the
Owner and Contractor. If after such loss no other special agreement is made and
unless the Owner terminates the Contract for convenience, replacement of
damaged property shall be performed by the Contractor after notification of a
Change in the Work in accordance with Article 7.

11.2.7 The Owner as fiduciary shall have power to adjust and settle a loss with insurers
unless one of the parties in interest shall object in writing within five days after
occurrence of loss to the Owner’s exercise of this power; if such objection is
made, the dispute shall be resolved in the manner selected by the Owner and
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Contractor as the method of binding dispute resolution in the Agreement. If the
Owner and Contractor have selected arbitration as the method of binding dispute
resolution, the Owner as fiduciary shall make settlement with insurers or, in the
case of a dispute over distribution of insurance proceeds, in accordance with the
directions of the arbitrators.

11.2.8 Notwithstanding any provision contained in Section 11.2, the Owner’s obligation
to purchase insurance shall herein be deemed satisfied by the Owner’s
membership in a self-insured risk management agency or pool. The Contractor
agrees that any obligation the Owner has to purchase property insurance shall
be satisfied by the Owner's membership in a self-insured risk management
agency or pool. The Contractor further agrees that it will only have rights
allowable to it under any coverage provided through the Owner’s membership in
a self-insured risk management agency or pool.

11.3 Waivers Of Subrogation
Delete Section 11.3 in its entirety (including the title) and replace with the following:
“11.3 Performance And Payment Bonds

11.3.1 Where the Contract Sum is equal to or greater than $50,000.00, the Contractor,
before commencing the Work, shall furnish a Performance Bond and a Labor and
Material Bond. The Performance Bond shall be in an amount equal to 100% of
the full amount of the Contract Sum as security for the faithful performance of the
obligation of the Contract Documents, and the Labor and Material Payment Bond
shall be in an amount equal to 100% of the full amount of the Contract Sum as
security for the payment of all persons performing labor and furnishing materials
in connection with the Contract Documents. Such bonds shall be on standard
AlA Documents, issued by the American Institute of Architects, shall be issued by
a surety authorized by the lllinois Department of Insurance to issue surety bonds
in lllinois and otherwise satisfactory to the Owner, and shall name the Owner as
a primary co-obligee. The cost of the bonds is to be included in the Bid Proposal.
The Performance Bond and Labor and Material Payment Bond will become a
part of the Contract. Each Bidder shall list the name of the surety company that
will be furnishing the Bonds on its Bid Proposal. The failure of a Bidder to list the
name of its surety company on its Bid Proposal shall be a non-responsive bid.
The failure of the successful Bidder to enter into a Contract and supply the
required Bonds within ten (10) days after the Notice of Award or within such
extended period as the Owner may grant if the forms do not meet its approval
shall constitute a default, and the Owner may either award the Contract to the
next responsible, responsive Bidder or re-advertise for bids.

11.3.1.1 The Contractor shall deliver the required bonds to the Owner not later
than three days following the date the Agreement is entered into, or if the Work is
to be commenced prior thereto in response to a letter of intent, the Contractor
shall, prior to the commencement of the Work, submit evidence satisfactory to
the Owner that such bonds will be furnished.
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11.3.1.2 The contractor shall require the attorney-in-fact who executed the
required bonds on behalf of the Surety to affix thereto a certified and current copy
of the power of attorney.

11.3.2 Whenever the Contractor shall be and is declared by Owner to be in default under

11.3.3

11.3.4

the Contract, the Surety and the Contractor are each responsible to make full
payment to the Owner or any and all extra Work incurred by the Architect as a
result of the Contractor’'s default, and to pay to Owner all attorney’s fees and
court costs incurred by Owner as a result of the Contractor's default, and in
protecting Owner’s rights under the Agreement to remedy Contractor’s default.

The Contractor shall (i) furnish all Surety Company’s bonds through Surety
Company’s local agents approved by and/or as directed by Owner; (ii) fully
covered and guarantee with said bond the faithful performance and completion of
the entire Contract, including without limitation, the faithful performance of
prevailing wage requirements; and (iii) guarantee with said bond payment in all
cases by the Contractor or by the Surety Company for all labor performed,
material and supplies furnished with the entire Work in the Contract. Said Bond
shall remain in full force and effect during the entire period of all general
guarantees given by the Contractor with the Contract as called for in the
Specifications and Contract, except in cases where other bonds are specifically
called for in the specifications and Contract in connection with special
guarantees.

The Contractor and all subcontractors shall name the Owner as an obligee on all
bonds.

11.4 Loss Of Use, Business Interruption, And Delay In Completion Insurance

Delete Section 11.4 in its entirety.

11.5 Adjustment and Settlement of Insured Loss

Delete Section 11.5 in its entirety.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

12.1 Uncovering Of Work

12.1.2

Add “with the consent of the Owner” after “the Architect” in line 2.

12.2 Correction Of Work

12.2.2.1 Delete “unless the Owner has previously given the Contractor a written

acceptance of such condition” after “shall correct it promptly after receipt of
written notice from the Owner to do so” in line 5.

Delete “one-year” and replace with “applicable” in line 7.
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12.2.2.3 Delete section in its entirety.

ARTICLE 13 MISCELLANEOUS PROVISIONS
13.1 Governing Law

Delete “excluding that jurisdiction’s choice of law rules. If the parties have selected
arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall
govern Section 15.4.”

13.2 Successors And Assigns

13.2.1 Delete “Except as provided in Section 13.2.2, neither party to the Contract shall
assign the Contract as a whole without written consent of the other. If either party
attempts to make an assignment without such consent, that party shall
nevertheless remain legally responsible for all obligations under the Contract’
and replace with “This Contract is nonassignable in whole or in part by
Contractor, and an assignment shall be void without the prior written consent of
Owner, which consent shall not be unreasonable withheld.”

13.4 Tests And Inspections
After 13.4.6 add new section “13.4.7 Retests. The cost of a retest will be borne by the
party requesting the retest, unless the retest shows that the original test or the Work
being tested was in error or defective, and in such event, the cost of the retest shall be
borne by the other party.”
13.5 Interest
Delete Subparagraph 13.5. in its entirety. All references to interest payments throughout
the contract documents are hereby voided. Payment is governed by the lllinois Local
Government Prompt Payment Act.
Add the following new sections after 13.5:
13. 6 Sexual Harassment
“13.6 The Contractor agrees to execute the attached “Contractor’s Certification Form
Certifying Compliance With The Sexual Harassment Provision Of The Human
Rights Act” contemporaneously with this Agreement.”
13.7 Bid Rigging

“13.7 The Contractor agrees to execute the attached “Contractor’s Certification Under
Article 33E Of The Criminal Code” contemporaneously with this Agreement.”
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13.8 Tax Compliance

“13.8 The Contractor agrees to execute the attached “Tax Compliance Affidavit”
contemporaneously with this Agreement.”

13.9 Drugfree Workplace

“13.9 The Contractor shall comply with the lllinois Drug Free Workplace Act as contained
in the lllinois Compiled Statutes Ch. 30, Sec. 580/1 et. seq.”

13.10 Equal Employment Opportunity

“13.10 All companies entering into contractual relationships with the Owner on federal or
state-assisted projects must comply with the lllinois Preference Act and Federal
Equal Opportunity regulations, including, but not limited to Executive Order
11246-11375.”

13.11 Record Keeping

“13.11 Contractor and any subcontractor shall keep and maintain accurate books of
record and account, in accordance with sound accounting principles, of all
expenditures made and all costs, liabilities and obligations incurred under this
Contract, and all papers, files, accounts, reports, cost proposals with backup data
and all other material relating to work under this Contract and shall make all such
materials available at the office of the Owner at any reasonable time during the
term of this contract and for the length of time established by law or five (5)
years, whichever is longer from the date of final payment to Contractor or
termination of this Contract for audit, inspection and copying upon Owner's
request. The Contractor agrees to maintain all records and documents for
projects of the Owner in compliance with the Freedom of Information Act, 5 ILCS
140/1 et seq. In addition, the Contractor shall produce records which are
responsive to a request received by the Owner under the Freedom of Information
Act so that the Owner may provide records to those requesting them within the
time frames required. If additional time is necessary to compile records in
response to a request, then the Contractor shall so notify the Owner and if
possible, the Owner shall request an extension so as to comply with the Act. In
the event that the Owner is found to have not complied with the Freedom of
Information Act due to the Contractor’'s failure to produce documents or
otherwise appropriately respond to a request under the Act, then the Contractor
shall indemnify and hold the Owner harmless, and pay all amounts determined to
be due including but not limited to fines, costs, attorneys’ fees and penalties.”

13.12 Substance Abuse Prevention
“13.12.1 The Contractor shall comply with and cause all subcontractors to comply with

the requirements and provisions of the lllinois Substance Abuse Prevention on
Public Works Projects Act (820 ILCS 265/1 et. seq.) (the “Act”) by:
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.1 Prohibiting the use, possession, distribution or delivery of any drug or alcohol
(as defined under the Act) or allowing any employee to be under the influence of
any said drug or alcohol while performing the Work;

.2 Filing a written substance abuse prevention program with the Owner for the
prevention of substance abuse among its employees prior to the commencement
of the Work. Said program shall be available to the general public and, at a
minimum, contain the following:

.a A minimum requirement of a 9 panel urine drug test plus a test for
alcohol. Testing an employee's blood may only be used for post-accident
testing, however, blood testing is not mandatory for the employer where a
urine test is sufficient;

.b A prohibition against the actions for the use, possession, distribution or
delivery of any drug or alcohol (as defined under the Act) or any
employee under the influence of any said drug or alcohol while
performing the Work;

.Cc A requirement that employees performing the Work submit to pre-hire,
random, reasonable suspicion, and post-accident drug and alcohol
testing. Testing of an employee before commencement of the Work is not
required if the employee participated in a random testing program during
the 90 days preceding the date on which the employee commenced work
hereunder; and

.d A procedure for notifying an employee that he or she may not perform
any of the Work if he or she: 1) uses, possess, delivers or is under the
influence of a drug or alcohol as prohibited under the Act; 2) tests positive
for the presence of a drug as outlined in the Act; or 3) refuses to submit to
drug or alcohol testing as required under the Contractor's substance
abuse program until the employee tests negative for the presence of
drugs or alcohol as outlined in the Act or has been approved to
commence or return to work in accordance with the Contractor's
substance abuse program.

.3 Immediately removing and/or prohibiting access to the Work site of any
employee who: 1) uses, possess, delivers or is under the influence of a drug or
alcohol as prohibited under the Act; 2) tests positive for the presence of a drug as
outlined in the Act; or 3) refuses to submit to drug or alcohol testing as required
under the Contractor’s substance abuse program. Said employee shall be
prohibited from the Work site until he or she tests negative for the presence of
drugs or alcohol as outlined in the Act or has been approved to commence or
return to work in accordance with the Contractor's substance abuse program;
and

.4 Complying with all other requirements of the Act.”

“13.12.2 Failure by the Contractor to comply with the requirements of the lllinois
Substance Abuse Prevention on Public Works Projects Act shall constitute a
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material default of the Contract and shall give the Owner the right to pursue any
remedy available to it at law or in equity, including termination of this Contract for
cause in the Owner’s sole discretion and any other remedy as provided in this
Contract. In the event of a default hereunder, Contractor shall also pay to the
Owner all damages Owner is entitled to under this Contract that arise from the
default, together with interest, costs, and the Owner’s reasonable attorney fees.”

13.13 “Contractor warrants that it is familiar with and shall comply with Federal, State and local
laws, statutes, ordinances, rules and regulations and the orders and decrees of any
courts or administrative bodies or tribunals in any manner affecting the performance of
the Contract including without limitation Workers’ Compensation Laws, minimum salary
and wage statutes and regulations, laws with respect to permits and licenses and fees in
connection therewith, laws regarding maximum working hours. No plea of
misunderstanding or ignorance thereof will be considered.”

“13.13.1 Whenever required, the Contractor or Subcontractor shall furnish the Architect
and Owner with satisfactory proof of compliance with said Federal, State and
local laws, statutes, ordinances, rules, regulations, orders, and decrees.”

“13.13.2 Contractor shall carefully examine the Occupational Safety and health Act as
issued by the Federal Register (OSHA), and the specific regulations governing
procedures, techniques, safety precautions, equipment design, and the
configuration of the same as required under this Act and shall comply with all
terms of the Act and to perform and complete in a workmanlike manner all work
required in full compliance with said Act.”

“13.13.3 Contractor shall comply with all terms of the lllinois Preference Act and all
terms of the Equal Employment Opportunity Clause of the lllinois Fair
Employment Practices Commission.”

“13.13.4 At all times Contractor shall remain in compliance with the lIllinois Public Works
Employment Discrimination Act (775 ILCS 10/1, et seq.,) and the lllinois Human
Rights Act (775 ILCS 5/2-101, et seq.,), and in addition shall at all times comply
with Section 2-105 of the lllinois Human Rights Act requiring a written sexual
harassment policy as defined therein.”

“13.13.5 Contractor understands, represents and warrants to the Owner that the
Contractor and its Subcontractors (for which the Contractor takes responsibility to
insure that they comply with the above-mentioned Acts) are in compliance with
all requirements and that they will remain in compliance for the entirety of the
Work. A violation of any of the Acts set forth in this Article is cause for the
immediate cancellation of the Contract. However, any forbearance or delay by
the Owner in canceling this Contract shall not be considered as, and does not
constitute, Owner’s consent to such violation and a waiver of any rights the
Owner may have, including without limitation, cancellation of this Contract.”

ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT

14.1 Termination By The Contractor

SUPPLEMENTAL CONDITIONS TO AIA DOCUMENT A201-2017 007300 - 24



Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

14.1.1 Delete “.4 The Owner has failed to furnish to the Contractor reasonable evidence
as required by Section 2.2e.”

14.1.3 Delete “, as well as reasonable overhead and profit on Work not executed, costs
incurred by reason of such termination,” at the end of section.

14.2 Termination By The Owner For Cause
14.2.1 Delete the term "repeatedly" any place it appears.

14.2.1.5 Add new Section 14.2.1.5 Failed to remedy a labor dispute in
accordance with Section 3.4.7 of the General Conditions.

14.2.2 Delete section in its entirety and replace with “When any of the above reasons
exist with the exception of 14.2.1.5, the Owner may without prejudice to any
other rights or remedies of the Owner and after giving the Contractor seven days’
written notice, terminate employment of the Contractor and may:

.1 take possession of the site and of all materials, equipment, tools, and
construction equipment and machinery thereon owned by or leased to the
Contractor;

.2 accept assignment of subcontracts pursuant to Paragraph 5.4; and

.3 finish the Work by whatever reasonable method the Owner may deem
expedient.”

In the event the Owner terminates the contract because the Contractor has failed
to remedy a labor dispute in accordance with Section 3.4.5 hereof, the Owner
may, subject to any prior rights of the Surety, engage in all of the actions
specified in Section 14.2.2.1, 14.2.2.2, and 14.2.2.3 upon only 24 hours’ notice to
the Contractor.

ARTICLE 15 CLAIMS AND DISPUTES

15.1.1 Definition
Delete section in its entirety and replace with “A “Claim” is a written demand or
assertion by the Contractor seeking adjustment to interpretation of Contract
terms, payment of money, extension of time or other relief with respect to the
terms or arising out of the Contract.”

15.1.2 Time Limits On Claims
Delete “but in any case not more than 10 years after the date of Substantial

Completion of the Work. The Owner and Contractor waive all claims and causes
of action not commenced in accordance with this Section 15.1.2.
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15.1.3 Notice of Claims
15.1.3.1
Delete “either” and “Owner or” from first line.
Delete “other party” and replace with “Owner”.
Delete “either party must” and replace with “Contractor must”.
Delete “claimant” and replace with “Contractor” in the last line.
15.1.3.2
Delete “either” and “Owner or” from first line.
Delete “other party” and replace with “Owner” in the third line.
15.1.4 Continuing Contract Performance
15.1.4.1 Delete section in its entirety and replace with “Pending final resolution of
a Contractor's Claim, the Contractor shall proceed diligently with the
performance required of him under the Contract.”
15.1.6 Claims for Additional Time
After 15.1.6.2, add new subsection 15.1.6.3;
“15.1.6.3 Unit Prices.The Contractor shall be responsible for notifying the Owner
of any discrepancies or additions to work items completed on a unit price basis.
This notification must take place prior to the execution of the Work. The purpose
of this requirement is to make sure the Owner is aware of the extra items
affecting the cost of the original contract amount. Discrepancies in the
multiplication of units of work and unit prices will be resolved in favor of the unit
prices. Discrepancies between the indicated sum of any column of figures and
the corrected sum thereof will be resolved in favor of the corrected sum.”
After 15.1.7, add new section “15.1.8 Resolution of Disputes.”
Add the following subsections to 15.1.8:
“15.1.8.1 Venue. Any suit or action arising under this Contract shall be
commenced in the Circuit Court for the location of the Project, but only after
exhausting all possible administrative remedies.”
“15.1.8.2 Attorneys’ Fees and Costs. In any suit or action arising under this

Contract the prevailing party shall be entitled to an award of reasonable
attorney's fees and costs of litigation.”
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“15.1.8.3 Limitations On Contractor’s Claims. No suit or action shall be
maintained by Contractor, its successors or assigns, against Owner on any claim
based upon or arising out of this Contract or out of anything done in connection
with this Contract unless such action shall be commenced within one year of the
termination of this Contract.”

“15.1.8.4 Waiver of Punitive Damages. The Contractor and Owner waive all
claims against each other for all punitive damages arising out of or relating to this
Contract, but nothing in this Subparagraph 4.4.4 shall be deemed to preclude an
award of liquidated damages, when applicable, in accordance with the
requirements of the Contract Documents.”

15.2 Initial Decision

15.2.1 Delete Third sentence (beginning “Except for those Claims excluded by this
Section 15.2.1...) and Fourth sentence (beginning “If an initial decision....”).

15.2.5 Delete last sentence (beginning “The initial decision shall be ....")
Delete 15.2.6 and 15.2.6.1 in their entirety.
15.3 Mediation
Delete section 15.3 in its entirety, including all subparagraphs thereto.
15.4 Arbitration

Delete section 15.4 in its entirety, including all subparagraphs thereto.

END OF SECTION 007300
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SECTION 011000 - SUMMARY OF WORK

PART 1 GENERAL
1.01. DESCRIPTION

A. The Randall Oaks Zoo Small Animal Building will be a new structure located on the
existing Randall Oaks Zoo property. This building will include interior spaces along
with exterior open air animal pens. The work consists of the construction of a new
one-story building constructed of wood frame construction. The walls will be clad
with fiber cement siding and the roof will be architectural asphalt shingles. Site work
includes new concrete flatwork, landscaping and restoration.

1.02. STAGING

A. Contractor field office space and material storage will be limited to on-site areas as
directed by the Owner.

B. Contractor is to erect tree protection fencing at the drip line of all existing trees as
designated and shown on the plans. In no instance are the root zones to be
impacted by construction/truck traffic or the storage of any construction materials
within the fenced area.

1.03. SCOPE OF WORK

A. Prior to construction, the Contractor shall be responsible for providing the Owner
with a detailed construction sequencing schedule outlining the construction tasks
and dates of completion.

B. During construction the Contractor shall be responsible for erecting and maintaining
all temporary traffic control measures, including signs, barricades, etc. required to
direct traffic and patrons.

1.04. CONTRACTOR DUTIES:
A. Except as specifically noted, provide and pay for:
Labor, materials and equipment.
Tools, construction equipment and machinery.

Other facilities, utilities and services necessary for proper execution and
completion of work.

B. Pay legally required sales, consumer and use taxes.
C. Secure and pay for, as necessary for proper execution and completion of work.
1. Licenses.

D. Give required notices.

m

Comply with codes, ordinances, rules, regulations orders and other legal
requirements of public authorities which bear on performance of work.
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F.

Promptly submit written notices to Owner, of observed variance of Contract
Documents from legal requirements.

1.05. JOB CONDITIONS

A.
B.

Maintain regular traffic flow around site unless otherwise directed.

Repair any damage to property which is to remain in use, or that belongs to any
person, or persons, on or off the site, caused by construction.

Perform all work in such a manner as to prevent fires. Remove debris promptly; do
not burn materials on the site.

Protect and maintain existing utility lines in such a manner as to prevent
interruptions of service.

Cap all utility lines terminated by work on this project in a manner approved by
governmental and utility authorities having jurisdiction.

Remove all materials from construction operations in such a manner as to avoid
creating a nuisance. Legally dispose of all materials on a daily basis.

1.06. CONTRACTS:
A. Construct work under single contract, employing acceptable low subcontractors.

1.07. OWNER-FURNISHED PRODUCTS:

A.

B.

© © N o g bk w DR

The Owner will provide all items not specified in the contract documents. However,
the work does include providing support systems to receive Owner furnished
equipment, and mechanical and electrical connections.

Owner Duties:

Schedule delivery date with supplier in accordance with construction schedule.
Obtain installation drawings and instructions.

Submit claims for transportation damages.

Pay for all building and permit fees.

Arrange for guarantees, warranties.

Unload delivered products.

Promptly inspect delivered products; report damaged or defective items.
Handle at site, including uncrating and storage.

Protect from exposure to elements, and from damage.

10. Install, connect, and finish products

C. Contractor Duties:

1
2

. Designate required delivery date for each product in construction schedule.

. Repair or replace items damaged as result of Contractor operations.
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1.08. CONTRACTOR USE OF PREMISES:

A.

Confine operations at site to areas permitted by:
1. Permits.
2. Contract Documents.
Do not unreasonably encumber site with materials or equipment.

Assume full responsibility for protection and safekeeping of materials, tools,
equipment and products stored on premises.

Move any store products which interfere with operations of other Contractor.
Obtain and pay for use of additional storage or work areas needed for operations.

Provide all pumping necessary to keep site utility lines and excavations free from
water. Do not discharge on adjoining property.

1.09. PERFORMANCE OF WORK:

A.

All contractors shall inspect surfaces, structure and other work precedent to their
work and upon which their work depends, and verify that no defects or errors are
present that could result in poor application in their work or cause latent defects in
workmanship.

Any defects or errors found in work precedent to another contractor’s operations,
shall be reported to the general contractor, who shall see that such are corrected
prior to commencement of work by the contractor affected.

Commencement of any operation shall constitute acceptance of substrates or
preceding work by the contractor performing same.

Each sub-contractor shall adequately prepare substrates or preceding work prior to
commencing his installation operations.

All manufactured articles, materials, appliances and equipment shall be applied,
installed, connected, erected, used, clean conditions, and placed in operation as
directed by the respective manufacturer, insofar as these directions are applicable
to this particular project and are not in conflict with superior requirements in the
specifications or requirements of applicable Building Codes.

1.10. PARTIAL OWNER OCCUPANCY:

A. Schedule early completion of designated areas for Owner usage prior to substantial
completion of entire project.
B. Contractor Provide:
1. Access for Owner personnel.
2. Operation of mechanical and electrical systems.
C. Prior to occupancy, execute certificate of substantial completion.
D. Upon occupancy, Owner provides:
SUMMARY OF WORK 011000 - 3
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1. Maintenance.

2. Insurance.

PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE)

END OF SECTION 011000
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SECTION 012200 - UNIT PRICES

PART 1 - GENERAL

11

1.2

1.3

SUMMARY
This Section includes administrative and procedural requirements for unit prices.

See Division 01 Section "Allowances" for procedures for using unit prices to adjust
guantity allowances.

DEFINITIONS

Unit price is an amount proposed by bidders, stated on the Bid Form, as a price per
unit of measurement for materials or services added to or deducted from the Contract
Sum by appropriate modification, if estimated quantities of Work required by the
Contract Documents are increased or decreased.

PROCEDURES

Unit prices include all necessary material, plus cost for delivery, installation, insurance,
applicable taxes, overhead, and profit.

Measurement and Payment: Refer to individual Specification Sections for work that
requires establishment of unit prices. Methods of measurement and payment for unit
prices are specified in those Sections.

Owner reserves the right to reject Contractor's measurement of work-in-place that
involves use of established unit prices and to have this work measured, at Owner's
expense, by an independent surveyor acceptable to Contractor.

List of Unit Prices: A list of unit prices is included in Part 3. Specification Sections
referenced in the schedule contain requirements for materials described under each
unit price.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

3.1

A.

B.

LIST OF UNIT PRICES

Unit Price No. 1 — Over Excavate and Backfill

1. Description:  Over excavate unsuitable materials and backfill according to
Section 31200 Earth Moving.

2. Unit of Measurement: Cubic Yards

See Section 000416 Schedule of Unit Prices for additional items.

END OF SECTION 012200
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SECTION 012300 - ALTERNATES

PART 1 - GENERAL

11

1.2

1.3

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 01 Specification Sections, apply to this
Section.

SUMMARY

This Section includes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: Alternates are synonymous with Substitutions as defined in Section 00 21
13. An amount proposed by bidders and stated on the Bid Form for certain work
defined in the Bidding Requirements that may be added to or deducted from the Base
Bid amount if Owner decides to accept a corresponding change either in the amount of
construction to be completed or in the products, materials, equipment, systems, or
installation methods described in the Contract Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the
Contract Sum to incorporate alternate into the Work. No other adjustments are
made to the Contract Sum.

PROCEDURES

Coordination: Modify or adjust affected adjacent work as necessary to completely
integrate work of the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and
similar items incidental to or required for a complete installation whether or not
indicated as part of alternate.

Notification:

Substitutions (Alternates) for materials, proprietary products, process or equipment
may be made only with prior written approval of the FVPD using the Substitution
Request Form found in Section, Instruction to Bidders - 00 21 13.

Requests for substitutions shall be submitted to the FVPD five (5) working days,
excluding Saturday and Sunday, prior to the bid opening date exclusive of bid opening
date. All requests shall include a complete description of the proposed substitute, the
name of the material, process, or equipment for which it is to be substituted, and
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drawings, specifications and data sheets to sufficiently evaluate how the substitution
favorably compares to the specified item. Any substitution accepted by the FVPD shall
be done so in a written addendum to the bid documents prior to the bid opening.

Use of an alternative product must be approved prior to bidding. Failure to pre-approve
an alternative product assumes (mandates) that the bidder has reflected an intended
use of the materials and/or manufacturers of the products specified in the Drawings
and Specifications.

Whenever in the Project Manual or on the Drawings any material, equipment, device or
process is specified or indicated by patent or proprietary name, or by name of its
manufacturer, such reference to a material, equipment, device or process has been
used to establish a type and quality.

References to the term “equal” or “approved equal” shall mean that an item substituted
for a proprietary item shall be of equal or greater quality and shall be approved in the
manner described in this section.

C. Execute accepted alternates under the same conditions as other work of the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 — EXECUTION (Not Used)

END OF SECTION 012300
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and
Supplementary Conditions and other Division 01 Specification Sections, apply to this
Section.

SUMMARY

This Section specifies administrative and procedural requirements for handling and
processing Contract modifications.

In general, it is the Contractor’s responsibility to notify the Architect if there will be
changes to the Contract Sum or Contract Time. Regardless, if it was owner initiated or
due to unforeseen circumstances. This is to be done as soon as possible.

Related Sections include the following:

1. Division 01 Section "Product Requirements" for administrative procedures for
handling requests for substitutions made after Contract award.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing Minor Changes in the Work,
not involving adjustment to the Contract Sum or the Contract Time.

PROPOSAL REQUESTS
Owner-Initiated Proposal Requests:

1.  Architect will issue a Proposal Request with proposed changes in Work that may
require adjustment to the Contract Sum or the Contract Time. If necessary, the
description will include supplemental drawings or attachments. Proposal Request
form shall be AIA Document G709, or similar document. A Proposal Request
may also come verbally from the Architect. Do not consider the Proposal
Request as a reason to stop work in progress or to execute the proposed
change.

2. Contractor shall then submit to Architect a Proposal estimating cost adjustments
to the Contract Sum and the Contract Time necessary to execute the change.

a. Include a list of quantities of products required or eliminated and unit costs,
with total amount of purchases and credits to be made.
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B.

15

Indicate applicable taxes, delivery charges, equipment rental, and amounts
of trade discounts.

Include an updated Contractor's Construction Schedule that indicates the
effect of the change, including, but not limited to, changes in activity
duration, start and finish times, and activity relationship.

Comply with requirements in Division 1 Section "Product Requirements" if
the proposed change requires substitution of one product or system for
product or system specified.

Contractor-Initiated Proposals:

1.

If latent or unforeseen conditions require maodifications to the Contract,
Contractor may propose changes by submitting a Proposal to the Architect.
Contractor shall submit to Architect a Proposal estimating cost adjustments to the
Contract Sum and the Contract Time necessary to execute the change.

a.

Include a statement outlining reasons for the change and the effect of the
change on the Work. Provide a complete description of the proposed
change.

Include a list of quantities of products required or eliminated and unit costs,
with total amount of purchases and credits to be made.

Indicate applicable taxes, delivery charges, equipment rental, and amounts
of trade discounts.

Include an updated Contractor's Construction Schedule that indicates the
effect of the change, including, but not limited to, changes in activity
duration, start and finish times, and activity relationship.

Comply with requirements in Division 1 Section "Product Requirements" if
the proposed change requires substitution of one product or system for
product or system specified.

CHANGE ORDER PROCEDURES

On Owner's approval of a Proposal, Contractor will issue a Change Order for
signatures of Owner and Contractor. Using AIA Document G701 or similar.

Any Change Order must be signed, prior to commencement of work. Proposals and
Change Orders presented after Work has been complete will not be authorized for

payment.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 012600
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SECTION 012976 - PROGRESS PAYMENT PROCEDURES

PART 1 - GENERAL

1.01

1.02

1.03

1.04

SUBMITTAL OF APPLICATIONS:

A. Submit applications for payment to the Owner in accordance with the schedule

established by Conditions of the Contract and Agreement between Owner and
Contractor.

FORMAT AND DATA REQUIRED

A.

Submit itemized applications type on AIA Document G702, Application and
Certificate for Payment, and Continuation Sheets G703.

Provide Itemized Data on Continuation Sheets:

1. Format, schedules, line items and values: Those of the Schedule of
Values accepted by Owner.

2. Major trades in Schedule of Values shall be broken down into sub-
categories.

PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT

A.

Fill in required information, including that for change orders executed prior to the
date of submittal of application.

Fill in summary of dollar values to agree with the respective totals indicated on
the continuation sheets.

Execute certification with the signature of a responsible officer of the contract
firm.

CONTINUATION SHEETS

A.

Fill in total list of all scheduled component items of work with item number and
the scheduled dollar and cents value for each item.

Fill in the value in each column for each schedule line item when work has been
performed or products stored.

List each change order executed prior to the date of submission, at the end of the
continuation sheets.

List by change order number, and description, as for an original component item
of work.
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1.05 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS

A.

When the Owner requires substantiating data, Contractor shall submit suitable
information, with a cover letter identifying:

Project.

Application number and date.

Detailed list of enclosures.

Item number and identification as shown on application, and description
for stored products.

NS

1.06 SUBMITTAL PROCEDURE

A.

Before each certificate for payment is issued, Contractor shall furnish to the
Owner a complete statement of the amount due to Subcontractors, parties
supplying material, and for his own materials and labor on a Contractor’s sworn
affidavit form (Construction Industry Affairs Committee of Chicago, Form No. 1,
“Application for Payment and Sworn Statement for Contractor and Subcontractor
to Owner”, Form No. 591).

The first payment request shall be accompanied by the Contractor’s partial
waiver of lien as well as all Certified Payroll for that pay period.

Each subsequent monthly payment request shall be accompanied by the
Contractor’s partial waiver and the partial waivers of Subcontractors and
suppliers who were included in the immediate-preceding payment request, to the
extent of that payment as well as all Certified Payroll for the Contractor and
Subcontractors. (The Contractor must submit partial waivers on a current basis,
but the Subcontractors and suppliers may not be more than one payment late
with their partial waivers.)

If there is a project allowance included as part of the Contract Sum, designated in
Article 4, Section 4.4 of the AIA Document A101-2007, the Contractor shall
submit, with his monthly pay applications, an allowance adjustment summary to
the Owner showing what portions, if any of the allowance have been used.

The Contractor may use his own Allowance Adjustment form or one provided by
the Owner.

Applications for payment shall be submitted to the Owner in accordance with the
schedule established by Conditions of the Contract and Agreement between
Owner and Contractor.

Material necessary to construction of project, delivered upon premises, shall not
be removed from premises without written consent of the Owner.

Payments will be made on account of materials (fabricated) or equipment not
installed but delivered and suitably stored and protected at the site or stored off
site in a bonded warehouse. Payments for materials or equipment stored on or
off the site shall be conditioned upon submission by the Contractor of bills of sale
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or such other procedures satisfactory to the Owner to establish the Owner’s title
to such materials or equipment or otherwise protect the Owner’s interest,
including applicable insurance and transportation for those materials and
equipment stored off the site.

1.07 APPLICATION FOR FINAL PAYMENT

A. Fill in application forms as specified for progress payments.

B. Use continuation sheets for presenting the final statement of accounting as
specified in Section 01 70 00, Closeout Procedures.

C. The acceptance of the final payment by the Contractor shall be held to be a
waiver of any and all claims against the Owner arising out of or in connection
with the Contract. At the time of substantial completion, all waivers shall be
current up to 100 percent of the value of the work as of that date.

PART 2 — PRODUCTS (Not Used)
PART 3 — EXECUTION (Not Used)

END OF SECTION 012976
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

11

1.2

1.3

SUMMARY

This Section includes administrative provisions for coordinating construction operations
on Project including, but not limited to, the following:

1. Project meetings.

2. Requests for Interpretation (RFIs).

See Division 01 Section "Execution” for procedures for coordinating general installation
and field-engineering services, including establishment of benchmarks and control
points.

DEFINITIONS

RFI: Request from Contractor seeking interpretation or clarification of the Contract
Documents.

COORDINATION

Coordination: Coordinate construction operations included in different Sections of the
Specifications to ensure efficient and orderly installation of each part of the Work.
Coordinate construction operations, included in different Sections, that depend on each
other for proper installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results
where installation of one part of the Work depends on installation of other
components, before or after its own installation.

2. Coordinate installation of different components with other contractors to ensure
maximum accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

4.  Where availability of space is limited, coordinate installation of different
components to ensure maximum performance and accessibility for required
maintenance, service, and repair of all components, including mechanical and
electrical.

Prepare memoranda for distribution to each party involved, outlining special
procedures required for coordination. Include such items as required notices, reports,
and list of attendees at meetings.

Administrative Procedures: Coordinate scheduling and timing of required
administrative procedures with other construction activities and activities of other
contractors to avoid conflicts and to ensure orderly progress of the Work. Such
administrative activities include, but are not limited to, the following:
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1.4

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.

Project closeout activities.

CoNoOrWNE

PROJECT MEETINGS

General: Meetings shall be scheduled and conducted at the Project site, unless
otherwise indicated.

Preconstruction Conference: Schedule a preconstruction conference before starting
construction, at a time convenient to Owner and Architect, but no later than [15] days
after execution of the Agreement. Hold the conference at Project site or another
convenient location. Conduct the meeting to review responsibilities and personnel
assignments.

1. Attendees: Authorized representatives of Owner, Architect, and their
consultants; Contractor and its superintendent; major subcontractors; suppliers;
and other concerned parties shall attend the conference. All participants at the
conference shall be familiar with Project and authorized to conclude matters
relating to the Work.

2.  Agenda: Discuss items of significance that could affect progress, including the
following:

Tentative construction schedule.

Phasing.

Critical work sequencing and long-lead items.
Designation of key personnel and their duties.
Procedures for processing field decisions and Change Orders.
Procedures for RFIs.

Procedures for testing and inspecting.

Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

LEED requirements.

Preparation of Record Documents.

Use of the premises.

Work restrictions.

Owner's occupancy requirements.

Responsibility for temporary facilities and controls.
Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

CCWSQTOS3ITATTISQ@TOQ0TY

PROJECT MANAGEMENT COORDINATION 013100 - 2



Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

3.

V. Security.
w.  Progress cleaning.
X. Working hours.

Minutes: Owners Representative will record and distribute meeting summary.

C. Preinstallation Conferences: Conduct a preinstallation conference at Project site
before each construction activity that requires coordination with other construction.

1.

Attendees: Installer and representatives of manufacturers and fabricators
involved in or affected by the installation and its coordination or integration with
other materials and installations that have preceded or will follow, shall attend the
meeting. Advise Owners Representative of scheduled meeting dates.

Agenda: Review progress of other construction activities and preparations for
the particular activity under consideration, including requirements for the
following:

The Contract Documents.

Options.

Related RFls.

Related Change Orders.

Purchases.

Deliveries.

Submittals.

Review of mockups.

Possible conflicts.

Compatibility problems.

Time schedules.

Weather limitations.

Manufacturer's written recommendations.
Warranty requirements.

Compatibility of materials.

Acceptability of substrates.

Temporary facilities and controls.

Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Installation procedures.

Coordination with other work.

Required performance results.
Protection of adjacent work.

Protection of construction and personnel.

SXE<SETYTETOSITATTIQ@TNOA0 T

Record significant conference discussions, agreements, and disagreements,
including required corrective measures and actions.

Reporting: Distribute minutes of the meeting to each party present and to parties
who should have been present.

Do not proceed with installation if the conference cannot be successfully
concluded. Initiate whatever actions are necessary to resolve impediments to
performance of the Work and reconvene the conference at earliest feasible date.
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D. Progress Meetings: Conduct progress meetings at regular, and at least [monthly]
intervals. Coordinate dates of meetings with preparation of payment requests.

1.

3.

Attendees: In addition to representatives of Owner and Owners Representative,
each contractor, subcontractor, supplier, and other entity concerned with current
progress or involved in planning, coordination, or performance of future activities
shall be represented at these meetings. All participants at the conference shall
be familiar with Project and authorized to conclude matters relating to the Work.
Agenda: Review and correct or approve minutes of previous progress meeting.
Review other items of significance that could affect progress. Include topics for
discussion as appropriate to status of Project.

a.

Contractor's Construction Schedule: Review progress since the last
meeting. Determine whether each activity is on time, ahead of schedule, or
behind schedule, in relation to Contractor's Construction Schedule.
Determine how construction behind schedule will be expedited; secure
commitments from parties involved to do so. Discuss whether schedule
revisions are required to ensure that current and subsequent activities will
be completed within the Contract Time.

1) Review schedule for next period.

Review present and future needs of each entity present, including the
following:

1) Interface requirements.

2)  Sequence of operations.

3)  Status of submittals.

4)  Deliveries.

5)  Off-site fabrication.

6)  Access.

7)  Site utilization.

8)  Temporary facilities and controls.

9)  Work hours.

10) Hazards and risks.

11) Progress cleaning.

12) Quality and work standards.

13) Status of correction of deficient items.
14) Field observations.

15) RFIs.

16) Status of proposal requests.

17) Pending changes.

18) Status of Change Orders.

19) Pending claims and disputes.

20) Documentation of information for payment requests.

Minutes: Record the meeting minutes.
Reporting: Distribute minutes of the meeting to each party present and to parties
who should have been present.
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15

a. Schedule Updating: Revise Contractor's Construction Schedule after each
progress meeting where revisions to the schedule have been made or
recognized. Issue revised schedule concurrently with the report of each
meeting.

REQUESTS FOR INTERPRETATION (RFIs)

Procedure: Immediately on discovery of the need for interpretation of the Contract
Documents, and if not possible to request interpretation at Project meeting, prepare
and submit an RFI in the form specified.

1. RFIs shall originate with Contractor. RFIs submitted by entities other than
Contractor will be returned with no response.

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in
Contractor's work or work of subcontractors.

Content of the RFI: Include a detailed, legible description of item needing
interpretation and the following:

Project name.

Date.

Name of Contractor.

Name of Owners Representative.

RFI number, numbered sequentially.

Specification Section number and title and related paragraphs, as appropriate.
Drawing number and detail references, as appropriate.

Field dimensions and conditions, as appropriate.

Contractor's suggested solution(s). If Contractor's solution(s) impact the
Contract Time or the Contract Sum, Contractor shall state impact in the RFI.

10. Contractor's signature.

11. Attachments: Include drawings, descriptions, measurements, photos, Product
Data, Shop Drawings, and other information necessary to fully describe items
needing interpretation.

CoNoUA~WNE

Hard-Copy RFls: CSI Form 13.2A.

1. Identify each page of attachments with the RFI number and sequential page
number.

Owners Representative’s Action: Owners Representative will review each RFI,
determine action required, and return it. Allow seven working days for Owners
Representative's response for each RFI. RFIs received after 1:00 p.m. will be
considered as received the following working day.

1. The following RFIs will be returned without action:

a. Requests for approval of submittals.

b. Requests for approval of substitutions.

C. Requests for coordination information already indicated in the Contract
Documents.
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d. Requests for adjustments in the Contract Time or the Contract Sum.

e. Requests for interpretation of Owners Representative's actions on
submittals.

f. Incomplete RFIs or RFIs with numerous errors.

2. Owners Representative's action may include a request for additional information,
in which case Owners Representative's time for response will start again.

3. Owners Representative’s action on RFIs that may result in a change to the
Contract Time or the Contract Sum may be eligible for Contractor to submit
Change Proposal according to Division 01 Section "Contract Modification
Procedures.”

a. If Contractor believes the RFI response warrants change in the Contract
Time or the Contract Sum, notify Owners Representative in writing within
10 days of receipt of the RFI response.

E. On receipt of Owners Representative's action, update the RFI log and immediately
distribute the RFI response to affected parties. Review response and notify Owners
Representative within seven days if Contractor disagrees with response.

F. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI
number. Submit log monthly. Include the following:

Project name.

Name and address of Contractor.

Name and address of Owners Representative.

RFI number including RFIs that were dropped and not submitted.

RFI description.

Date the RFI was submitted.

Date Owners Representative's response was received.

Identification of related Minor Change in the Work, Construction Change
Directive, and Proposal Request, as appropriate.

Identification of related Field Order, Work Change Directive, and Proposal
Request, as appropriate.

NGO~ WNE

©

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 013100
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

1.2

1.3

SUMMARY

This Section includes administrative and procedural requirements for submitting Shop
Drawings, Product Data, Samples, and other submittals.

See Division 01 Section "Quality Requirements" for submitting test and inspection
reports and for mockup requirements.

See Division 01 Section "Closeout Procedures" for submitting warranties.

See Division 01 Section "Project Record Documents" for submitting Record Drawings,
Record Specifications, and Record Product Data.

See Division 01 Section "Operation and Maintenance Data" for submitting operation
and maintenance manuals.

See Division 01 Section "Demonstration and Training" for submitting videotapes of
demonstration of equipment and training of Owner's personnel.
DEFINITIONS

Action Submittals: Written and graphic information that requires Architect's responsive
action.

Informational Submittals:  Written information that does not require Architect's
responsive action. Submittals may be rejected for not complying with requirements.
SUBMITTAL PROCEDURES

Copies: Contractor to provide a minimum of four copies of each submittal or
resubmittal. Architect will retain one copy for their records, send the Owner one copy,

and will return all remaining copies to the Contractor.

Sheet Size: Except for templates, patterns, and similar full-size drawings, submit on
sheets at least 8-1/2 by 11 inches but no larger than 24 by 36 inches.

Coordination: Coordinate preparation and processing of submittals with performance
of construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.
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Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

2. Coordinate transmittal of different types of submittals for related parts of the
Work so processing will not be delayed because of need to review submittals
concurrently for coordination.

a.  Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

D. Processing Time: Allow enough time for submittal review, including time for
resubmittals, as follows. Time for review shall commence on Architect's receipt of
submittal. No extension of the Contract Time will be authorized because of failure to
transmit submittals enough in advance of the Work to permit processing, including
resubmittals.

1. Initial Review: Allow 10 days for initial review of each submittal. Allow additional
time if coordination with subsequent submittals is required. Architect will advise
Contractor when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same
manner as initial submittal.

3. Resubmittal Review: Allow 10 days for review of each resubmittal.

E. Identification: Place a permanent label or title block on each submittal for identification.
1. Indicate name of firm or entity that prepared each submittal on label or title block.
2. Include the following information on label for processing and recording action

taken:

a. Project name.

b. Date.

C. Name and address of Architect.

d. Name and address of Contractor.

e. Name and address of subcontractor.

f. Name and address of supplier.

g. Name of manufacturer.

h.  Submittal number or other unique identifier, including revision identifier.

1)  Submittal number shall use Specification Section number followed by
a decimal point and then a sequential number (e.g., 06100.01).
Resubmittals shall include an alphabetic suffix after another decimal
point (e.g., 06100.01.A).

i. Number and title of appropriate Specification Section.

F. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the
Contract Documents on submittals.

G. Additional Copies: Unless Architect observes noncompliance with provisions in the
Contract Documents, initial submittal may serve as final submittal.

H.  Transmittal: Package each submittal individually and appropriately for transmittal and
handling. Architect will discard submittals received from sources other than Contractor.
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14

Resubmittals: Make resubmittals in same form and number of copies as initial
submittal.

1. Note date and content of previous submittal.

2. Note date and content of revision in label or title block and clearly indicate extent
of revision.

3. Resubmit submittals until they are marked “No Exceptions Taken” or “Exceptions
Noted — Do not resubmit.”

Distribution:  Furnish copies of final submittals to manufacturers, subcontractors,
suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary
for performance of construction activities. Show distribution on transmittal forms.

Use for Construction: Use only final submittals with mark indicating “No Exceptions
Taken” or “Exceptions Noted — Do not resubmit” taken by Architect.

CONTRACTOR'S USE OF ARCHITECT'S CAD FILES

General: At Contractor's written request, copies of Architect's CAD files will be
provided to Contractor for Contractor's use in connection with Project, subject to the
following conditions:

1.  Architect shall assume no liability to the accuracy of the CAD files. Contractor
shall use at their own risk.

2. Architect shall make any project specific existing file available to the Contractor,
in the format it currently exists (DWG / AutoCAD 2004).

PART 2 - PRODUCTS

2.1

ACTION SUBMITTALS

General: Prepare and submit Action Submittals required by individual Specification
Sections.

Product Data: Collect information into a single submittal for each element of
construction and type of product or equipment.

1. If information must be specially prepared for submittal because standard printed
data are not suitable for use, submit as Shop Drawings, not as Product Data.

2. Mark each copy of each submittal to show which products and options are
applicable.

3. Include the following information, as applicable:

Manufacturer's written recommendations.
Manufacturer's product specifications.
Manufacturer's installation instructions.
Manufacturer's catalog cuts.

Wiring diagrams showing factory-installed wiring.

PO TR
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f. Printed performance curves.

g. Operational range diagrams.

h. Compliance with specified referenced standards.
i. Testing by recognized testing agency.

C. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do
not base Shop Drawings on reproductions of the Contract Documents or standard
printed data.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include
the following information, as applicable:

Dimensions.

Identification of products.

Fabrication and installation drawings.

Roughing-in and setting diagrams.

Wiring diagrams showing field-installed wiring, including power, signal, and
control wiring.

Shopwork manufacturing instructions.

Templates and patterns.

Schedules.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship to adjoining construction clearly indicated.

Seal and signature of professional engineer if specified.

m.  Wiring Diagrams: Differentiate between manufacturer-installed and field-
installed wiring.

T T SQ@™ 0o00

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of
these characteristics with other elements and for a comparison of these characteristics
between submittal and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories
together in one submittal package.

2. Identification: Attach label on unexposed side of Samples that includes the
following:

a Generic description of Sample.

b. Product name and name of manufacturer.

c Sample source.

d Number and title of appropriate Specification Section.

3. Disposition: Maintain sets of approved Samples at Project site, available for
guality-control comparisons throughout the course of construction activity.
Sample sets may be used to determine final acceptance of construction
associated with each set.

4. Samples for Initial Selection: Submit manufacturer's color charts consisting of
units or sections of units showing the full range of colors, textures, and patterns
available.
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2.2

a. Number of Samples: Submit one full set of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Architect will return submittal with options
selected.

5.  Samples for Verification: Submit full-size units or Samples of size indicated,
prepared from same material to be used for the Work, cured and finished in
manner specified, and physically identical with material or product proposed for
use, and that show full range of color and texture variations expected. Samples
include, but are not limited to, the following: partial sections of manufactured or
fabricated components; small cuts or containers of materials; complete units of
repetitively used materials; swatches showing color, texture, and pattern; color
range sets; and components used for independent testing and inspection.

a. Number of Samples: Submit three sets of Samples. Architect will return
one set to Contractor, which shall be retained as a Project Record Sample.

Application for Payment: Comply with requirements specified in Division 01 Section
"Payment Procedures."

Schedule of Values: Comply with requirements specified in Division 01 Section
"Payment Procedures.”

Subcontract List: Prepare a written summary identifying individuals or firms proposed
for each portion of the Work, including those who are to furnish products or equipment
fabricated to a special design.

INFORMATIONAL SUBMITTALS

General: Prepare and submit Informational Submittals required by other Specification

Sections.

1. Certificates and Certifications: Provide a notarized statement that includes
signature of entity responsible for preparing certification. Certificates and
certifications shall be signed by an officer or other individual authorized to sign
documents on behalf of that entity.

2. Test and Inspection Reports: Comply with requirements specified in Division 01
Section "Quality Requirements."

Coordination Drawings: Comply with requirements specified in Division 01 Section
"Project Management and Coordination."

Contractor's Construction Schedule: Comply with requirements specified in Division 01
Section "Construction Progress Documentation."

Qualification Data: Prepare written information that demonstrates capabilities and
experience of firm or person. Include lists of completed projects with project names
and addresses, names and addresses of architects and owners, and other information
specified.
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E. Welding Certificates: Prepare written certification that welding procedures and
personnel comply with requirements in the Contract Documents. Submit record of
Welding Procedure Specification (WPS) and Procedure Qualification Record (PQR) on
AWS forms. Include names of firms and personnel certified.

F. Installer Certificates: Prepare written statements on manufacturer's letterhead
certifying that Installer complies with requirements in the Contract Documents and,
where required, is authorized by manufacturer for this specific Project.

G. Manufacturer Certificates: Prepare written statements on manufacturer's letterhead
certifying that manufacturer complies with requirements in the Contract Documents.
Include evidence of manufacturing experience where required.

H. Product Certificates: Prepare written statements on manufacturer's letterhead
certifying that product complies with requirements in the Contract Documents.

l. Material Certificates: Prepare written statements on manufacturer's letterhead
certifying that material complies with requirements in the Contract Documents.

J. Material Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting test results of material for
compliance with requirements in the Contract Documents.

K.  Product Test Reports: Prepare written reports indicating current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing
agency, or on comprehensive tests performed by a qualified testing agency.

L. Research/Evaluation Reports:  Prepare written evidence, from a model code
organization acceptable to authorities having jurisdiction, that product complies with
building code in effect for Project.

M.  Preconstruction Test Reports: Prepare reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of tests performed
before installation of product, for compliance with performance requirements in the
Contract Documents.

N.  Compatibility Test Reports: Prepare reports written by a qualified testing agency, on
testing agency's standard form, indicating and interpreting results of compatibility tests
performed before installation of product. Include written recommendations for primers
and substrate preparation needed for adhesion.

O. Field Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of field tests performed
either during installation of product or after product is installed in its final location, for
compliance with requirements in the Contract Documents.

P. Maintenance Data: Prepare written and graphic instructions and procedures for

operation and normal maintenance of products and equipment. Comply with
requirements specified in Division 01 Section "Operation and Maintenance Data."
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Q.

2.3

Design Data: Prepare written and graphic information, including, but not limited to,
performance and design criteria, list of applicable codes and regulations, and
calculations. Include list of assumptions and other performance and design criteria and
a summary of loads. Include load diagrams if applicable. Provide name and version of
software, if any, used for calculations. Include page numbers.

Manufacturer's Instructions: Prepare written or published information that documents
manufacturer's recommendations, guidelines, and procedures for installing or operating
a product or equipment. Include name of product and name, address, and telephone
number of manufacturer.

Manufacturer's Field Reports: Prepare written information documenting factory-
authorized service representative's tests and inspections. Include the following, as
applicable:

1. Statement on condition of substrates and their acceptability for installation of
product.

2. Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

3. Results of operational and other tests and a statement of whether observed
performance complies with requirements.

Insurance Certificates and Bonds: Prepare written information indicating current status
of insurance or bonding coverage. Include name of entity covered by insurance or
bond, limits of coverage, amounts of deductibles, if any, and term of the coverage.

Material Safety Data Sheets (MSDSs): Submit information directly to Owner; do not
submit to Architect.

1. Architect will not review submittals that include MSDSs and will return them for
resubmittal.

DELEGATED DESIGN

Performance and Design Criteria: Where professional design services or certifications
by a design professional are specifically required of Contractor by the Contract
Documents, provide products and systems complying with specific performance and
design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required,
submit a written request for additional information to Architect.

Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other
required submittals, submit three copies of a statement, signed and sealed by the
responsible design professional, for each product and system specifically assigned to
Contractor to be designed or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria
in the Contract Documents. Include list of codes, loads, and other factors used in
performing these services.
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PART 3 - EXECUTION

3.1

A.

3.2

CONTRACTOR'S REVIEW

Review each submittal and check for coordination with other Work of the Contract and
for compliance with the Contract Documents. Note corrections and field dimensions.
Mark with approval stamp before submitting to Architect.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include
Project name and location, submittal number, Specification Section title and number,
name of reviewer, date of Contractor's approval, and statement certifying that submittal
has been reviewed, checked, and approved for compliance with the Contract
Documents.

ARCHITECT'S ACTION

General: Architect will not review submittals that do not bear Contractor's approval
stamp and will return them without action.

Action Submittals:  Architect will review each submittal, make marks to indicate
corrections or modifications required, and return it. Architect will stamp each submittal
with an action stamp and will mark stamp appropriately to indicate action taken, as
follows:

1. No Exceptions Taken: Approved as submitted.

2. Exceptions Noted — Do Not Resubmit: Incorporate noted exceptions in final
construction. No resubmittal necessary.

3. Exceptions Noted — Resubmit: Revise submittal to include noted exceptions and
resubmit to Architect for review.

Informational Submittals: Architect will review each submittal and will not return it, or
will return it if it does not comply with requirements. Architect will forward each
submittal to appropriate party.

Partial submittals are not acceptable, will be considered nonresponsive, and will be
returned without review.

Submittals not required by the Contract Documents may not be reviewed and may be
discarded.

END OF SECTION 013300

SUBMITTAL PROCEDURES 013300 - 8



Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

11 SUMMARY

A.  This Section includes administrative and procedural requirements for quality assurance
and quality control.

B. Testing and inspecting services are required to verify compliance with requirements
specified or indicated. These services do not relieve Contractor of responsibility for
compliance with the Contract Document requirements.

1. Specified tests, inspections, and related actions do not limit Contractor's other
guality-assurance and -control procedures that facilitate compliance with the
Contract Document requirements.

2. Requirements for Contractor to provide quality-assurance and -control services
required by Architect, Owner, or authorities having jurisdiction are not limited by
provisions of this Section.

C. See Divisions 02 through 49 Sections for specific test and inspection requirements.

1.2 DEFINITIONS

A.  Quality-Assurance Services: Activities, actions, and procedures performed before and
during execution of the Work to guard against defects and deficiencies and
substantiate that proposed construction will comply with requirements.

B. Quality-Control Services: Tests, inspections, procedures, and related actions during
and after execution of the Work to evaluate that actual products incorporated into the
Work and completed construction comply with requirements. Services do not include
contract enforcement activities performed by Architect.

C. Mockups: Full-size, physical assemblies that are constructed on-site. Mockups are
used to verify selections made under sample submittals, to demonstrate aesthetic
effects and, where indicated, qualities of materials and execution, and to review
construction, coordination, testing, or operation; they are not Samples. Approved
mockups establish the standard by which the Work will be judged.

D. Preconstruction Testing: Tests and inspections that are performed specifically for the
Project before products and materials are incorporated into the Work to verify
performance or compliance with specified criteria.

E. Field Quality-Control Testing: Tests and inspections that are performed on-site for
installation of the Work and for completed Work.

F.  Testing Agency: An entity engaged to perform specific tests, inspections, or both.
Testing laboratory shall mean the same as testing agency.
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G. Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction
operation, including installation, erection, application, and similar operations.

1. Using a term such as "carpentry" does not imply that certain construction
activities must be performed by accredited or unionized individuals of a
corresponding generic name, such as "carpenter." It also does not imply that
requirements specified apply exclusively to tradespeople of the corresponding
generic name.

H. Experienced: When used with an entity, "experienced" means having successfully
completed a minimum of five previous projects similar in size and scope to this Project;
being familiar with special requirements indicated; and having complied with
requirements of authorities having jurisdiction.

1.3 CONFLICTING REQUIREMENTS

A. General: If compliance with two or more standards is specified and the standards
establish different or conflicting requirements for minimum quantities or quality levels,
comply with the most stringent requirement. Refer uncertainties and requirements that
are different, but apparently equal, to Architect for a decision before proceeding.

B. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified
shall be the minimum provided or performed. The actual installation may comply
exactly with the minimum quantity or quality specified, or it may exceed the minimum
within reasonable limits. To comply with these requirements, indicated numeric values
are minimum or maximum, as appropriate, for the context of requirements. Refer
uncertainties to Architect for a decision before proceeding.

14 SUBMITTALS
A. Reports: Prepare and submit certified written reports that include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and
testing and inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies

with the Contract Document requirements.
12. Name and signature of laboratory inspector.
13. Recommendations on retesting and reinspecting.

BOONoOMwWNE
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1.5

B.

Permits, Licenses, and Certificates: For Owner's records, submit copies of permits,
licenses, certifications, inspection reports, releases, jurisdictional settlements, notices,
receipts for fee payments, judgments, correspondence, records, and similar
documents, established for compliance with standards and regulations bearing on
performance of the Work.

QUALITY ASSURANCE

General: Qualifications paragraphs in this Article establish the minimum qualification
levels required; individual Specification Sections specify additional requirements.

Installer Qualifications: A firm or individual experienced in installing, erecting, or
assembling work similar in material, design, and extent to that indicated for this Project,
whose work has resulted in construction with a record of successful in-service
performance.

Professional Engineer Qualifications: A professional engineer who is legally qualified
to practice in jurisdiction where Project is located and who is experienced in providing
engineering services of the kind indicated. Engineering services are defined as those
performed for installations of the system, assembly, or product that are similar to those
indicated for this Project in material, design, and extent.

Specialists: Certain sections of the Specifications require that specific construction
activities shall be performed by entities who are recognized experts in those
operations. Specialists shall satisfy qualification requirements indicated and shall be
engaged for the activities indicated.

1. Requirement for specialists shall not supersede building codes and regulations
governing the Work.

Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with
the experience and capability to conduct testing and inspecting indicated, as
documented according to ASTM E 548; and with additional qualifications specified in
individual Sections; and where required by authorities having jurisdiction, that is
acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary
Laboratory Accreditation Program.

Mockups: Before installing portions of the Work requiring mockups, build mockups for
each form of construction and finish required to comply with the following requirements,
using materials indicated for the completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by
Architect.

2. Notify Architect seven days in advance of dates and times when mockups will be
constructed.

3. Demonstrate the proposed range of aesthetic effects and workmanship.
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4. Obtain Architect's approval of mockups before starting work, fabrication, or
construction.

5. Maintain mockups during construction in an undisturbed condition as a standard
for judging the completed Work.

6. Demolish and remove mockups when directed, unless otherwise indicated.

1.6 QUALITY CONTROL

A.  Owner Responsibilities: Where quality-control services are indicated as Owner's
responsibility, Owner will engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of
testing agencies engaged and a description of types of testing and inspecting
they are engaged to perform.

2. Costs for retesting and reinspecting construction that replaces or is necessitated
by work that failed to comply with the Contract Documents will be charged to
Contractor.

B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.
Unless otherwise indicated, provide quality-control services specified and those
required by authorities having jurisdiction. Perform quality-control services required of
Contractor by authorities having jurisdiction, whether specified or not.

1.  Where services are indicated as Contractor's responsibility, engage a qualified
testing agency to perform these quality-control services.

a. Contractor shall not employ same entity engaged by Owner, unless agreed
to in writing by Owner.

2. Notify testing agencies at least 24 hours in advance of time when Work that
requires testing or inspecting will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit
a certified written report, in duplicate, of each quality-control service.

4, Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

5. Submit additional copies of each written report directly to authorities having
jurisdiction, when they so direct.

C. Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation,
including service connections. Report results in writing as specified in Division 01
Section "Submittal Procedures."

D. Retesting/Reinspecting: Regardless of whether original tests or inspections were
Contractor's responsibility, provide quality-control services, including retesting and
reinspecting, for construction that replaced Work that failed to comply with the Contract
Documents.
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E. Testing Agency Responsibilities: Cooperate with Architect and Contractor in
performance of duties. Provide qualified personnel to perform required tests and
inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed
in the Work during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ
tests are conducted.

3. Conduct and interpret tests and inspections and state in each report whether
tested and inspected work complies with or deviates from requirements.

4, Submit a certified written report, in duplicate, of each test, inspection, and similar
guality-control service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or
approve or accept any portion of the Work.

6. Do not perform any duties of Contractor.

F.  Associated Services: Cooperate with agencies performing required tests, inspections,
and similar quality-control services, and provide reasonable auxiliary services as
requested. Notify agency sufficiently in advance of operations to permit assignment of
personnel. Provide the following:

1.  Access to the Work.

2. Incidental labor and facilities necessary to facilitate tests and inspections.

3. Adequate quantities of representative samples of materials that require testing
and inspecting. Assist agency in obtaining samples.

4, Facilities for storage and field curing of test samples.

5. Delivery of samples to testing agencies.

6. Preliminary design mix proposed for use for material mixes that require control by
testing agency.

7. Security and protection for samples and for testing and inspecting equipment at
Project site.

G. Coordination: Coordinate sequence of activities to accommodate required quality-
assurance and -control services with a minimum of delay and to avoid necessity of
removing and replacing construction to accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

1.7 SPECIAL TESTS AND INSPECTIONS

A. Special Tests and Inspections: Owner will engage a qualified testing agency to
conduct special tests and inspections required by authorities having jurisdiction as the
responsibility of Owner, and as follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control
procedures and reviewing the completeness and adequacy of those procedures
to perform the Work.

2. Notifying Architect and Contractor promptly of irregularities and deficiencies
observed in the Work during performance of its services.
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3.

Submitting a certified written report of each test, inspection, and similar quality-
control service to Architect with copy to Contractor and to authorities having
jurisdiction.

Submitting a final report of special tests and inspections at Substantial
Completion, which includes a list of unresolved deficiencies.

Interpreting tests and inspections and stating in each report whether tested and
inspected work complies with or deviates from the Contract Documents.
Retesting and reinspecting corrected work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

REPAIR AND PROTECTION

General: On completion of testing, inspecting, sample taking, and similar services,
repair damaged construction and restore substrates and finishes.

1.

Provide materials and comply with installation requirements specified in other
Specification Sections. Restore patched areas and extend restoration into
adjoining areas with durable seams that are as invisible as possible.

Comply with the Contract Document requirements for Division 01 Section
"Cutting and Patching."

Protect construction exposed by or for quality-control service activities.

Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 014000
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

11

A.

1.2

DEFINITIONS
General: Basic Contract definitions are included in the Conditions of the Contract.

"Approved": When used to convey Architect's action on Contractor's submittals,
applications, and requests, "approved" is limited to Architect's duties and
responsibilities as stated in the Conditions of the Contract.

"Directed": A command or instruction by Architect. Other terms including "requested,”
"authorized," "selected," "approved,” "required,” and "permitted" have the same
meaning as "directed."

"Indicated": Requirements expressed by graphic representations or in written form on
Drawings, in Specifications, and in other Contract Documents. Other terms including
"shown," "noted," "scheduled," and "specified" have the same meaning as "indicated."

nn

"Regulations™: Laws, ordinances, statutes, and lawful orders issued by authorities
having jurisdiction, and rules, conventions, and agreements within the construction
industry that control performance of the Work.

"Furnish™:  Supply and deliver to Project site, ready for unloading, unpacking,
assembly, installation, and similar operations.

"Install": Operations at Project site including unloading, temporarily storing, unpacking,
assembling, erecting, placing, anchoring, applying, working to dimension, finishing,
curing, protecting, cleaning, and similar operations.

"Provide": Furnish and install, complete and ready for the intended use.

"Project Site": Space available for performing construction activities. The extent of
Project site is shown on Drawings and may or may not be identical with the description
of the land on which Project is to be built.

INDUSTRY STANDARDS

Applicability of Standards: Unless the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and
effect as if bound or copied directly into the Contract Documents to the extent
referenced. Such standards are made a part of the Contract Documents by reference.

Publication Dates: Comply with standards in effect as of date of the Contract
Documents, unless otherwise indicated.

REFERENCES 014200 -1
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C. Copies of Standards: Each entity engaged in construction on Project should be
familiar with industry standards applicable to its construction activity. Copies of
applicable standards are not bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction
activity, obtain copies directly from publication source.

D. Abbreviations and Acronyms for Standards and Regulations: Where abbreviations and
acronyms are used in Specifications or other Contract Documents, they shall mean the
recognized name of the standards and regulations in the following list.

ADAAG Americans with Disabilities Act (ADA)
Architectural Barriers Act (ABA)

CFR Code of Federal Regulations

CRD Handbook for Concrete and Cement

FS Federal Specification

FTMS Federal Test Method Standard (See FS)

UFAS Uniform Federal Accessibility Standards

1.3 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications
or other Contract Documents, they shall mean the recognized name of the entities
indicated in Gale Research's "Encyclopedia of Associations" or in Columbia Books'
"National Trade & Professional Associations of the U.S."

B.  Industry Organizations: Where abbreviations and acronyms are used in Specifications
or other Contract Documents, they shall mean the recognized name of the entities in
the following list.

AASHTO American Assoc. of State Highway and Transportation Officials

ACI ACI International (American Concrete Institute)
ACPA American Concrete Pipe Association
AF&PA American Forest & Paper Association
AGC Associated General Contractors of America (The)
Al Asphalt Institute
AlA American Institute of Architects (The)
AISC American Institute of Steel Construction
AISI American Iron and Steel Institute
AITC American Institute of Timber Construction
ALCA Associated Landscape Contractors of America
ALSC American Lumber Standard Committee, Incorporated
ANSI American National Standards Institute
AOSA Assaociation of Official Seed Analysts
APA APA - The Engineered Wood Association
APA Architectural Precast Association
ASCE American Society of Civil Engineers
ASTM ASTM International
(American Society for Testing and Materials International)
AWS American Welding Society
BIA Brick Industry Association (The)
CLFMI Chain Link Fence Manufacturers Institute
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CPPA Corrugated Polyethylene Pipe Association
CRSI Concrete Reinforcing Steel Institute

Csl Construction Specifications Institute (The)
CSSB Cedar Shake & Shingle Bureau

EJMA Expansion Joint Manufacturers Association, Inc.
FSC Forest Stewardship Council

IESNA llluminating Engineering Society of North America
ILI Indiana Limestone Institute of America, Inc.

ISO International Organization for Standardization
LPI Lightning Protection Institute

NCAA National Collegiate Athletic Association (The)
NCMA National Concrete Masonry Association

NCPI National Clay Pipe Institute

NFHS National Federation of State High School Associations
NRMCA National Ready Mixed Concrete Association
NSSGA National Stone, Sand & Gravel Association

PCI Precast/Prestressed Concrete Institute

T™MS The Masonry Society

TPI Turfgrass Producers International

UL Underwriters Laboratories Inc.

UNI Uni-Bell PVC Pipe Association

USGBC U.S. Green Building Council

C. Code Agencies: Where abbreviations and acronyms are used in Specifications or
other Contract Documents, they shall mean the recognized name of the entities in the

following list.
BOCA BOCA International, Inc. (Now ICC)
ICC International Code Council

(Formerly: CABO - Council of American Building Officials)

D. Federal Government Agencies: Where abbreviations and acronyms are used in
Specifications or other Contract Documents, they shall mean the recognized name of
the entities in the following list.

CE Army Corps of Engineers

CPSC Consumer Product Safety Commission

EPA Environmental Protection Agency

OSHA Occupational Safety & Health Administration

E. State Government Agencies: Where abbreviations and acronyms are used in
Specifications or other Contract Documents, they shall mean the recognized name of
the entities in the following list.

IDOT Illinois Department of Transportation
PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 014200
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SECTION 015639 - TEMPORARY TREE AND PLANT PROTECTION

PART 1 - GENERAL

1.1

A

1.2

1.3

SUMMARY

This Section includes the protection and trimming of existing trees that interfere with, or
are affected by, execution of the Work, whether temporary or permanent construction.
SUBMITTALS

Product Data: For each type of product indicated.

Tree Pruning Schedule: Written schedule from arborist detailing scope and extent of
pruning of trees to remain that interfere with or are affected by construction.

Maintenance Recommendations: From arborist, for care and protection of trees
affected by construction during and after completing the Work.
QUALITY ASSURANCE

Arborist Qualifications: An arborist certified by ISA or licensed in the jurisdiction where
Project is located.

Tree Pruning Standard: Comply with ANSI A300 (Part 1), "Tree, Shrub, and Other
Woody Plant Maintenance--Standard Practices (Pruning)."

PART 2 - PRODUCTS

2.1

A

MATERIALS

Drainage Fill: Selected crushed stone, or crushed or uncrushed gravel, washed,
ASTM D 448, Size 24, with 90 to 100 percent passing a 2-1/2-inch sieve and not more
than 10 percent passing a 3/4-inch sieve.

Topsoil: Natural or cultivated surface-soil layer containing organic matter and sand,
silt, and clay particles; friable, pervious, and black or a darker shade of brown, gray, or
red than underlying subsoil; reasonably free of subsoil, clay lumps, gravel, and other
objects more than 1 inch in diameter; and free of weeds, roots, and toxic and other
nonsoil materials.

1. Obtain topsoil only from well-drained sites where topsoil is 4 inches deep or
more; do not obtain from bogs or marshes.

015639 -1



Dundee Township Park District 220206
Randall Oaks Zoo Small Animal Building

C.

Filter Fabric: Manufacturer's standard, nonwoven, pervious, geotextile fabric of
polypropylene, nylon, or polyester fibers.

Chain-Link Fence: Metallic-coated steel chain-link fence fabric of 0.120-inch- diameter
wire; a minimum of 48 inches high; with 1.9-inch- diameter line posts; 2-3/8-inch-
diameter terminal and corner posts; 1-5/8-inch- diameter top rail; and 0.177-inch-
diameter bottom tension wire; with tie wires, hog ring ties, and other accessories for a
complete fence system.

Organic Mulch: Shredded hardwood, free from deleterious materials.

PART 3 - EXECUTION

3.1

A

3.2

3.3

PREPARATION

Temporary Fencing: Install temporary fencing around tree protection zones to protect
remaining trees and vegetation from construction damage. Maintain temporary fence
and remove when construction is complete.

Protect tree root systems from damage caused by runoff or spillage of noxious
materials while mixing, placing, or storing construction materials. Protect root systems
from ponding, eroding, or excessive wetting caused by dewatering operations.

Do not store construction materials, debris, or excavated material inside tree protection
zones. Do not permit vehicles or foot traffic within tree protection zones; prevent soil
compaction over root systems.

EXCAVATION

Install shoring or other protective support systems to minimize sloping or benching of
excavations.

Do not excavate within tree protection zones, unless otherwise indicated.

Where utility trenches are required within tree protection zones, tunnel under or around
roots by drilling, auger boring, pipe jacking, or digging by hand.

1. Root Pruning: Do not cut main lateral roots or taproots; cut only smaller roots
that interfere with installation of utilities. Cut roots with sharp pruning
instruments; do not break or chop.

REGRADING

Grade Lowering: Where new finish grade is indicated below existing grade around

trees, slope grade beyond tree protection zones. Maintain existing grades within tree
protection zones.
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3.4

3.5

3.6

Minor Fill: Where existing grade is 6 inches or less below elevation of finish grade, fill
with topsoil. Place topsoil in a single uncompacted layer and hand grade to required
finish elevations.

Moderate Fill: Where existing grade is more than 6 inches but less than 12 inches
below elevation of finish grade, place drainage fill, filter fabric, and topsoil on existing
grade as follows:

1. Carefully place drainage fill against tree trunk approximately 2 inches above
elevation of finish grade and extend not less than 18 inches from tree trunk on all
sides. For balance of area within drip-line perimeter, place drainage fill up to 6
inches below elevation of grade.

2. Place filter fabric with edges overlapping 6 inches minimum.

3. Place fill layer of topsoil to finish grade. Do not compact drainage fill or topsail.
Hand grade to required finish elevations.

TREE PRUNING

Prune trees to remain that are affected by temporary and permanent construction.

Prune trees to remain to compensate for root loss caused by damaging or cutting root

system. Provide subsequent maintenance during Contract period as recommended by

arborist.

Pruning Standards: Prune trees according to ANSI A300 (Part 1).

Cut branches with sharp pruning instruments; do not break or chop.

TREE REPAIR AND REPLACEMENT

Promptly repair trees damaged by construction operations within 24 hours. Treat
damaged trunks, limbs, and roots according to arborist's written instructions.
DISPOSAL OF WASTE MATERIALS

Burning is not permitted.

Disposal: Remove excess excavated material and displaced trees from Owner's
property.

END OF SECTION 015639
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

11

1.2

1.3

SUMMARY

This Section includes administrative and procedural requirements for selection of
products for use in Project; product delivery, storage, and handling; manufacturers'
standard warranties on products; special warranties; product substitutions; and
comparable products.

See Division 01 Section "Closeout Procedures” for submitting warranties for Contract
closeout.

See Divisions 02 through 49 Sections for specific requirements for warranties on
products and installations specified to be warranted.

DEFINITIONS

Products: Items purchased for incorporating into the Work, whether purchased for
Project or taken from previously purchased stock. The term "product” includes the
terms "material,” "equipment,” "system," and terms of similar intent.

Substitutions: Changes in products, materials, equipment, and methods of
construction from those required by the Contract Documents and proposed by
Contractor.

Basis-of-Design Product Specification: Where a specific manufacturer's product is
named and accompanied by the words "basis of design," including make or model
number or other designation, to establish the significant qualities related to type,
function, dimension, in-service performance, physical properties, appearance, and
other characteristics for purposes of evaluating comparable products of other named
manufacturers.

SUBMITTALS

Substitution Requests: Submit three copies of each request for consideration. Identify

product or fabrication or installation method to be replaced. Include Specification

Section number and title and Drawing numbers and titles.

1. Documentation: Show compliance with requirements for substitutions and the
following, as applicable:

a. Statement indicating why specified material or product cannot be provided.

b. Coordination information, including a list of changes or modifications
needed to other parts of the Work and to construction performed by Owner
and separate contractors, that will be necessary to accommodate proposed
substitution.
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C.

Detailed comparison of significant qualities of proposed substitution with
those of the Work specified. Significant qualities may include attributes
such as performance, weight, size, durability, visual effect, and specific
features and requirements indicated.

Product Data, including drawings and descriptions of products and
fabrication and installation procedures.

Samples, where applicable or requested.

List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners.

Material test reports from a qualified testing agency indicating and
interpreting test results for compliance with requirements indicated.
Research/evaluation reports evidencing compliance with building code in
effect for Project, from a model code organization acceptable to authorities
having jurisdiction.

Detailed comparison of Contractor's Construction Schedule using proposed
substitution with products specified for the Work, including effect on the
overall Contract Time. If specified product or method of construction
cannot be provided within the Contract Time, include letter from
manufacturer, on manufacturer's letterhead, stating lack of availability or
delays in delivery.

Cost information, including a proposal of change, if any, in the Contract
Sum.

Contractor's certification that proposed substitution complies with
requirements in the Contract Documents and is appropriate for applications
indicated.

Contractor's waiver of rights to additional payment or time that may
subsequently become necessary because of failure of proposed
substitution to produce indicated results.

2. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within 7 days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution
within 15 days of receipt of request, or 7 days of receipt of additional information
or documentation, whichever is later.

a.
b.

Form of Acceptance: Change Order.
Use product specified if Architect cannot make a decision on use of a
proposed substitution within time allocated.

B. Basis-of-Design Product Specification Submittal: Comply with requirements in
Division 01 Section "Submittal Procedures." Show compliance with requirements.

14 QUALITY ASSURANCE

A.  Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, product selected shall be compatible with products
previously selected, even if previously selected products were also options.
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15

A.

16

PRODUCT DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle products using means and methods that will prevent
damage, deterioration, and loss, including theft. Comply with manufacturer's written
instructions.

Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for
items that are flammable, hazardous, easily damaged, or sensitive to
deterioration, theft, and other losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's
original sealed container or other packaging system, complete with labels and
instructions for handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents
and to ensure that products are undamaged and properly protected.

Storage:

1. Store products to allow for inspection and measurement of quantity or counting of
units.

2. Store materials in a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements, under cover in a
weathertight enclosure above ground, with ventilation adequate to prevent
condensation.

4, Store cementitious products and materials on elevated platforms.

5. Store foam plastic from exposure to sunlight, except to extent necessary for
period of installation and concealment.

6. Comply with product manufacturer's written instructions for temperature,
humidity, ventilation, and weather-protection requirements for storage.

7. Protect stored products from damage and liquids from freezing.

PRODUCT WARRANTIES

Warranties specified in other Sections shall be in addition to, and run concurrent with,
other warranties required by the Contract Documents. Manufacturer's disclaimers and
limitations on product warranties do not relieve Contractor of obligations under
requirements of the Contract Documents.

1. Manufacturer's Warranty: Preprinted written warranty published by individual
manufacturer for a particular product and specifically endorsed by manufacturer
to Owner.

2. Special Warranty: Written warranty required by or incorporated into the Contract
Documents, either to extend time limit provided by manufacturer's warranty or to
provide more rights for Owner.

Special Warranties: Prepare a written document that contains appropriate terms and
identification, ready for execution. Submit a draft for approval before final execution.
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1.

2.

3.

Manufacturer's Standard Form: Modified to include Project-specific information
and properly executed.

Specified Form: When specified forms are included with the Specifications,
prepare a written document using appropriate form properly executed.

Refer to Divisions 2 through 16 Sections for specific content requirements and
particular requirements for submitting special warranties.

C. Submittal Time: Comply with requirements in Division 01 Section "Closeout
Procedures."

PART 2 - PRODUCTS

2.1 PRODUCT SELECTION PROCEDURES

A. General Product Requirements: Provide products that comply with the Contract
Documents, that are undamaged and, unless otherwise indicated, that are new at time
of installation.

1.

2.

Provide products complete with accessories, trim, finish, fasteners, and other
items needed for a complete installation and indicated use and effect.

Standard Products: If available, and unless custom products or nonstandard
options are specified, provide standard products of types that have been
produced and used successfully in similar situations on other projects.

Owner reserves the right to limit selection to products with warranties not in
conflict with requirements of the Contract Documents.

Where products are accompanied by the term "as selected," Architect will make
selection.

Where products are accompanied by the term "match sample," sample to be
matched is Architect's.

Descriptive, performance, and reference standard requirements in the
Specifications establish "salient characteristics" of products.

B. Product Selection Procedures:

1.

2.

Product: Where Specifications name a single product and manufacturer, provide
the named product that complies with requirements.

Manufacturer/Source: Where Specifications name a single manufacturer or
source, provide a product by the named manufacturer or source that complies
with requirements.

Products: Where Specifications include a list of names of both products and
manufacturers, provide one of the products listed that complies with
requirements.

Manufacturers: Where Specifications include a list of manufacturers’ names,
provide a product by one of the manufacturers listed that complies with
requirements.

Available Products: Where Specifications include a list of names of both
products and manufacturers, provide one of the products listed, or an unnamed
product, that complies with requirements. Comply with provisions in Part 2
"Comparable Products"” Article for consideration of an unnamed product.
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2.2

6.

10.

Available Manufacturers: Where Specifications include a list of manufacturers,
provide a product by one of the manufacturers listed, or an unnamed
manufacturer, that complies with requirements. Comply with provisions in Part 2
"Comparable Products" Article for consideration of an unnamed product.

Product Options: Where Specifications indicate that sizes, profiles, and
dimensional requirements on Drawings are based on a specific product or
system, provide the specified product or system. Comply with provisions in
Part 2 "Product Substitutions" Article for consideration of an unnamed product or
system.

Basis-of-Design Product: Where Specifications hame a product and include a list
of manufacturers, provide the specified product or a comparable product by one
of the other named manufacturers. Drawings and Specifications indicate sizes,
profiles, dimensions, and other characteristics that are based on the product
named. Comply with provisions in Part 2 "Comparable Products" Article for
consideration of an unnamed product by the other named manufacturers.

Visual Matching Specification: Where Specifications require matching an
established Sample, select a product that complies with requirements and
matches Architect's sample. Architect's decision will be final on whether a
proposed product matches.

a. If no product available within specified category matches and complies with
other specified requirements, comply with provisions in Part 2 "Product
Substitutions” Article for proposal of product.

Visual Selection Specification: Where Specifications include the phrase "as
selected from manufacturer's colors, patterns, textures" or a similar phrase,
select a product that complies with other specified requirements.

a. Standard Range: Where Specifications include the phrase "standard range
of colors, patterns, textures" or similar phrase, Architect will select color,
pattern, density, or texture from manufacturer's product line that does not
include premium items.

b. Full Range: Where Specifications include the phrase "full range of colors,
patterns, textures" or similar phrase, Architect will select color, pattern,
density, or texture from manufacturer's product line that includes both
standard and premium items.

PRODUCT SUBSTITUTIONS

Timing: Architect will consider requests for substitution if received within 30 days after
the Notice to Proceed. Requests received after that time may be considered or
rejected at discretion of Architect.

Conditions:  Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Architect
will return requests without action, except to record noncompliance with these
requirements:

1.

Requested substitution offers Owner a substantial advantage in cost, time,
energy conservation, or other considerations, after deducting additional
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responsibilities Owner must assume. Owner's additional responsibilities may
include compensation to Architect for redesign and evaluation services,
increased cost of other construction by Owner, and similar considerations.
Requested substitution does not require extensive revisions to the Contract
Documents.

Requested substitution is consistent with the Contract Documents and will
produce indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's Construction
Schedule.

Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

2.3 COMPARABLE PRODUCTS

A. Conditions: Architect will consider Contractor's request for comparable product when
the following conditions are satisfied. If the following conditions are not satisfied,
Architect will return requests without action, except to record nhoncompliance with these
requirements:

1.

Evidence that the proposed product does not require extensive revisions to the
Contract Documents, that it is consistent with the Contract Documents and will
produce the indicated results, and that it is compatible with other portions of the
Work.

Detailed comparison of significant qualities of proposed product with those
named in the Specifications. Significant qualities include attributes such as
performance, weight, size, durability, visual effect, and specific features and
requirements indicated.

Evidence that proposed product provides specified warranty.

List of similar installations for completed projects with project names and
addresses and names and addresses of architects and owners, if requested.
Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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