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To: Plan holders for Dundee Township Park District – Huffman Park Pickleball & Tennis 
Court Renovation Project  

via Email ONLY 

 From: Jonathan Cudzewicz, Superintendent of Parks 

  Arc Design Resources, Inc. (civil engineer) 

Date: June 26, 2026 

Re: Addendum #1 - Huffman Park Pickleball & Tennis Court Renovation 
 
 
 
 
This addendum forms a part of the Bidding and Contract Documents and modifies the 
original bidding documents issued on June 15, 2026.  Acknowledge receipt of this 
addendum by returning the attached acknowledgement form with your bid.  FAILURE TO 
ACKNOWLEDGE RECEIPT OF THIS OR ANY ADDENDA MAY DISQUALIFY BID. 

 
Civil Plans 
 
Sheet C01: General Notes 

 Earthwork Notes have been revised. 
 
Sheet C02: Removal & Erosion Control Plans 

 The pavement removals are clarified as full depth removals and to core out as 
needed to meet minimum 8” aggregate base course depth. 

 
Sheet C03: Layout & Grading Plan 

 Grading has been revised to ensure a minimum of 1% slope is maintained. 
 

Sheet C04: Details 
 Pavement detail has been revised to show 2” HMA Surface Course and 8” CA6 

Aggregate Base Course. 
 Tennis Court Control Joint Detail is now considered an Alternate Bid item and the 

approximate location of control joints are now shown on detail. 
 
Project Manual 
 
General 

 Page numbers have been added to all sheets and the project manual index. 
 Minor language changes to Description of Work sections to omit the phrase 

‘reshaping of existing aggregate base’. 
 
Bid Summary Form 

 Added a new section titled ‘Alternate #1 – Paving Control Joints’. 
 
Special Provisions 

 In Mobilization section, omitted initial sentence for clarity. 
 In Earth Excavation section, removed ‘Pavement Overlay’ from list of work. Minor 

language changes were made to replace ‘pay items’ with ‘work’. 
 In Undercut section, clarifying notes were added and parts of the second paragraph 

were removed. 
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 In the Aggregate Base Course section, the minimum depth was changed to 8” to 
be consistent with civil plans. 

 Concrete Pavement section has been removed as there is no proposed concrete 
pavement work. 

 In the HMA Pavement section, portions have been removed and a note has been 
added to ‘See Civil Plans for Paving Notes’. 

 In Aggregate for Temporary Access section, ‘City’ was changed to say, ‘Park 
District’. 

 In Restoration section, ‘Winnebago County’ was changed to say, ‘Kane County’. 
 
 
 

End of Addendum 1 
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RETURN WITH BID 
 

ACKNOWLEDGEMENT OF RECIEPT OF 
ADDENDUM AND FINAL BID FORM 

 
 
 
 
 
For General Contractor: Sign and return this acknowledgement with your bid 
proposal. 
 
 
 
 
The undersigned hereby acknowledges receipt of Addendum #1 - Huffman 
Park Pickleball & Tennis Court Renovation, as published by Dundee 
Township Park District on Monday, June 15, 2026, which has been used in 
preparation of our enclosed bid. 
 
 
For:____________________________________________________ 
 Contractor Firm Name 
 
 
By:____________________________________________________ 
 Signature of Authorized Person 
 
 
Date:_____________________________ 
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Huffman Park Pickleball and Tennis Court Renovation 
Dundee Township Park District 

Kane Co. Illinois 
 

INVITATION TO BID 

INFORMATION and INSTRUCTION FOR BIDDERS 

1. Receipt and Opening Bids 

The Dundee Township Park District, (herein called the "Owner") invites bids on the form 
attached hereto. All blanks must be appropriately filled in. Bids will be received by the 
Dundee Township Park District, at 750 N. Randall Rd., West Dundee, IL 60118 by 1:00 
P.M., Wednesday, July 1, 2026, then at 1:01 P.M., July 1, 2026, the bids will be publicly 
opened and read aloud. The envelopes containing the bids must be sealed, addressed to 
Dundee Township Park District, 750 N. Randall Rd., West Dundee, IL 60118and 
designated as a bid for: Huffman Park Pickleball and Tennis Court Renovation. 

 
2. Description of Work 

The project will consist of asphalt, fence, tennis equipment, and miscellaneous related 
removals; grading, installation of new aggregate base material, HMA surface, chain link fence, 
painted surface, striping, tennis and pickleball equipment, turf restoration, and all related work 
in accordance with the construction plans at Huffman Park Pickleball and Tennis Court 
Renovation, Dundee Township Park District located at 811 Tartans Dr, West Dundee, IL 
60118. 

Any or all materials that need to be removed shall become the property of the contractor and 
shall be his responsibility to legally (dispose) remove from site. 

The Contractor shall verify all project limits and identify himself with the full scope of the plans, 
materials, and other conditions affecting the work before proceeding with the duties of the work.  
Please note that this bid will be awarded on a lump sum basis, and individual units will not be 
measured for payment.  Individual unit prices provided shall be used by the owner to increase 
the scope of the project if, in the Owner’s opinion, he has identified additional work areas in 
proximity of the project limits that he would desire to have included during the project. 

 
3. Owner 

The owner and primary contact or administrator for this project is: 
 

Dundee Township Park District  
Jonathan Cudzewicz – Superintendent of Parks 
750 N. Randall Rd., West Dundee, IL 60118 

 
4. Documents & Questions 

The full set of PDF construction drawings will be available by email. Owner contact: Jonathan 
Cudzewicz, Superintendent of Parks - jcudzewicz@dtpd.org or by phone at (847) 428-7131Ext. 
5002. 
Alternatively, the engineering consultant, Arc Design Resources, Inc. may also be contacted for 
plans or questions: Matt Adas (779) 256-0005, or email at madas@arcdesign.com. 
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5. Pre-bid Meeting 
No pre-bid meeting is scheduled.  Bidders are encouraged to visit the site, familiarize 
themselves with the plans and site conditions, and/or ask questions prior to preparing and 
submitting their bid. 

 
  The project site is located at Huffman Park- 811 Tartans Dr, West Dundee, IL 61008.  The site 

is open and available for inspection during normal daylight and business hours, typically 7:00 
am - 3:00 pm, or by appointment as necessary.   

 
A topographic survey of the project area has been completed for this project and is 
incorporated into the design plans.  Geotechnical or soil testing has not been completed.  
Several pavement cores have been taken and have provided basis for the pavement design. 
Any other additional testing, survey, or construction staking as the bidder/contractor deems 
necessary will need to cover this cost if they deem necessary. 

 
6. Preparation of Bid 

Each bid must be submitted on the prescribed form(s). All blank spaces for bid prices must be 
filled in pen ink, typewritten or omitted.  The bid must be submitted in a sealed envelope 
bearing on the outside the name of the bidder, business address, and the name of the project 
for which the bid is submitted, Huffman Park Pickleball and Tennis Court Renovation - 
Dundee Township Park District.  If forwarded by mail, the sealed envelope containing the bid 
forms must be enclosed in another envelope addressed as specified above and must be 
received prior to the bid due date and time. 

 
Bids are due no later than 1:00 P.M., Wednesday, July 1, 2026. The Contractor assumes full 
responsibility for his bid submittal being received on time and no later than the bid due date at 
the specified location. The Owner assumes no responsibility for the delivery of bids by any 
courier service, FedEx, UPS delivery, U.S. mail delivery or any other method of bid submittal. 
ABSOLUTELY NO LATE BIDS WILL BE ACCEPTED. 

No bids may be withdrawn after the official opening.  All bids submitted must be valid for a 
minimum of ninety (90) days after the official opening.  

 
7. Bid Addendum 

Any formal bid questions or clarifications to be addressed must be received by end of business 
on Thursday, June 25, 2026, to be included in a formal addendum.  A formal addendum (if 
required) would be issued by end of business on Friday, June 26, 2026, via email to all bidders. 

 
8. Qualifications of Bidders 

The Owner may make such investigations as he deems necessary to determine the ability of 
the bidder to perform the work, and the bidder shall furnish to the Owner all such information 
and data for this purpose as the Owner may request. The Owner reserves the right to reject 
any or all bids for any cause or if the evidence submitted by, or investigation of, bidder(s) fails 
to satisfy the Owner that such bidders or bid(s) is properly qualified to carry out the obligations 
of the contract and to complete the work contemplated therein. Conditional bids will not be 
accepted. 

The bidder shall bear all the costs associated with the preparation and submission of their bid 
submittal and the Dundee Township Park District shall not be responsible or liable for any 
costs, regardless of the conduct or outcome of this bid solicitation. 
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9. Bid Security 
Bids must be accompanied by a bank’s cashier check, certified check or check of the bidder, or 
a standard bid bond, duly executed by the bidder as principal and having a surety thereon, a 
surety company approved by the Owner, in the amount of five percent (5%) of their bid. 

 
10. Addition/ Deletion of Quantities or Pricing Selection 

Before being awarded and after the contract is bid, the Owner may elect and reserves the right 
to add or delete quantities, as necessary, to meet the budget available for this project.  
Estimated project budget(s) will not be published or provided.  The owner reserves the right to 
cancel purchase orders if delivery of equipment, products or services are not complete within 
one-hundred and twenty (120) days after issuance of contract. 

The Owner also reserves the right to cancel or reject any or all prices, quantities, or bids 
submitted at any time for any reason. 

 
11. Errors and Omissions 

Should a mistake be discovered upon reading of the bids at the public opening, it shall be 
reserved for the Dundee Township Park District to determine if the mistake was made by the 
Owner or the bidder.  It is further provided that the Owner, after this determination, shall make 
the decision as to acceptability or rejection of the bid or quantity provided.  This decision shall 
be final and not subject to recourse.  No advantages shall be provided or taken by either party 
of manifest clerical errors or omissions in the specifications.  All bidders are requested to notify 
the Dundee Township Park District immediately of any errors or omissions that may be 
encountered. 

  
12. Awarding of Bid 

The award of the successful bidder will be made to the lowest responsible bidder complying 
with the conditions and specifications of the project.  The lowest responsible bidder is 
determined not only by price, but also the quality of product and service, past experience with 
the same/similar products, services offered, warranties, costs, delivery, and similar such items 
as judged by the Dundee Township Park District.   

Bids that are submitted taking exception to the project specifications or with exclusions, 
qualifications, or caveats shall be deemed non-compliant to the project specifications and will 
be subject to rejection by the Owner.   

The project will be awarded at a regularly scheduled Dundee Township Park District Board 
meeting expected to be held at 7:00 p.m., July 15, 2026. 

 
13. Liquidated Damages for Failure to Enter Into Contract 

The successful bidder, upon his failure or refusal to execute and deliver the contract and bonds 
required within twenty (20) days after he has received notice of the acceptance of his bid, shall 
forfeit to the Owner, as liquidated damages for such failure or refusal the bid security deposited 
with his bid, as deemed necessary by the Owner. 

 
14. Construction Schedule 

The work required under this contract, including but not limited to all construction, restoration, 
and clean up shall be fully completed within one-hundred and twenty (120) working days of 
notice to proceed. 
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The Contractor shall not knowingly commence operations on the site or elsewhere prior to the 
effective date of insurance required to be furnished by the Contractor. The date of 
commencement of the work shall not be changed by the effective date of such insurance. 

 
15. Liquidated Damages for Failure to Perform Work 

Simultaneously with the delivery of the executed contract, and not more than thirty (30) days 
after the Dundee Township Park District issues and award notification, the successful bidder 
must furnish a 100% Performance and Payment bond for an public work or any kind costing 
over $50,000.00, issued by a duly authorized Surety Company authorized to do business in the 
State of Illinois, and satisfactory to Owner and pursuant to The Public Construction Bond Act 
098-0216, (30 ILCS 550/1) (from Ch. 29, par. 15). 

The laws of the State of Illinois shall govern the contract awarded to the successful bidder.  

The bidder who is awarded contract shall comply with all laws of the United States of America, 
the State of Illinois, and the county or city/village in which the work is to be performed. 

The bidder, upon his failure or refusal to execute and deliver satisfactory work, substantial 
progress, or completion of the work as required within the one-hundred and twenty (120) days 
after executing the contract, he shall forfeit to the Owner, as liquidated damages for such failure 
or refusal the security performance bond deposited with his contract, as deemed necessary by 
the Owner. 

 
16. Conditions of Work 

Each bidder must inform himself fully of the unique site conditions relating to the project, each 
specific phase of work and construction of the project and the employment of labor thereon. 
Failure to do so will not relieve a successful bidder of his obligations to furnish all material and 
labor necessary to carry out the provisions of his contract. Insofar as possible, the Contractor in 
carrying out his work, must employ such methods or means as will not cause any interruption of 
or interference with the work of any other Contractor.  Contractors are expected to comply with 
all applicable work and public safety regulations, construction procedures and practices, and 
coordination of specific work phases and duties with the owner and other sub-contractors and 
consultants. 

 
17. Construction Permits 

Any or all required permits and fees for the project shall be the responsibility of the Contractor 
and shall be satisfactorily obtained by the Contractor so as not to cause any delay to the 
project. Copies of all required and executed permits shall be forwarded to the Owner and 
engineer for their records.  Permits are not expected to be required for this project. 

 
18. Payments and Lien Wavers 

Payments will be made to the Contractor on the basis of submitted certified pay estimates 
and/or after review of completion and approval by the Owner and/or engineer. Lien waivers will 
be required from the Contractor before final contract payments will be made by the Owner. Ten 
percent (10%) retainage will be withheld from each progress pay estimate due to the 
Contractor. The final pay estimate will not hold back a retainage. 
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19. Contract and Contract Bond 
A Contract and Contract Bond forms will be coordinated and provided to the successful winning 
bidder.  The successful bidder shall execute the Contract and furnish the Contract and 
Performance Bond within twenty (20) days of receipt of Notice of Award of the Contract for the 
parts awarded to the bidder. 

 
20. Laws and Regulations 

The bidder's attention is directed to the fact that all applicable state laws, county ordinances, 
pay laws, and the rules and regulations of all applicable authorized agencies having jurisdiction 
over construction of the project shall apply to the contract throughout, and they will be deemed 
to be included in the contract the same as though herein, written out in full. 

 
21. Obligations of the Bidder 

At the time of the opening of bids, each bidder will be presumed to have read and to be 
thoroughly familiar with the plans, details, specifications, materials, construction, insurance 
requirements, and contract documents. The failure or omission of any bidder to examine any 
form, instrument, or document shall in no way relieve any bidder from any obligation in respect 
to his bid. 

 
22. Prevailing Wages 

The Contractor shall be required to pay the current prevailing wage rates as established in 
Kane County or the State of Illinois at the time of bid posting. The Owner shall receive from the 
Contractor a copy of the monthly certified payroll wage statements as paid by the Contractor. 

In addition, fifty percent of the labor hours for this project must be performed by actual residents 
of the State of Illinois (20 ILCS 805/805-350). 

 
23. Schedule of Values 

The Contractor shall submit a sworn statement of the person’s furnishing materials and labor 
before any payments are required to be made to the Contractor or to his order. Prior to the 
commencement of the work, the Contractor shall deliver to the Owner a Contractor's sworn 
statement duly executed and acknowledged listing all Subcontractors together with a similar 
sworn statement of each Subcontractor and, where applicable, from secondary Subcontractors. 

 
24. Taxes 

The Owner is exempt from all applicable Illinois state, municipal, county Retailers Occupation 
Tax, Service Occupation Tax, and Service Use Tax as described in Illinois Compiled Statute 
Chapter 35.  Bid prices shall not have tax included in the contract amount. 

 
25. Insurance Requirements 

Insurance requirements, as stated within this proposal, shall be purchased, and maintained by 
the Contractor. 

Owner's Protective Insurance shall be purchased and maintained and shall name the OWNER, 
ITS OFFICERS AND EMPLOYEES and the ENGINEER, ITS OFFICERS AND EMPLOYEES 
as an additional insured. 

If an accident occurs during the course of the construction, and the Owner or Engineer is 
named as an additional defendant in any resulting litigation, the Contractor shall notify the 
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Owner and the Engineer. The Owner and Engineer, as named insured's, will "tender the 
defense" of the claim to the Contractor's insurance company for coverage within the limits of 
the policy's liability. 

As part of the contract between the Owner and Contractor the below insurance requirements 
must be met by the Contractor.  The insurance coverage required above shall be of sufficient 
type, scope, and duration to ensure coverage for Owner for liability related to any manifestation 
date within the applicable statutes of limitation and/or repose which pertain to any work 
performed by or on behalf of Owner in relation to the contract. The following insurance 
requirements shall apply to the successful firm for the duration of the contract unless explicitly 
waived by the Owner: 

 
25.1 Commercial General Liability. The coverage available to Owner, as Additional Insured, shall 

not be less than $2 million each occurrence, $2 million general aggregate (subject to a per 
project general aggregate provision applicable to the project), $2 million products/completed 
operations aggregate and $1 million personal and advertising injury limits.  Such insurance 
shall cover liability arising from premises, operations, independent contractors, products-
completed operations, personal and advertising injury, and liability assumed under an insured 
contract (including the tort liability of another assumed in a business contract). 

 
25.2 Umbrella Liability. The coverage available to Owner, as Additional Insured, shall not be less 

than $4 million each occurrence, $4 million generate aggregate.  Such insurance shall cover 
liability arising from premises, operations, independent contractors, products-completed 
operations, personal and advertising injury, and liability assumed under an insured contract 
(including the tort liability of another assumed in a business contract). 

 
25.3 Automobile Coverage. The coverage available to Owner, as Additional Insured, shall include 

comprehensive automobile bodily injury and property damage liability coverage for a minimum 
amount of $1 million each occurrence, $2 million general aggregate. 

 
25.4 Workers Compensation.  Contractor shall maintain during the life of this contract statutory 

workmen's compensation and employer's liability insurance for all his employees engaged in 
work on the job site as required by statute and employers’ liability insurance.  The Commercial 
umbrella and/or employers liability insurance limits shall not be less than $1,000,000 each 
accident for bodily injury by accident or $1,000,000 each employee for bodily injury by disease.  
Workers’ Compensation should list coverages.  See PDRMA’s recommendation. 

 
25.5 Insurance Certificates. Each Certificate of insurance shall provide that the insurer must give 

Owner at least 30 days’ prior written notice of cancellation and termination of Owner’s coverage 
thereunder.  Not less than two weeks prior to the expiration, cancellation, or termination of any 
such policy, the vendor shall supply Owner with a new and replacement Certificate of Insurance 
and Additional Insured endorsement as proof of renewal of said original policy.  Said new and 
replacement endorsements shall be similarly endorsed in favor of Owner as set forth above.  All 
subcontractors to be utilized by the Contractor shall provide Ownership with a Certificate of 
Insurance naming Owner as additional insured prior to commencement of work by said 
subcontractor. 
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BID SUMMARY FORM 

 
A. Base Bid – Huffman Park Pickleball and Tennis Court Renovation 
 The Bidder agrees to perform all work including General and Site Construction of tennis and pickleball courts as  

indicated in the plans for the following total sum: 
 

Base Bid Total  $            Lump Sum 
 

 
B. Unit Pricing 

1. The following Unit Price is provided for Undercut (Complete) as defined in the project specifications, with 
limits to be agreed between all parties prior to work commencing: 
 

Undercut (Complete) $                                   Per Cubic Yard 
 

2. The following Unit Price is provided for HMA Asphalt (full-depth, complete) as defined in the project 
specifications: 
 

HMA Asphalt (Complete) $                                   Per Ton 
 

3. The following Unit Price is provided for 4’ Height Chain Link Fence (Complete) as defined in the project 
specifications: 
 

4’ Height Chain Link Fence (Complete) $                                   Per Linear Foot 
    

4. The following Unit Price is provided for 10’ Height Chain Link Fence (Complete) as defined in the project 
specifications: 
 

10’ Height Chain Link Fence (Complete) $                                  Per Linear Foot 
 
C. Alternate #1 – Paving Control Joints   $            Lump Sum 
 
STATEMENT OF UNDERSTANDING: 
Having carefully examined the site of the proposed work; being fully informed of the conditions to be met in the 

prosecution and completion of this work; having read and examined the contract documents and drawings applicable 

to this work; agreeing to be bound accordingly; the undersigned proposes to furnish all necessary labor, materials and 

equipment to complete the construction indicated on the drawings and described in the specifications to include all 

described incidentals and complete project completion for the Lump sum price listed. The OWNER is tax exempt, 

CONTRACTOR's bid price shall NOT include any taxes. 

 
 
        
Contractor/Subcontractor (print or type) 
 
 
         Dated:       
Signature of Authorized Representative 
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ADDENDA ACKNOWLEDGMENT: 
 
IF ADDENDA REQUIRED: We have procured and examined the written addenda issued prior to bidding. These 

addenda are numbered  .   We further understand that failure to fully list the 

numbers of all published addenda may be cause for the OWNER to reject this bid. 

 
 
 
        
Contractor/Subcontractor (print or type) 
  
 
 
         Dated:       
Signature of Authorized Representative 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



11  

 
 

CONTRACTOR COMPLIANCE AND CERTIFICATIONS ATTACHMENT 
 

Note: The following certifications form an integral part of the Agreement between the Dundee 
Township Park District (herein referred to as “Owner”), and Contractor.  Breach by Contractor of 
any of the certifications may result in immediate termination of the Contractor's services by 
Owner. 
 
THE UNDERSIGNED CONTRACTOR HEREBY ACKNOWLEDGES, CERTIFIES, AFFIRMS AND AGREES AS 
FOLLOWS: 
 
A. Contractor has carefully read and understands the contents, purpose and legal effect of this 

document as stated above and hereafter in this document. The certifications contained herein 
are true, complete and correct in all respects. 

 
B. Contractor shall abide by and comply with, and in contracts which it has with all persons 

providing any of the services or Work on this Project on its behalf shall require compliance 
with, all applicable Federal, State and local laws and rules and regulations including without 
limitation those relating to 1) fair employment practices, affirmative action and prohibiting 
discrimination in employment; 2) workers' compensation; 3) workplace safety; 4) wages and 
claims of laborers, mechanics and other workers, agents, or servants in any manner employed 
in connection with contracts involving public funds or the development or construction of 
public works, buildings or facilities; and 5) steel products procurement.   

 
C. All contracts for this Project are subject to the provisions of the Illinois Prevailing Wage Act 

(820 ILCS 130/0.01 et seq.), providing for the payment of the prevailing rate of wage to all 
laborers, workmen and mechanics engaged in the Work.  Contractor shall pay prevailing rates 
of wages in accordance with the wage determination included with the Contract Documents 
and any subsequent determinations issued by the Illinois Department of Labor which shall 
supersede the determination included in the Contract Documents, all in accordance with 
applicable law.  Contractor is responsible for determining the applicable prevailing wage rates 
at the time of bid submission and at the time of performance of the Work.  Current prevailing 
rates of wages are available on the Illinois Department of Labor or Winnebago County, IL 
websites.   Failure of Contractor to make such determination shall not relieve it of its 
obligations in accordance with the Contract Documents.  Contractor shall also comply with all 
other requirements of the Act including without limitation those pertaining to inclusion of 
required language in subcontracts, job site posting, maintenance and submission of certified 
payroll records and inspection of records.  Contractor is not barred from entering into public 
contracts under Section 11a of the Illinois Prevailing Wage Act due to its having been found to 
have disregarded its obligations under the Act.  Contractor shall provide notice to any and all of 
its sub-contractors that this project is subject to the provisions of the Prevailing Wage Act.  
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D. To the best of Contractor's knowledge, no officer or employee of Contractor has been 

convicted of bribery or attempting to bribe an officer or employee of the State of Illinois, or 
any unit of local government, nor has any officer or employee made an admission of guilt of 
such conduct which is a matter of record. 

 
E. Contractor is not barred from bidding on or entering into public contracts due to having been 

convicted of bid-rigging or bid rotating under paragraphs 33E-3 or 33E-4 of the Illinois Criminal 
Code.  Contractor also certifies that no officers or employees of the Contractor have been so 
convicted and that Contractor is not the successor company or a new company created by the 
officers or owners of one so convicted.  Contractor further certifies that any such conviction 
occurring after the date of this certification will be reported to the Owner, immediately in 
writing, if it occurs during the bidding process, or otherwise prior to entering into the Contract 
therewith. 

 
F. Pursuant to the Illinois Human Rights Act (775 ILCS 5/2-105), Contractor has a written sexual 

harassment policy that includes, at a minimum, the following information:  (i) a statement on 
the illegality of sexual harassment; (ii) the definition of sexual harassment under State law; (iii) 
a description of sexual harassment utilizing examples; (iv) the Contractor's internal complaint 
process including penalties; (v) the legal recourse, investigative and complaint process 
available through the Illinois Department of Human Rights and the Human Rights Commission 
and directions on how to contact both; and (vi) protection against retaliation as provided by 
Section 6-101 of the Illinois Human Rights Act.  Contractor further certifies that such policy 
shall remain in full force and effect.  A copy of the policy shall be provided to the Illinois 
Department of Human Rights upon request. 

 
G. Contractor shall abide by the "Employment of Illinois Workers on Public Works Act" (30 ILCS 

570/0.01 et seq.) which stipulates that whenever there is a period of excessive unemployment 
in Illinois, defined as any month immediately following two (2) consecutive calendar months 
during which the level of unemployment in Illinois exceeds five percent (5%) as measured by 
the U.S. Bureau of Labor Statistics in its monthly publication of employment and 
unemployment figures, the Contractor shall employ only Illinois laborers unless otherwise 
exempted as so stated in the Act.  ("Illinois laborer" means any person who has resided in 
Illinois for at least 30 days and intends to become or remain an Illinois resident).  Other 
laborers may be used if Illinois laborers are not available or are incapable of performing the 
particular type of work involved if so certified by the Contractor and approved by the Owner. 

 
H.   (i) Contractor's bid proposal was made without any connection or common interest in the 

profits anticipated to be derived from the Contract by Contractor with any other persons 
submitting any bid or proposal for the Contract; (ii) the Contract terms are in all respects fair 
and the Contract will be entered into by Contractor without collusion or fraud; (iii) no official, 
officer or employee of the Owner has any direct or indirect financial interest in Contractor's bid 
proposal or in Contractor, (iv) the Contractor has not directly or indirectly provided, and shall 
not directly or indirectly provide, funds or other consideration to any person or entity 
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(including, but not limited to, the Owner and the Owner’s employees and agents), to procure 
improperly special or unusual treatment with respect to this Agreement or for the purpose of 
otherwise improperly influencing the relationship between the Owner and the Contractor.  
Additionally, the Contractor shall cause all of its officers, directors, employees, (as the case 
may be) to comply with the restrictions contained in the preceding sentence. 

 
I. Contractor knows and understands the Equal Employment Opportunity Clause administrated 

by the Illinois Department of Human Rights, which is incorporated herein by this reference, and 
agrees to comply with the provisions thereof.  Contractor further certifies that Contractor is an 
"equal opportunity employer" as defined by Section 2000 (e) of Chapter 21, Title 42 of the 
United States Code Annotated and Executive Orders #11246 and #11375 as amended, which 
are incorporated herein by this reference. 

 
J. Neither Contractor nor any substantially owned affiliated company is participating or shall 

participate in an international boycott in violation of the provisions of the U.S. Export 
Administration Act of 1979 or the regulations of the U.S. Department of Commerce 
promulgated under that Act. 

 
K. Contractor is not barred from contracting with the Owner because of any delinquency in the 

payment of any tax administrated by the Illinois Department of Revenue, unless it is being 
contested.  Contractor further certifies that it understands that making a false statement 
regarding delinquency in taxes is a Class A misdemeanor and, in addition, voids the Contract 
and allows the Owner, a municipal entity, to recover in a civil action all amounts paid to the 
Contractor. 

 
L. If Contractor has 25 or more employees at the time of letting of the Contract, Contractor 

knows, understands and acknowledges its obligations under the Illinois Drug Free Workplace 
Act (30 ILCS 580/1 et seq.) and certifies that it will provide a drug-free workplace by taking the 
actions required under, and otherwise implementing on a continuing basis, Section 3 of the 
Drug Free Workplace Act.  Contractor further certifies that it has not been debarred and is not 
ineligible for award of this Contract as the result of a violation of the Illinois Drug Free 
Workplace Act. 

  
M. Contractor knows, understands and acknowledges its obligations under the Substance Abuse 

Prevention on Public Works Act, 820 ILCS 265/1 et seq.  A true and complete copy of 
Contractor’s Substance Abuse Prevention Program Certification is attached to and made a part 
of this Contractor Compliance and Certification Attachment. 

 
N.   The Contractor shall comply with the requirements and provisions of the Freedom of 

Information Act (5 ILCS 140/1 et. seq.) and, upon request of the Dundee Township Park District 
designated Freedom of Information Act Officer (FOIA Officer), Contractor shall within two (2) 
business days of said request, turn over to the FOIA Officer any record in the possession of the 
Contractor that is deemed a public record under FOIA.  
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SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION 
 
The Substance Abuse Prevention on Public Works Projects Act, 820 ILCS 265/1 et seq., (“Act”) 
prohibits any employee of the Contractor or any Subcontractor on a public works project to use, 
possess or be under the influence of a drug or alcohol, as those terms are defined in the Act, while 
performing work on the project.  The Contractor/Subcontractor [circle one], by its undersigned 
representative, hereby certifies and represents to the Dundee Township Park District that 
[Contractor/Subcontractor must complete either Part A or Part B below]: 
 
A. The Contractor / Subcontractor [circle one] (or multiple sheets, one for each contractor or 
subcontractor as needed) has in place for all of its employees not covered by a collective bargaining 
agreement that deals with the subject of the Substance Abuse Prevention on Public Works Projects 
Act a written substance abuse prevention program, a true and correct copy of which is attached to 
this certification, and/or which meets or exceeds the requirements of the Substance Abuse 
Prevention on Public Works Act, 820 ILCS 265/1 et seq.  [Contractor/Subcontractor must attach a 
copy of its substance abuse prevention program to this Certification.] 
 
          
 Name of Contractor/Subcontractor (print or type) 
 
             
 Name and Title of Authorized Representative (print or type) 
 
                      Dated:       
 Signature of Authorized Representative 
  
 
B. The Contractor / Subcontractor [circle one] has one or more collective bargaining 
agreements in effect for all of its employees that deal with the subject matter of the Substance 
Abuse Prevention on Public Works Projects Act, 820 ILCS 265/1 et seq.     
 
          
 Name of Contractor/Subcontractor (print or type) 
 
                                                                                                           
 Name and Title of Authorized Representative (print or type)   
 
          Dated:       
 Signature of Authorized Representative 
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__________________________________                                                          
CONTRACTOR 
 
By: ______________________________________    
 
Its: ______________________________________ 

 
STATE OF _______________________ ) 

           )SS 
COUNTY OF _____________________  ) 
 
 
 
I, the undersigned, a notary public in and for the State and County, aforesaid, hereby certify that                       
_______________________________ appeared before me this day and, being first duly sworn on 
oath, acknowledged that the executed documents are true and correct for the foregoing instrument 
as his/her free act and deed and as the act and deed of the Contractor. 
 
 
                                                       _____________________________ 
Date        (Notary Public) 
                                                          

 
(SEAL) 
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GENERAL PROVISIONS 

1. Accident Prevention and Safety Measures: The Contractor shall comply with OSHA Part 1926, 
Construction Standards and Interpretations in effect on the date of issuance of the invitation for bids 
and with the Soil Conservation Supplement to OSHA Part 1926. 

2. Performance of work by Contractor: The Contractor shall perform on the site, and with his own 
organization, work equivalent to at least fifty percent (50%) of the total amount of work to be 
performed under the Contract. If, during the progress of the work hereunder, the Contractor requests 
a reduction of such percentage and the Owner determines that it would be to the advantage of the 
Owner, the percentage of work required to be performed by the Contractor may be reduced with the 
written approval of the Owner. 

3. Superintendence by Contractor: Except where the Contractor is an individual and gives his 
personal superintendence to the work, the Contractor shall provide a competent superintendent, 
satisfactory to the Owner and the Engineer, to be present on the work site at all times during working 
hours with full authority to act on the Contractor's behalf. All agreements, change orders, etc. agreed 
to by the Superintendent shall be final. In the event the Contractor fails to have a Superintendent on 
the job, he shall accept, as final, all quantities for payment as determined by the Engineer, and the 
Contractor shall waive all rights of recourse with the Owner and/or the Engineer. The Contractor shall 
also provide adequate staff for the proper coordination and expediting of his work. 

4. Staking & Execution: The Contractor shall either hire Arc Design Resources, Inc for staking or 
lay out his own work and he shall be responsible for all work executed by him under the Contract. He 
shall verify all figures and elevations before proceeding with the work and will be held responsible for 
any error resulting from his failure to do so. 

5. Final Payment: After final inspection and acceptance by Owner of all work under the Contract, the 
Contractor shall prepare his requisition for final payment which shall be based upon the carefully 
measured or computed quantity of each item of work at the applicable unit prices stipulated in this 
Agreement. The total amount of the final payment due the Contractor under this contract shall be the 
amount computed as described above less all previous payments. Final payments to the Contractor 
shall be made subject to his furnishing the Owner with a release in satisfactory form of all claims 
against the Owner arising under any by virtue of this Contract. 

The Owner, before paying the final estimate, will require the Contractor to furnish releases or 
receipts from all subcontractors having performed any work and all persons having supplied 
materials, equipment (installed on the Project) and services to the Contractor. The Owner, however, 
may if it deems such action advisable make payment in part or in full to the Contractor without 
requiring the furnishing of such releases or receipts and any payments so made shall in no way 
impair the obligations of any surety or sureties furnished under this Contact. 

Withholding of any amount due the Owner under "Liquidated Damages" shall be deducted from the 
final payment due the Contractor. 

6. Technical Specifications and Drawings: Specifications are contained in the notes on plans.  
Anything mentioned in the Technical Specifications and not shown on the Drawings or shown on the 
Drawings and not mentioned in the Technical Specifications shall be of like effect as shown on or 
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mentioned in both. In case of difference between Drawings and Technical Specifications, the 
Technical Specifications shall govern. In case of any discrepancy in Drawings, or Technical 
Specifications, the matter shall be immediately submitted to the Owner, without whose decision, said 
discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense. 

7. Shop Drawings: All required shop drawings, machinery details, layout drawings, etc., shall be 
submitted to the Owner for approval sufficiently in advance of requirements to afford ample time for 
checking, including time of correcting, resubmitting, and rechecking if necessary. The Contractor 
may proceed, only at his own risk, with manufacture or installation of any equipment or work covered 
by said shop drawings, etc. until they are approved and no claim, by the Contractor, for extension of 
the contract time shall be granted by reason of his failure in this respect. 

Any drawings submitted without the Contractor's stamp of approval will not be considered and will be 
returned to him for proper resubmission. If any drawings show variations from the requirements of 
the Contract because of standard shop practice or other reason, the Contractor shall make specific 
mention of such variation in his letter of transmittal in order that, if acceptable, suitable action may be 
taken for proper adjustment of contract price and/or time, otherwise the Contractor shall not be 
relieved of the responsibility for executing the work in accordance with the Contract even though the 
drawings have been approved. 

If the shop drawing is in accord with the Contract or involves only a minor adjustment in the interest 
of the Owner not involving a change in contract price or time, the Engineer may approve the drawing. 
The approval shall be general, shall not relieve the Contractor from his responsibility for adherence 
to the Contract or for any error in the drawing, and shall contain in substance the following: 

"The modification shown on the attached drawing is approve in the interest of the Owner to effect an 
improvement for the Project and is ordered with the understanding that it does not involve any 
change in the Contract price or time; that it is subject generally to all Contract stipulation and 
covenants; and that it is without prejudice to any and all rights of the Owner under the Contract and 
surety bond or bonds." 

8. Materials and Workmanship: Unless otherwise specifically provided for in the Technical 
Specifications, all workmanship, equipment, materials, and articles incorporated in the work shall be 
new and the best grade of the respective kinds for the purpose. Where equipment, materials, articles 
or workmanship are referred to in the Technical Specifications as "equal to" any particular standard, 
the Engineer shall decide the question of equality. The Contractor shall furnish to the Owner for 
approval the manufacturer's detailed specifications for all machinery, mechanical and other special 
equipment, which he contemplates installing together with full information as to type, performance 
characteristics, and all other pertinent information concerning all other materials or articles which he 
proposes to incorporate in the work. 

Machinery, mechanical and other equipment, materials, or articles installed or used without such 
prior approval shall be at the risk of subsequent rejection. 

Materials specified by reference to the number or symbol of a specific standard, such as an A.S.T.M. 
Standard, a Federal Specification or other similar standard, shall comply with requirements in the 
latest revision thereof any amendment or supplement thereto in effect on the date of the Invitation for 
Bids, except as limited to type, class, or grade, or modified in such reference. The standards referred 
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to, except as modified in the Technical Specifications shall have full force and effect as though 
printed herein.  

The Owner may require the Contractor to dismiss from the work such employee or employees as the 
Owner or the Engineer may deem incompetent, or careless, or subordinate. 

Should the Contractor fail to observe the foregoing provisions and proceed with the construction 
and/or install any utility at variance with any applicable ordinance or code, including any written 
waivers {notwithstanding the fact that such installation is incompliance with the Drawings and 
Technical Specifications), the Contactor shall remove such work without cost to the Owner, or a 
Change Order will be issued to cover only the excess cost the Contractor would have been entitled 
to receive if the change had be made before the Contractor commenced on the items involved.  

The Contractor shall, at his own expense, secure and pay to the appropriate department of the Local 
Government the fees or charges for all permits for street pavement, sidewalks, sheds, removal of 
abandoned water taps, sealing of house connection drains, pavement cuts, buildings, electrical, 
plumbing, water, gas, and sewer or any other items that may require permits by the local, regional, or 
State regulatory body or any of its agencies.  

The Contractor shall comply with applicable local laws and ordinances governing the legal removal 
and disposal of surplus excavation, materials, debris, and rubbish on or off the “Project Area(s)” and 
commit no trespass on any public or private property in any operation due to or connected with the 
Improvements embraced in this Contract. 

9. Care of Work: The Contractor shall be responsible for all damages to person or property that 
occur as a result of his fault or negligence in connection with the prosecution of the work and shall be 
responsible for the proper care and protection of all materials delivered and work performed until 
completion and final acceptance, whether or not the same has been covered in whole or in part by 
payments made by the Owner. 

In an emergency affecting the safety of life, limb, or property, including adjoining property, the 
Contractor, without special instructions or authorization from the Owner, is authorized to act at his 
discretion to prevent such threatened loss or injury, and he shall so act. He shall, likewise, act if 
instructed to do so by the Owner. Any compensation claimed by the Contractor on account of such 
emergency work will be determined by the Owner.  

The Contractor shall avoid damage as a result of his operations to existing sidewalks, streets, curbs, 
pavements, utilities (except those which are to be replaced or removed), adjoining property, signs, 
traffic signals and wiring, etc., and he shall at his own expense completely repair damage thereto 
caused by his operations. 

10. Accident Prevention: No laborer employed in the performance of this Contractor shall be 
required to work in surroundings or under working conditions which are unsanitary, hazardous, or 
dangerous to his health or safety as determined under construction safety and heal standards 
promulgated by the Secretary of Labor.  

The Contractor shall exercise proper precaution at all times for the protection of persons and 
property and shall be responsible for all damages to persons or property, either on or off the site, 
which occur as a result of his prosecution of the work. The safety provisions of the applicable laws 
and building and construction codes shall be observed, and the Contractor shall take or cause to be 
taken such additional safety and health measures as the Owner may determine to be reasonably 
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necessary. Machinery, equipment, and all hazards shall be guarded in accordance with the safety 
provisions of the "Manual of Accident Prevention in Construction" published by the Associated 
General Contractors of America, Inc. to the extent that such provisions are not in conflict with 
applicable laws.  

The Contractor shall maintain an accurate record of all cases of death, occupational disease, or 
injury requiring medical attention or causing loss of time from work, arising out of the course of 
employment on work under the contract. The Contractor shall promptly furnish the Owner with 
reports concerning these matters. 

11. Use of Premises: The Contractor shall confine his equipment, storage of materials, and 
construction operations to the project Contract Limits as noted or shown on the Drawings and/or as 
prescribed by ordinances or permits, or as may be desired by the Owner, and shall not unreasonably 
encumber the site or public rights of way with his materials and construction equipment. 

The Contractor shall coordinate and comply with all reasonable instructions of the Owner and all 
existing state and local regulations regarding signs, advertising, traffic, fires, explosives, danger 
signals, and barricades. 

12. Removal of Debris, Cleaning, etc.: The Contractor shall periodically, or as directed during the 
progress of the work, remove, and legally dispose of all debris, and keep the Project Area and public 
rights of way reasonably clear. Upon completion of the work, he shall remove all temporary 
construction facilities, debris and unused materials provided for the work, and put the whole site of 
the work and public rights of way in a neat and clean condition. Trash burning on the site of the work 
is prohibited and will be subject to the Owner and existing State and Local regulations. 

13. Inspection: All materials and workmanship shall be subject to inspection, examination, or test by 
the Owner and the Engineer at any and all times during manufacture or construction and at any and 
all places where such manufacture or construction is carried on the Owner shall have the right to 
reject defective material and workmanship or require its correction.  

Unacceptable workmanship shall be satisfactorily corrected. Rejected material(s) shall be promptly 
segregated and removed from the Project Area and replaced with material of specified quality 
without charge to owner. If the Contactor fails to proceed at once with the correction of rejected 
workmanship or defective material, the Owner may void the contract or otherwise have the defects 
remedied or rejected materials removed from the Project Area by another contractor and charge the 
cost of the same against any monies which may be due to the Contract, without prejudice to any 
other rights or remedies of the Owner. 

The Contractor shall furnish promptly all materials reasonably necessary for any material testing 
which may be required or requested by the Owner or Engineer. The Contractor shall be responsible 
for incurring all costs or fees for all tests required or requested by the Owner or Engineer.  All testing 
will be performed in such manner as not to delay the work unnecessarily and will be made in 
accordance with the provisions of the Technical Specifications.  

The Contractor shall notify the Owner sufficiently in advance of backfilling or concealing any facilities 
to prohibit proper inspection. If any facilities are concealed without approval or consent of the Owner, 
the Contractor shall uncover for inspection and recover such facilities all at his own expense, when 
so required by the Owner.  
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Should it be considered necessary or advisable by the Owner at any time before final acceptance of 
the entire work to make an examination of work already completed by uncovering the same, the 
Contractor shall on request promptly furnish all necessary facilities, labor, and material. If such work 
is found to be defective in any important or essential respect, due to fault of the Contractor or his 
subcontractors, the Contractor shall defray all the expenses of such examination and of satisfactory 
reconstruction.  

Inspection of materials and appurtenances to be incorporated in the Improvements embraced in this 
Contract may be made at the place of production, manufacture or shipment, whenever the quantity 
justifies it, and such inspection and acceptance unless otherwise stated in the Technical 
Specifications, shall be final, except as regards (1) latent defects, (2) departures from specific 
requirements to the Contract, (3) damage or loss in transit, or (4) fraud or such gross mistakes as 
amount to fraud. Subject to the requirements contained in the preceding sentence, the inspection of 
materials as a whole or in part will be made at the Project site. 

Neither inspection, testing, approval nor acceptance of the work in whole or in part, by the Owner or 
its agents shall relieve the Contractor or his sureties of full responsibility for materials furnished, or 
work performed not in strict accordance with the Contract. 

14. Final Inspection: When the Improvements embraced in this Contract are substantially complete, 
the Contractor shall notify the Owner that the work will be ready for final inspection on a definite date 
which shall be stated in the notice by writing or email. The notice will be given at least ten (10) days 
prior to the date stated for final inspection and bear the signed concurrence of the representative of 
the Owner having charge of inspection. If the Owner determines that the status of the Improvements 
is as represented, it will make the arrangements necessary to have final inspection commenced on 
the date stated in the notice, or as soon thereafter as is practicable. The inspection party may also 
include the representatives of each department of the Local Government having jurisdiction or in 
charge of improvements of like character, when or if such Improvements are later to be accepted by 
the Local Government. 

15. Deduction for Uncorrected Work: If the Owner deems it not expedient to require the Contractor 
to correct work not done in accordance with the Contract Documents, an equitable deduction from 
the Contract Price will be made by agreement between the Contractor and the Owner and subject to 
settlement, in case of dispute, as herein provided. 

 
 
 

END OF SECTION 
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SPECIAL PROVISIONS 
 

The "Standard Specifications for Road and Bridge Construction" prepared by the Department of 
Transportation of the State of Illinois and adopted by said Department on January 1,2022, and the 
Supplemental Specifications prepared by the Department of Transportation of the State of Illinois and 
adopted on January 1, 2026, by said Department to supplement the "Standard Specifications for 
Road and Bridge Construction", shall govern the bidding, construction, and execution of the 
proposed project. Where the term "Department" appears in the Specifications, the " Winnebago 
County Forest Preserve District " shall be substituted therefore, and where any term for employee of 
the department is used, the designated Winnebago County Forest Preserve District employee shall 
be substituted, therefore. 

Herein after the terms "Owner", "Ownership", "Engineer", or any derivatives of such shall mean the 
Dundee Township Park District or its designated representative and the term "Contractor" shall mean 
the entity who proposes to perform the work herein described or its designated subcontractors. 

The following Special Provisions supplement the said specifications and, in case of conflict with any 
part or parts of said specifications, these Special Provisions shall take precedence and shall govern: 

SECTION 1 – GENERAL 

DESCRIPTION OF WORK 

The project will consist of asphalt, fence, tennis equipment, and miscellaneous related removals; 
grading, installation of new aggregate base material, HMA surface, chain link fence, painted surface, 
striping, tennis and pickleball equipment, turf restoration, and all related work in accordance with the 
construction plans at Huffman Park Pickleball and Tennis Court Renovation, Dundee Township 
Park District located at 811 Tartans Dr, West Dundee, IL 61008. 

TRAFFIC CONTROL 

The project limits are within the existing park(s) and facility with public use allowed during all daylight 
hours.  The contractor shall include the necessary traffic and/or pedestrian controls needed to carry 
out his work duties and this shall be incidental to the project.  At a minimum, any unsafe conditions 
shall be protected from park users during construction by use of necessary barriers, flagging, 
signage, safety measures, or controls. The Contractor will be allowed to close sections of path as 
necessary, with advance approval of the Owner.  Examples of traffic control measures required 
might include signage, barricades or snow fencing to restrict access and barricades or drums along 
any adjacent public street, park road, parking lot, or other paved path or construction staging area. 

REFERENCES  

The Dundee Township Park District may require from the apparent low bidder three (3) references of 
projects of similar type of work within the past three (3) years. Failure to supply reference and/or 
having performed work of this type as determined by the Dundee Township Park District may be 
cause of rejection of bid by the Dundee Township Park District. 

CONTRACT SUBLETTING-COOPERATION AMONG SUBCONTRACTORS  

It shall be the responsibility of the Contractor to ensure full cooperation among the subcontractors 
doing work on the project.  
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All subcontractors to be utilized by the Contractor shall provide Ownership with a Project Specific 
Certificate of Insurance naming Dundee Township Park District as additional insured prior to 
commencement of work by said subcontractor.  

CONSTRUCTION INSPECTION  

Any work performed without the presence of an Owner's designated representative to inspect said 
construction shall not be accepted for payment as directed by the Owner. Contractor shall notify 
Ownership a minimum of 24 hours in advance of the start of construction or the continuation of 
construction following a pause in work.  

EXISTING UTILITIES, STRUCTURES, AND LOCATIONS  

Ownership does not guarantee the completeness or accuracy of the information shown on any plans 
regarding utilities such as gas and water mains, sewers, inlets, buffalo boxes, power lines, poles, 
lights, any other existing utilities, or drainage structures. The contractor shall make their own 
investigation to verify or determine the existence, nature, and location of all utilities on the site that 
may interfere with construction before commencing work. The Contractor shall report to the Owner 
any omissions or differences in location from that shown on any project plans. Care should be taken 
while working near any utilities to prevent their damage. 

 

SECTION 2 - SPECIAL PROVISIONS 

SAW CUTTING 

Where necessary, work shall consist of sawing existing pavements to such a depth that when the 
pavement is removed, a clean, neat edge will result with no spalling of the remaining pavement. Saw 
cutting shall be performed at all locations where pavement is removed. This work shall be considered 
incidental to construction and no further compensation will be allowed. 

MOBILIZATION 

There shall be no mobilization payments made on this Project. 

EARTH EXCAVATION 

This work will consist of the complete excavation and removal of all material necessary to construct 
the subgrade to the existing lines and grades in the field or as shown in the plans. Work includes: 
Pavement Removal, HMA Surface Removal, Aggregate Stone and Earth Removal. Potential clearing 
of brush, bushes, and small tree limbs as described in section 202.01 shall be considered incidental 
to this Earth Excavation work. This work shall conform to Section 202 and Section 440 of the 
Standard Specifications.  

Any earth excavation shall be removed from the site and disposed of legally off site. 

UNDERCUT (COMPLETE) 

This work shall consist of removal of unsuitable subgrade materials and/or existing stone base 
course should a proof roll or other testing methods determine that the soil will not support the 
necessary project materials or construction equipment for paving.  In the case where the subgrade or 
base course is found to be unsuitable as determined by engineer’s observation of proof roll, then the 
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contractor would be paid for the removal and replacement of the material as part of this unit cost 
(cubic yard), in addition to the removal and replacement of any underlying unsuitable soils.   

Replacement of excavated materials shall be with suitable large size aggregate, such as IDOT 
gradation CSO-1. 

Measurement: Limits of work shall be measured and agreed upon by owner and contractor in the 
field prior to removal. 

AGGREGATE BASE COURSE, TYPE B, 8” depth (minimum) 

This work shall conform to the “Standard Specifications for Road and Bridge Construction" adopted 
January 1, 2022, Section 351. Aggregate Base Course, except as modified herein.  

The area of base course shall be according to the limits referenced in the contract documents or as 
shown on the plans. 

RECYCLED AGGREGATE MATERIALS 
The use of recycled HMA and concrete is approved as aggregate base course for this project as 
long as it meets the certification for IDOT CA-6 gradation. 

 
CONCRETE WASHOUTS 

This work shall conform to applicable portions of Section 280 of the Standard Specifications and the 
requirements of the Illinois EPA NPDES permit. Contractor shall employ the use of concrete 
washouts throughout the project and shall require his workers, subcontractors, and suppliers to 
utilize the designated washout areas for proper removal of concrete and cement materials. 
Contractor shall maintain washouts throughout the duration of construction so long as required. 
Failure to utilize concrete washout areas will result in violation of EPA requirements and Contractor 
could be subjected to fines and penalties through the Illinois Attorney General’s office. 
 
HMA PAVEMENT 

This work shall be constructed in accordance with Sections of the Standard Specifications.  

See Civil Plans for paving notes. 
 
AGGREGATE FOR TEMPORARY ACCESS 
Temporary aggregate wedges will be needed to maintain access to local businesses. The Park 
District has final discretion to direct the contractor to install this type of temporary access. This work 
will be considered incidental to the Contractor’s means and methods and covered under the project 
bid. 

 
RESTORATION (where necessary) 

This work shall consist of repairing all disturbed areas with a minimum of 4" of topsoil and seeding. 
Satisfactory stockpiled topsoil from within the construction limits shall first be used before additional 
compensation topsoil is to be hauled to the site. Topsoil material shall be indigenous to Kane County 
(or adjacent counties) and may be used providing it meets with the requirements of Article 1081.05 of 
the Standard Specifications for Road and Bridge Construction and has no more than 55 percent 
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sand or clay content as determined in accordance with AASHTO T88.  The seeding method shall 
consist of applying seed, fertilizer, and erosion control blanket on satisfactorily prepared seed bed in 
accordance with Standard Specification for Road and Bridge Construction Section 250 and 251 in so 
far as said sections apply.  

Seeding: Seeding shall consist of at minimum Class I Lawn Mixture, per IDOT specifications.  

Fertilizer: Fertilizer shall be furnished and applied in accordance with section 250.04.  

Erosion Control Blanket: Erosion control blanket shall be applied to all seeded areas in accordance 
with section 251.04 using any of the described methods. Especially for areas that are more than 3% 
slopes. 

Guarantee: All seeded areas shall be maintained for at least 30 days after germination or second 
cutting. After germination, any scattered bare spots no larger than two square feet will be allowed up 
to a maximum of 5% of any seeded area including 30-day maintenance and mowing.  Excessive 
weed blooms, as determined by owner/engineer, must be sprayed, or cut to eradicate or reduce 
further growth. 

 

TENNIS / PICKLEBALL COURT COLOR COATING 
 
PART 1 -GENERAL 
1.1  RELATED DOCUMENTS 

A.  Drawings and general provisions of the contract including general and supplementary 
conditions and other Division 1 Specifications Sections, apply to this section. 

 
1.2 REFERENCES  

A. ASTM D2938 - Specification for acrylic surface, bituminous protective coating.  
B. ASTM C136-   Standard testing method for Sieve Analysis aggregates.  
C. Refer to specifications on civil drawings.  
 

1.3  SUMMARY 
A.   Section includes: 

1.  Acrylic Resurfacer 
2.  Court depression 
3.  Color System 
4.  Line Paint 

B.  Related Sections include the following:  
1.  Division 32 Section - "Asphalt Paving" 
2.  Division 32 Section- "Tennis Court Equipment" 
 

1.4  SUBMITTALS 
A.  Product Data:  Submit manufacturer's printed product specifications. 
B.  Certification: Submit letter from manufacturer stating applicator is a certified applicator. 
C.  Samples for verification: For the following products: 

1.  Court Color System:  Court color selection to be by Owner and provided to contractor at 
pre-construction meeting.  Contractor shall assume one color for courts and a second color 
for out of bounds areas.  Contractor shall provide a list of “premium colors” in his bid that 
would require an upcharge if selected.  Submit samples of manufacturer's full range of 
colors for owner selection. 

 
1.5  QUALITY ASSURANCE 

A.  Tests and Inspections:   Owner reserves right to employ a testing laboratory to conduct testing 
and inspection of materials and mixtures. 
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B.  Applicator:  Certified Applicator of color coat manufacturer.  Applicator to provide written 
documentation. 

C.  Regulatory Requirements:   Equipment specified shall conform to the latest rules and 
regulations of the following: 
1.  United States Tennis Association (USTA) 
2.  American Sports Builders Association (ASBA) 
3.  Illinois High School Association (IHSA) 
 

1.6  JOB CONDITIONS 
A.  Environmental Requirements:    Apply coating in dry weather when pavement and atmospheric 

temperatures are 50 deg. F or above and are anticipated to remain above 50 deg F for four (4) 
hours after completing application. 

 
1.7  WARRANTY 

A.  Prior to final payment, submit a two-year written dual warranty signed by contractor. 
 

PART 2- PRODUCTS 
A.  Available Manufacturers: Subject to compliance with requirements, manufacturers offering 

products that may be incorporated into the Work include the following: 
1.  Acrylic Resurfacer, Color System, and Line Paint: 

a.   SportMaster Sport Surfaces, PO Box 2277, 2520 South Campbell Street, 
Sandusky, Ohio 44870.  Toll Free 800-326-1994.  Fax 877-825-9226.  
Website www.sportmaster.net.  E-mail info@sportmaster.net. 

b.   Plexipave System as manufactured by California Products Corp., Andover, 
MA. 01810 / www.plexipave.com. 

c.   Laykold Tennis Court System as manufactured by Advanced Polymer 
Technology,109 Concia Lane, PO Box 180, Harmony PA 16037, 724-452-
1330, www.advpoytech.com  

d.   Novacrylic® , as manufactured by Nova Sports U.S.A., 6 Industrial Rd., Bldg. 
#2., Milford, MA 01757. 800-USA-NOVA. 

e.   DecoColor MP Classic Color System 
f.   Elite Sport Coating System, U.S. Tennis Court Construction Co., 13517 Bell 

Road, Homer Glen, IL 60491 Ph # 708-301-3300. 
2.  No other manufacturers will be accepted unless approved by Engineer in writing.  

Bidder shall submit alternative manufacturers for evaluation at least 10 (ten) days prior 
to bid date. 

 
2.2  MATERIALS 

A.  Color System:    An ultra-violet light stabilized, pure synthetic mineral oxide pigmented acrylic 
epoxy color coating system specifically formulated for coating of recreational surfaces and as 
specified in this section 

B.  Aggregate for Courts: 
1.  Resurfacer coats and color coats shall contain a washed, dry silica sand free of 

dust, trash, clay, organic materials or other contaminants and supplied in bags to 
insure correct measurements. 

2.  Gradation: For resurfacer, fineness shall meet resurfacer product manufacturer’s 
guidelines.  For color coat, gradation to have an American Foundry Society grain 
fineness number is no less than 65 and no more than 95, when tested in accordance 
with ASTM C 136 and with 99% passing 40. 

3.  Quality Control:  All sand aggregate materials shall meet one of two guidelines.  
1) Aggregate shall be supplied by the surface manufacturer directly.  2)  
Aggregate supplied by the contractor shall accompany a certification statement 
by the surface manufacturer that the supplied aggregate materials meet their 
specifications. 

C.  Mixing Water: Potable and free from harmful soluble salts. 
D.  Equipment and Tools: 

1.  All equipment, tools and machinery used for handling materials and executing any part 
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of work shall be subject to approval by Engineer before work is started. 
2.  Use equipment for applying mixture that is designed for applying tennis court color 

coating and capable of applying required coating weights evenly to provide a smooth, 
uniformly coated surface. 

 
PART 3- EXECUTION 
3.1  INSPECTION 

A.  Inspect asphalt where Color Coating is to be installed, with the Asphalt Installer present, for 
conditions and defects that will adversely affect performance of tennis courts, and which 
cannot be put into an acceptable condition through normal preparatory work as specified 
below.   Court surface must comply with court depression tolerances as specified below. 

B.  Do not begin to apply Color Coating until satisfactory conditions have been corrected. 
C.  Start of Color Coating will be construed as the Applicator's acceptance of surfaces and 

conditions of the asphalt.  
 

3.2  PREPARATION  
A.  Cleaning: 

1.  Thoroughly clean surfaces to be coated.  Remove all foreign debris (dirt, silt, gravel, 
leaves, etc.) using mechanically powered forced air sweepers, mechanical street 
sweepers, steel bristle brooms, and/or high-pressure water. 

2.  Thoroughly scrape mud areas and scrub wash with clean water. 
B.  Protection: Protect adjacent curbs, walks, fences, and other items from receiving color coat 

and/or resurfacer. 
C.  Asphalt shall be cured for a minimum of 14 days.  
D.  Apply 2 coats of acrylic resurfacer. 
E.  Apply 2 coats of fortified tennis court color coating. 
 

3.3  COURT DEPRESSIONS 
A.  Court surface shall be flooded with water.  Any ponding or "birdbaths" remaining after 1 (one) 

hour at 70 degrees F in sunlight which cover a five-cent piece (American coin) shall be 
patched and leveled by the asphalt installer. 

 
3.4  COLOR SYSTEM 

A.  The color finish shall be of the approved product listings above.  These systems shall include 
the following: 
1.  Resurfacer:   Two (2) coats of Acrylic resurfacer shall be applied to the entire court 

area in order to provide a uniform and even surface. 
2.  Colors: Engineer to select colors from manufacturer's standard color line.  Verify all 

colors with Owner prior to work. Contractor to identify any “premium colors” that would 
require an upcharge in his bid.  Absent any listing of premium colors, Owner will have 
the ability to choose any color on manufacturer’s standard list at no additional cost. 
a.  Court areas:  Color – Tournament Purple, (or as selected by Owner pre-

construction). 
b.  Out-of-Bounds:  Color – Light Green (or as selected by Owner pre-

construction). 
1)      Out-of-Bounds color to extend past the fence line (to edge of asphalt) 

and shall include any concrete or post footing tops.  Coordinate in 
field. 

c.   Application Rate:  Apply with a soft rubber squeegee.  Apply successive 
coats in cross directions.  Application rate shall be 0.07 to 0.09 gallons 
per square yard per coat. 

3.  Color Finish: 
a. Two (2) coats of sand filled acrylic color shall be applied to the entire court 

surface. 
b.  The second coat shall be applied upon thorough drying of first coat. 
c.  Color areas shall be taped where colors meet in order to assure razor sharp 

edges prior to painting. 
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d.   Application Rate:  Apply with a soft rubber squeegee.  Apply successive 
coats in cross directions.  Application rate shall be 0.05 to 0.08 gallons 
per square yard per coat. 

4.  Playing Lines: 
a.     Lines shall be taped in order to assure razor sharp edges prior to painting. 
b.  Two (2) coats of acrylic line paint shall be applied accurately and in 

accordance with the Regulatory Requirements listed in this section. 
c.  Playing lines shall be 2" wide. 
d.  Line Paint shall be fortified with fine sand to provide texture similar to 

playing surface. 
e.  Playing lines shall be accurately located and marked in accordance with the 

Regulatory Requirements listed in this section.  The painting shall be done by 
skilled technician in a workmanlike manner in accordance with the 
manufacturer's standard printed instructions. 

f.  Lines shall be painted with a paint recommended or approved by the 
manufacturer of the color finish material: however, use of traffic, oil, alkyd, or 
solvent-vehicle type paint is prohibited. 

g.   Application Rate:  Apply with a small roller between masked limits.  
Application rate shall be 500 to 600 feet per gallon. 

h.  Color: Tennis playing lines - White.  Pickleball playing lines – Yellow. 
 

3.3 PROTECTION 
A.  Protect adjacent curbs, walks, fences, landscaping, and other items from receiving color coat 

and /or resurfacer. 
B.  Barricade coated areas until coating has dried sufficiently for foot traffic. 
 

3.4 CLEAN UP 
A.  Upon completion of the work, the Contractor shall remove all containers, surplus material and 

debris and have the site in a clean and orderly condition acceptable to the Owner.  
 
 
PICKLEBALL COURT EQUIPMENT 
 
PART 1 -GENERAL 
 
1.1 RELATED DOCUMENTS 

 
A.  Drawings and general provisions of Contract, including General and Supplementary Conditions and 

divisional Specification sections, apply to work of this section. 
 
1.2  SUMMARY 
 
A.  The Work required under this Section consists of providing sports & physical education equipment items, 

their accessories and necessary mounting, and installation hardware, including: 
1.  Pickleball court net posts. 
2.  Pickleball court net center strap anchors. 
B.  Extent of Equipment is indicated on drawings and in these specifications. 
C.  Related Sections:  The following sections contain requirements that relate to this Section: 
1.  Division 32 Section - "Asphalt Paving" 
2.  Division 32 Section- "Tennis/Pickleball Court Color Coating" 
3.  Division 32 Section - "Chain Link Fencing" 
 
1.3  SUBMITTALS 
  
A.  Product Data: 
1.  Submit manufacturer's specifications and installation instructions for each type of equipment. 
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2.  Include assembly, disassembly, and storage instructions for removable equipment. 
 
B.  Shop Drawings:   For each type of equipment.  Include model numbers, types of material, finishes, 

elevations, dimensions, details, attachments to other work, layout of equipment installation, and the 
following: 

1.  Method of field assembly for removable equipment, connections, installation details, mounting, floor 
inserts, attachments to other work, and operational clearances. 

C.  Coordination Drawings: Court layout plans, drawn to scale, and coordinating floor inserts, game lines, and 
markers applied to finish flooring. 

 
1.4  QUALITY ASSURANCE 
 
A.  Regulatory Requirements:  Equipment specified shall conform to the latest rules and regulations of the 

following: 
1.  USA Pickleball Association (USAPA - official National Governing Body) 
2.  American Sports Builders Association (ASBA) 
B.  Installer Qualifications: All equipment shall be installed by a manufacturer's approved installer with a 

minimum of 5 years successful and related experience. 
C.  Source Limitations: Obtain each type of equipment through one source from a single manufacturer to 

assure similar operation, safety, routine maintenance and service. 
 
1.3  PROJECT CONDITIONS 
 
A. Field Measurements:  Where and when possible, check actual construction work by accurate field 

measurement before fabrication; show recorded measurements on final shop drawings.  Coordinate 
fabrication schedule with construction progress as directed by the Contractor to avoid delay of work.  
Where necessary, proceed with fabrication without field measurements, and coordinate fabrication 
tolerances to ensure proper fit of equipment. 

 
1.4  COORDINATION 
 
A. Coordinate installation of floor/ground inserts with footing installations and with court layout, game lines, 

and markers on finish flooring. 
 
1.5  DELIVERY, STORAGE, AND HANDLING 
 
 A.  Deliver Equipment in manufacturer's original protective packaging. 
 B.  Store components in a clean dry location away from uncured concrete.  Cover with watertight tarpaulin or 
polyethylene sheeting in a manner to permit circulation of air 
1. Stack components in a manner that will prevent bending and avoid permanent damage. 
 
1.6  WARRANTY 
 
A.  Provide manufacturer's standard warranty form, on all equipment, in which manufacturer agrees to repair or 
replace components of equipment that fail in materials, operation, or workmanship within the specified warranty 
period. 
B.  Warranty Period: Two years from date of substantial completion, or manufacturer's standard, whichever is 
greater. 
 
PART 2- PRODUCTS 
 
2.1  MANUFACTURERS 
 
A.  Basis-of-Design Products:  Subject to compliance with requirements.  While it is not the intent to limit 

competitive bidding, the manufacturer and equipment specified is listed at a standard of quality, durability 
and performance. 
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2.2 MATERIALS 
 
A.  PICKLEBALL COURT NET POSTS 
1.  Posts:  Basis-of-Design: Douglas SW-36 Deluxe Pickleball Post 2-7/8” OD (Black) with Deluxe Reel (Black), 
removeable handle, and base collar.  Verify final color selection with Owner as selected from manufacturer. Or 
approved equal. 
a.  2-7/8" OD outside diameter steel galvanized heavy-duty 8-gauge pipe.  
b.  Telescoping non-binding internal winder. 
c.  Baked-on polyester powder coat finish. 
d.  Provide all installation accessories, including: 

1)  Douglas #GS-24PVC or #GS-24RD Ground Sleeves in PVC or aluminum.  Verify with owner. 
a)  Sleeves to be set in concrete footing per manufacturer's written instructions.   
b)  Sleeves to facilitate the removal and reinstallation of posts. 

 
B.  PICKLEBALL COURT NET CENTER STRAP ANCHORS 
 
Center Strap Anchors:  Basis-of-Design: Douglas # 63428  Installed per manufacturer’s specifications. 

 
C.  PICKLEBALL COURT NET  
 
Nets: Douglas JTN-30 Pickleball Net (36”x 21’-9”) # 20105 
 
2.3 CAST-IN-PLACE CONCRETE 
 
A.  Materials:  Portland cement complying with ASTM C 150, Type I aggregates complying with ASTM C 33, 
and potable water for ready-mixed concrete complying with ASTM C 94/C 94M. 
1. Concrete Mixes:  Normal-weight concrete air entrained with not less than 3000-psi compressive strength (28 
days), 3-inch slump, and 1-inch maximum size aggregate. 
B.  Materials:  Dry-packaged concrete mix complying with ASTM C 387 for normal-weight concrete mixed 
with potable water according to manufacturer's written instructions. 
 
2.4 GROUT AND ANCHORING CEMENT 
 
A. Nonshrink, Nonmetallic Grout:      Premixed, factory-packaged, nonstaining, noncorrosive, nongaseous grout 
complying with ASTM C 1107. Provide grout, recommended in writing by manufacturer, for exterior 
applications. 
B. Erosion-Resistant Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled 
expansion cement formulation for mixing with potable water at Project site to create pourable anchoring, 
patching, and grouting compound. Provide formulation that is resistant to erosion from water exposure without 
needing protection by a sealer or waterproof coating and that is recommended in writing by manufacturer, for 
exterior applications. 
 
PART 3- EXECUTION 
 
3.1  PREPARATION 
 
A. Make such arrangements as are necessary to provide scaffolding to perform Work under this Section. 

Damage to floors, walls, equipment, and the like shall be corrected at the expense of the Contractor under 
this Section. 

 
3.2  EXAMINATION 
 
A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for play 

court layout, alignment of mounting substrates, installation tolerances, operational clearances, and other 
conditions affecting performance. 

1.  Verify critical dimensions. 
2.  Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.3  INSTALLATION 
 
A. General:    Install Equipment and related accessories at locations shown in accordance with manufacturer's 

recommended installation instructions and competition rules indicated.  Provide all materials, brackets and 
anchors, trim and accessories necessary for a complete installation.  

B.  Removable Equipment and Components:    Assemble in place to verify that equipment and components 
are complete and in proper working order.  Instruct Owner's designated personnel in properly handling, 
assembling, adjusting, disassembling, transporting, storing, and maintaining units.  Disassemble 
removable gymnasium equipment after assembled   configuration has been approved by Owner. 

C.  Demonstrate operation of all units to the owner or his authorized agent. 
 
3.4   ADJUSTING 
 
A. Verify that moving parts are operating freely. Adjust components to operate safely, smoothly, easily, and 

quietly, free from binding, warp, distortion, nonalignment, misplacement, disruption, or malfunction, 
throughout entire operational range. Lubricate hardware and moving parts. 

 
3.5  CLEANING 
 
A.  Remove spots, dirt, and debris and touch up damaged shop-applied finishes according to manufacturer's 

written instructions.  Replace components as necessary to eliminate evidence of damage or deterioration. 
B.  Replace athletic equipment and finishes that cannot be cleaned and repaired, in a manner approved by 

Engineer, before time of Substantial Completion. 
 
 
TENNIS COURT EQUIPMENT 
 
PART 1 -GENERAL 
 
1.2 RELATED DOCUMENTS 

 
A.  Drawings and general provisions of Contract, including General and Supplementary Conditions and 

divisional Specification sections, apply to work of this section. 
 
1.2  SUMMARY 
 
A.  The Work required under this Section consists of providing sports & physical education equipment items, 

their accessories and necessary mounting, and installation hardware, including: 
1.  Tennis court net posts. 
2.  Tennis court net center strap anchors. 
3.  Tennis court signs. 
4.  Tennis court windscreen ties. 
B.  Extent of Equipment is indicated on drawings and in these specifications. 
C.  Related Sections:  The following sections contain requirements that relate to this Section: 
1.  Division 32 Section - "Asphalt Paving" 
2.  Division 32 Section- "Tennis Court Color Coating" 
3.  Division 32 Section - "Chain Link Fencing" 
 
1.3  SUBMITTALS 
  
A.  Product Data: 
1.  Submit manufacturer's specifications and installation instructions for each type of equipment. 
2.  Include assembly, disassembly, and storage instructions for removable equipment. 
 
B.  Shop Drawings:   For each type of equipment.  Include model numbers, types of material, finishes, 
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elevations, dimensions, details, attachments to other work, layout of equipment installation, and the 
following: 

1.  Method of field assembly for removable equipment, connections, installation details, mounting, floor 
inserts, attachments to other work, and operational clearances. 

C.  Coordination Drawings: Court layout plans, drawn to scale, and coordinating floor inserts, game lines, and 
markers applied to finish flooring. 

 
1.4  QUALITY ASSURANCE 
 
A.  Regulatory Requirements:  Equipment specified shall conform to the latest rules and regulations of the 

following: 
1.  United States Tennis Association (USTA) 
2.  American Sports Builders Association (ASBA) 
3.  Illinois High School Association (IHSA) 
B.  Installer Qualifications: All equipment shall be installed by a manufacturer's approved installer with a 

minimum of 5 years successful experience 
C.  Source Limitations: Obtain each type of equipment through one source from a single manufacture to 

assure similar operation, safety, routine maintenance and service. 
 
1.3  PROJECT CONDITIONS 
 
A. Field Measurements:  Where possible, check actual construction work by accurate field measurement 

before fabrication; show recorded measurements on final shop drawings.  Coordinate fabrication schedule 
with construction progress as directed by the Contractor to avoid delay of work.  Where necessary, 
proceed with fabrication without field measurements, and coordinate fabrication tolerances to ensure 
proper fit of equipment. 

 
1.4  COORDINATION 
 
A. Coordinate installation of floor inserts with footing installations and with court layout, game lines, and 

markers on finish flooring. 
 
1.5  DELIVERY, STORAGE, AND HANDLING 
 
 A.  Deliver Equipment in manufacturer's original protective packaging. 
B.  Store components in a clean dry location away from uncured concrete.  Cover with watertight tarpaulin or 
polyethylene sheeting in a manner to permit circulation of air 
1.  Stack components in a manner that will prevent bending and avoid permanent damage. 
 
1.6  WARRANTY 
 
A.  Provide manufacturer's standard warranty form, on all equipment, in which manufacturer agrees to repair or 
replace components of equipment that fail in materials, operation, or workmanship within the specified warranty 
period. 
B.  Warranty Period: Two years from date of substantial completion, or manufacturer's standard, whichever is 
greater. 
 
PART 2- PRODUCTS 
 
2.1  MANUFACTURERS 
 
A.  Basis-of-Design Products:  Subject to compliance with requirements.  While it is not the intent to limit 

competitive bidding, the manufacturer and equipment specified is listed at a standard of quality, durability 
and performance. 

 
2.2 MATERIALS 
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A.  TENNIS COURT NET POSTS 
1.  Posts:  Basis-of-Design: Douglas Premier XS with plated gears #63034 (Black).  Verify final color selection 
with Owner as selected from manufacturer's full range. Or approved equal. 
a.  2-7/8" outside diameter steel galvanized Schedule 40 pipe.  
b.  Telescoping non-binding internal winder. 
c.  Baked-on polyester powder coat finish. 
d.  Provide all installation accessories, including: 
1)  Douglas #GS-24PVC or #GS-24RD Ground Sleeves 
a)  Sleeves to be set in concrete footing per manufacturer's written instructions.   
b)  Sleeves to facilitate the removal and reinstallation of posts. 
 
B.  TENNIS COURT NET CENTER STRAP ANCHORS 
 
Center Strap Anchors:  Basis-of-Design: Douglas # 63428 

 
C.  TENNIS COURT NET  
 
Nets: Douglas TN-45 Tennis Net (3-6” x 42’) # 20045 
 
2.3 CAST-IN-PLACE CONCRETE 
 
A.  Materials:  Portland cement complying with ASTM C 150, Type I aggregates complying with ASTM C 33, 
and potable water for ready-mixed concrete complying with ASTM C 94/C 94M. 
1. Concrete Mixes:  Normal-weight concrete air entrained with not less than 3000-psi compressive strength (28 
days), 3-inch slump, and 1-inch maximum size aggregate. 
B.  Materials:  Dry-packaged concrete mix complying with ASTM C 387 for normal-weight concrete mixed 
with potable water according to manufacturer's written instructions. 
 
2.4 GROUT AND ANCHORING CEMENT 
 
A. Nonshrink, Nonmetallic Grout:      Premixed, factory-packaged, nonstaining, noncorrosive, nongaseous grout 
complying with ASTM C 1107. Provide grout, recommended in writing by manufacturer, for exterior 
applications. 
B. Erosion-Resistant Anchoring Cement: Factory-packaged, nonshrink, nonstaining, hydraulic-controlled 
expansion cement formulation for mixing with potable water at Project site to create pourable anchoring, 
patching, and grouting compound. Provide formulation that is resistant to erosion from water exposure without 
needing protection by a sealer or waterproof coating and that is recommended in writing by manufacturer, for 
exterior applications. 
 
PART 3- EXECUTION 
 
3.1  PREPARATION 
 
A. Make such arrangements as are necessary to provide scaffolding to perform Work under this Section. 

Damage to floors, walls, equipment, and the like shall be corrected at the expense of the Contractor under 
this Section. 

 
3.2  EXAMINATION 
 
A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for play 

court layout, alignment of mounting substrates, installation tolerances, operational clearances, and other 
conditions affecting performance. 

1.  Verify critical dimensions. 
2.  Proceed with installation only after unsatisfactory conditions have been corrected. 
 
3.3  INSTALLATION 
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A. General:    Install Equipment and related accessories at locations shown in accordance with manufacturer's 
recommended installation instructions and competition rules indicated.  Provide all materials, brackets and 
anchors, trim and accessories necessary for a complete installation.  

B.  Removable Equipment and Components:    Assemble in place to verify that equipment and components 
are complete and in proper working order.  Instruct Owner's designated personnel in properly handling, 
assembling, adjusting, disassembling, transporting, storing, and maintaining units.  Disassemble 
removable gymnasium equipment after assembled   configuration has been approved by Owner. 

C.  Demonstrate operation of all units to the owner or his authorized agent. 
 
3.4   ADJUSTING 
 
B. Verify that moving parts are operating freely. Adjust components to operate safely, smoothly, easily, and 

quietly, free from binding, warp, distortion, nonalignment, misplacement, disruption, or malfunction, 
throughout entire operational range. Lubricate hardware and moving parts. 

 
3.5  CLEANING 
 
A.  Remove spots, dirt, and debris and touch up damaged shop-applied finishes according to manufacturer's 

written instructions.  Replace components as necessary to eliminate evidence of damage or deterioration. 
B.  Replace athletic equipment and finishes that cannot be cleaned and repaired, in a manner approved by 

Engineer, before time of Substantial Completion. 
 
 
 
 
END OF SECTION 



Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng
Other 
Ins

Add OT 
1.5x owed

Add OT 
2.0x owed

ASBESTOS ABT-GEN All ALL 51.40 52.40 1.5 1.5 2.0 2.0 16.23 19.80 0.00 0.91 0.00 0.00 0.00

ASBESTOS ABT-MEC All BLD 42.02 45.38 1.5 1.5 2.0 2.0 16.44 16.64 0.00 0.92 3.37 6.73

BOILERMAKER All BLD 58.91 64.21 2.0 2.0 2.0 2.0 7.07 27.02 0.00 3.69 2.31 0.00 39.30

BRICK MASON All BLD 53.06 58.37 1.5 1.5 2.0 2.0 12.95 26.26 0.00 1.57 0.00 4.23 8.45

CARPENTER All ALL 56.71 58.71 1.5 1.5 2.0 2.0 13.64 27.87 2.01 1.04 0.00 0.00

CEMENT MASON All ALL 52.15 54.15 2.0 1.5 2.0 2.0 12.86 30.96 0.00 0.80 0.00 0.00 0.00

CERAMIC TILE FINISHER All BLD 49.09 49.09 1.5 1.5 2.0 2.0 13.25 17.61 0.00 1.37 0.00 5.57 11.14

CERAMIC TILE LAYER All BLD 57.04 62.04 1.5 1.5 2.0 2.0 13.25 21.60 0.00 1.50 0.00 7.63 15.26

COMMUNICATION 
TECHNICIAN

N BLD 48.71 51.71 1.5 1.5 2.0 2.0 14.96 20.31 0.00 1.10 10.44 20.90

COMMUNICATION 
TECHNICIAN

S BLD 49.70 53.20 1.5 1.5 2.0 2.0 17.30 19.41 0.00 1.74 0.00 0.00 0.00

CONCRETE SPECIALIST All BLD 51.81 58.21 1.5 1.5 2.0 2.0 12.95 27.56 0.00 1.57 0.00 4.88 9.75

CONCRETE SPECIALIST 
WELDER 

All BLD 54.40 58.21 1.5 1.5 2.0 2.0 12.95 27.56 0.00 1.57 0.00 4.88 9.75

ELECTRIC PWR EQMT OP All ALL 52.47 71.60 1.5 1.5 2.0 2.0 7.50 14.69 0.00 1.84 1.57 9.05 18.10

ELECTRIC PWR GRNDMAN All ALL 40.31 71.60 1.5 1.5 2.0 2.0 7.50 11.29 0.00 1.41 1.21 6.96 13.91

ELECTRIC PWR LINEMAN All ALL 63.08 71.60 1.5 1.5 2.0 2.0 7.50 17.66 0.00 2.21 1.89 10.88 21.76

ELECTRIC PWR TRK DRV All ALL 41.77 71.60 1.5 1.5 2.0 2.0 7.50 11.70 0.00 1.47 1.25 7.20 14.40

ELECTRICIAN N ALL 59.11 64.11 1.5 1.5 2.0 2.0 16.83 24.13 0.00 1.77 0.00 12.71 25.41

ELECTRICIAN S BLD 60.17 66.19 1.5 1.5 2.0 2.0 17.55 23.84 0.00 2.11 0.00 0.00 0.00

ELEVATOR CONSTRUCTOR All BLD 70.68 79.52 2.0 2.0 2.0 2.0 16.28 21.36 5.65 0.80 0.00 0.00

FENCE ERECTOR All ALL 50.68 56.76 1.5 1.5 2.0 2.0 13.56 27.20 0.00 1.80 0.00 0.00 0.00

GLAZIER All BLD 53.55 55.05 1.5 2.0 2.0 2.0 16.04 26.64 0.00 2.30 0.00 0.00 0.00

HEAT/FROST INSULATOR All BLD 56.02 59.38 1.5 1.5 2.0 2.0 16.44 19.88 0.00 0.92 4.99 9.97

IRON WORKER All ALL 55.55 62.22 2.0 2.0 2.0 2.0 13.56 31.29 0.00 1.80 0.00 0.00 0.00

LABORER All ALL 51.40 52.15 1.5 1.5 2.0 2.0 16.23 19.80 0.00 0.91 0.00 0.00 0.00

LATHER All ALL 56.71 58.71 1.5 1.5 2.0 2.0 13.64 27.87 2.01 1.04 0.00 0.00

Kane County Prevailing Wage Rates posted on 3/2/2026



MACHINIST All BLD 60.39 64.39 1.5 1.5 2.0 2.0 11.43 9.95 1.85 1.47 0.00 0.00 0.00

MARBLE FINISHER All ALL 40.21 54.60 1.5 1.5 2.0 2.0 12.95 23.81 0.00 0.98 0.00 3.00 6.00

MARBLE SETTER All BLD 52.00 57.20 1.5 1.5 2.0 2.0 12.95 25.57 0.00 1.25 0.00 3.88 7.76

MATERIAL TESTER I All ALL 41.40 1.5 1.5 2.0 2.0 16.23 19.80 0.00 0.91 0.00 0.00 0.00

MATERIALS TESTER II All ALL 46.40 1.5 1.5 2.0 2.0 16.23 19.80 0.00 0.91 0.00 0.00 0.00

MILLWRIGHT All ALL 56.71 58.71 1.5 1.5 2.0 2.0 13.64 27.87 2.01 1.04 0.00 0.00

OPERATING ENGINEER All BLD 1 64.80 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All BLD 2 63.50 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00 0.00

OPERATING ENGINEER All BLD 3 60.95 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All BLD 4 59.20 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All BLD 5 68.55 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All BLD 6 65.80 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All BLD 7 67.80 68.80 2.0 2.0 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All FLT 53.25 53.25 1.5 1.5 2.0 2.0 25.20 22.75 2.00 3.00 0.00 0.00

OPERATING ENGINEER All HWY 1 63.00 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 2 62.45 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 3 60.40 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 4 59.00 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 5 57.80 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 6 66.00 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

OPERATING ENGINEER All HWY 7 64.00 67.00 1.5 1.5 2.0 2.0 24.70 21.55 2.00 2.75 0.00 0.00

ORNAMENTAL IRON 
WORKER

E ALL 59.26 62.76 2.0 2.0 2.0 2.0 14.86 27.70 0.00 2.25 0.00 0.00 0.00

PAINTER All ALL 54.30 56.30 1.5 1.5 1.5 2.0 16.20 11.43 0.00 1.75 0.00 0.00 0.00

PAINTER - SIGNS All BLD 48.16 54.11 1.5 1.5 2.0 2.0 8.20 16.81 0.00 0.00 0.00 0.00 0.00

PILEDRIVER All ALL 56.71 58.71 1.5 1.5 2.0 2.0 13.64 27.87 2.01 1.04 0.00 0.00

PIPEFITTER All BLD 58.50 61.50 1.5 1.5 2.0 2.0 15.15 22.85 0.00 3.12 0.00 0.00 0.00

PLASTERER All BLD 51.10 54.17 1.5 1.5 2.0 2.0 18.43 22.10 0.00 1.25 0.00 0.00 0.00

PLUMBER All BLD 60.50 64.15 1.5 1.5 2.0 2.0 19.10 17.94 0.00 1.98 0.00 0.00

ROOFER All BLD 52.00 57.00 1.5 1.5 2.0 2.0 12.80 18.19 0.00 1.14 0.00 0.00 0.00
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SHEETMETAL WORKER All BLD 58.83 63.54 1.5 1.5 2.0 2.0 17.16 19.90 0.00 1.79 2.62 0.00 0.00

SPRINKLER FITTER All BLD 63.20 65.95 1.5 1.5 2.0 2.0 15.45 19.95 0.00 1.15 0.00 0.00 0.00

STONE MASON All BLD 53.06 58.37 1.5 1.5 2.0 2.0 12.95 26.26 0.00 1.57 0.00 4.23 8.45

SURVEY WORKER All BLD 51.40 52.15 1.5 1.5 2.0 2.0 16.23 19.80 0.00 0.91 0.00 0.00 0.00

SURVEY WORKER All HWY 51.40 52.15 1.5 1.5 2.0 2.0 16.23 19.80 0.00 0.91 0.00 0.00 0.00

TERRAZZO FINISHER All BLD 51.44 51.44 1.5 1.5 2.0 2.0 13.25 18.87 0.00 1.41 0.00 4.45 8.89

TERRAZZO MECHANIC All BLD 55.35 58.85 1.5 1.5 2.0 2.0 13.25 20.26 0.00 1.46 0.00 4.70 9.39

TRAFFIC SAFETY WORKER I All HWY 43.40 45.40 1.5 1.5 2.0 2.0 10.08 10.08 0.00 1.05 0.00 0.00 0.00

TRAFFIC SAFETY WORKER II ALL HWY 44.40 46.40 1.5 1.5 2.0 2.0 10.08 10.08 0.00 1.05 0.00 0.00 0.00

TRUCK DRIVER All ALL 1 45.31 45.80 1.5 1.5 2.0 2.0 12.15 16.00 0.00 0.30 0.00 0.00 0.00

TRUCK DRIVER All ALL 2 45.46 45.80 1.5 1.5 2.0 2.0 12.15 16.00 0.00 0.30 0.00 0.00 0.00

TRUCK DRIVER All ALL 3 45.66 45.80 1.5 1.5 2.0 2.0 12.15 16.00 0.00 0.30 0.00 0.00 0.00

TRUCK DRIVER All ALL 4 45.80 45.80 1.5 1.5 2.0 2.0 12.15 16.00 0.00 0.30 0.00 0.00 0.00

TUCKPOINTER All BLD 52.53 53.53 1.5 1.5 2.0 2.0 11.05 23.16 0.00 1.46 0.00 0.00 0.00

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations KANE COUNTY

ELECTRICIANS AND COMMUNICATIONS TECHNICIAN (NORTH) - Townships of Burlington, Campton, Dundee, Elgin, Hampshire, 
Plato, Rutland, St. Charles (except the West half of Sec. 26, all of Secs. 27, 33,  and 34, South half of Sec. 28, West half of Sec. 35), 
Virgil and Valley View CCC and Elgin Mental Health Center.
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 The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

 EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS TECHNICIAN

Construction, installation, maintenance and removal of telecommunication facilities (voice, sound, data and video), telephone, 
security systems, fire alarm  systems that are a component of a multiplex system and share a common cable, and data inside wire, 
interconnect, terminal equipment, central offices, PABX  and equipment, micro waves, V-SAT, bypass, CATV, WAN (wide area 
network), LAN (local area networks), and ISDN (integrated system digital network), pulling of  wire in raceways, but not the 
installation of raceways.

MARBLE FINISHER
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Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
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exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
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Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

 OPERATING ENGINEERS - FLOATING

Diver. Diver Wet Tender, Diver Tender, ROV Pilot, ROV Tender

SURVEY WORKER

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking. 

SURVEY FOREMAN

Operates survey equipment (such as levels, transits, data collectors, GPS and robotic total stations) for the purpose of performing 
construction layout and/or grade checking; oversees survey crew operations; and/or coordinates work of survey crews.      

TRAFFIC SAFETY Worker I

Traffic Safety Worker I - work associated with the delivery, installation, pick-up and servicing of safety devices during periods of 
roadway construction, including such work as set-up and maintenance of barricades, barrier wall reflectors, drums, cones, 
delineators, signs, crash attenuators, glare screen and other such items, and the layout and application or removal of conflicting 
and/or temporary roadway markings utilized to control traffic in construction zones, as well as flagging for these operations.

TRAFFIC SAFETY WORKER II

Work associated with the installation and removal of permanent pavement markings and/or pavement markers including both 
installations performed by hand and installations performed by truck.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION Class 1.  Two or three Axle Trucks.  A-frame Truck when 
used for transportation purposes; Air Compressors and Welding Machines, including those pulled by  cars, pick-up trucks and 
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tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  
Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower 
Tractors; Self-propelled Chip  Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; 
Teamsters; Unskilled Dumpman; and Truck Drivers hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks,  2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
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as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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SITE

GENERAL NOTES

UTILITY OFFICIALS

1. THE DESIGNS REPRESENTED IN THESE PLANS ARE IN ACCORDANCE WITH ESTABLISHED PRACTICES OF CIVIL
ENGINEERING FOR THE DESIGN FUNCTIONS AND USES INTENDED BY THE OWNER AT THIS TIME.  NEITHER THE
ENGINEER NOR ITS PERSONNEL CAN OR DO WARRANT THESE DESIGNS OR PLANS AS CONSTRUCTED EXCEPT IN
THE SPECIFIC CASES WHERE THE ENGINEER INSPECTS AND CONTROLS THE PHYSICAL CONSTRUCTION ON A
CONTEMPORARY BASIS AT THE SITE.

2. THE CONTRACTOR, BY AGREEING TO PERFORM THE WORK, AGREES TO INDEMNIFY AND HOLD HARMLESS THE
OWNER, THE ENGINEER, THE CITY, AND ALL AGENTS AND ASSIGNS OF THOSE PARTIES, FROM ALL SUITS AND
CLAIMS ARISING OUT OF THE PERFORMANCE OF SAID WORK, AND FURTHER AGREES TO DEFEND OR OTHERWISE
PAY ALL LEGAL FEES ARISING OUT OF THE DEFENSE OF SAID PARTIES.

3. IN ACCORDANCE WITH GENERALLY ACCEPTED CONSTRUCTION PRACTICES, THE CONTRACTOR SHALL BE SOLELY
AND COMPLETELY RESPONSIBLE FOR CONDITIONS OF THE JOB SITE, INCLUDING SAFETY OF ALL PERSONS AND
PROPERTY DURING PERFORMANCE OF THE WORK.  THIS REQUIREMENT WILL APPLY CONTINUOUSLY AND NOT BE
LIMITED TO NORMAL WORKING HOURS.  ANY CONSTRUCTION OBSERVATION BY THE ENGINEER OF THE
CONTRACTOR'S PERFORMANCE IS NOT INTENDED TO INCLUDE REVIEW OF THE ADEQUACY OF THE CONTRACTORS
SAFETY MEASURES, IN, OR NEAR THE CONSTRUCTION SITE. THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING
ADEQUATE SIGNS, BARRICADES, FENCING, TRAFFIC CONTROL DEVICES AND MEASURES, AND ALL OTHER
MEASURES THAT ARE NECESSARY TO PROTECT THE SAFETY OF THE SITE AT ALL TIMES.

4. MAINTAIN ACCESS FOR VEHICULAR AND PEDESTRIAN TRAFFIC AS REQUIRED FOR OTHER CONSTRUCTION
ACTIVITIES.  USE TRAFFIC CONTROL DEVICES TO INCLUDE TEMPORARY STRIPING, FLAGMEN, BARRICADES,
WARNING SIGNS, AND WARNING LIGHTS SHALL BE IN ACCORDANCE WITH CURRENT MUTCD AND IDOT STANDARDS.

5. ALL PHASES OF THE SITE WORK FOR THIS PROJECT SHALL MEET OR EXCEED INDUSTRY STANDARDS AND
REQUIREMENTS SET FORTH BY THE THE OWNER'S "DESCRIPTION OF WORK",  DUNDEE TOWNSHIP PARK  DISTRICT ,
THE STATE OF ILLINOIS, AND THIS PLAN SET.

6. THE  DUNDEE TOWNSHIP PARK DISTRICT  MUST BE NOTIFIED AT LEAST TWO (2) WORKING DAYS PRIOR TO THE
COMMENCEMENT OR RESUMPTION OF ANY WORK.

7. THE CONTRACTOR SHALL COORDINATE ALL PERMIT AND INSPECTION REQUIREMENTS WITH RESPONSIBLE LOCAL,
STATE, AND FEDERAL AGENCIES. THE CONTRACTOR SHALL INCLUDE THE COSTS OF THIS COORDINATION AND ALL
INSPECTION FEES IN THE BID PRICE.

8. ALL WORK PERFORMED BY THE CONTRACTOR SHALL COME WITH A WARRANTY AGAINST DEFECTS IN
WORKMANSHIP AND MATERIALS. THIS WARRANTY PERIOD SHALL RUN CONCURRENT WITH THE REQUIRED
WARRANTY PERIODS THE OWNER MUST PROVIDE TO EACH LOCAL GOVERNMENT AGENCY, AS A CONDITION OF THE
PERMIT.

9. THE CONTRACTOR WILL BE HELD SOLELY RESPONSIBLE FOR AND SHALL TAKE PRECAUTIONS NECESSARY TO
AVOID PROPERTY DAMAGE TO ADJACENT PROPERTIES DURING THE CONSTRUCTION OF THIS PROJECT.

10. ALL STRUCTURES, INLETS, PIPES, SWALES, ROADS AND PUBLIC EGRESSES MUST BE KEPT CLEAN AND FREE OF
DIRT AND DEBRIS AT ALL TIMES.

11. ANY FIELD TILES ENCOUNTERED DURING CONSTRUCTION SHALL BE RECORDED SHOWING SIZE, LOCATION, AND
DEPTH BY THE CONTRACTOR, AND EITHER RECONNECTED AND REROUTED OR CONNECTED TO THE STORM SEWER
SYSTEM. THE OWNER SHALL BE NOTIFIED IMMEDIATELY UPON ENCOUNTERING ANY TILE.

12. THE CONTRACTOR SHALL FIELD VERIFY THE ELEVATIONS OF THE BENCHMARKS PRIOR TO COMMENCING WORK.
THE CONTRACTOR SHALL ALSO FIELD VERIFY THE LOCATION AND ELEVATION OF EXISTING PIPE INVERTS, CURB OR
PAVEMENT WHERE MATCHING INTO EXISTING WORK. THE CONTRACTOR SHALL FIELD VERIFY HORIZONTAL
CONTROL BY REFERENCING PROPERTY CORNERS TO KNOWN PROPERTY LINES. NOTIFY THE ENGINEER OF
DISCREPANCIES IN EITHER VERTICAL OR HORIZONTAL CONTROL PRIOR TO PROCEEDING.

13. ALL ELEVATIONS ARE ON NAVD 88 DATUM.

14. PARKING AREAS DESIGNATED AS A.D.A. AND ALL SIDEWALK SHALL BE COMPLIANT WITH STATE AND LOCAL A.D.A.
REQUIREMENTS.

15. TACTILE WARNING PLATES PER IDOT SPECIFICATIONS SHALL BE PLACED AT ALL LOCATIONS WHERE SIDEWALK
THAT IS TO BE REPLACED INTERSECTS PUBLIC ROADS AND AT LOCATIONS INDICATED IN THIS PLAN SET.

16. THE CONTRACTOR SHALL VERIFY THE LOCATION OF ALL UTILITIES IN THE FIELD PRIOR TO CONSTRUCTION.  THIS
INCLUDES SANITARY SEWER, WATER MAIN, STORM SEWER, GENERAL TELEPHONE, COMMONWEALTH EDISON,
NORTHERN ILLINOIS GAS AND CABLE TELEVISION, IF ANY.  THE J.U.L.I.E. NUMBER IS 1-800-892-0123.

17. PROPERTY CORNERS SHALL BE CAREFULLY PROTECTED UNTIL THEY HAVE BEEN REFERENCED BY A
PROFESSIONAL LAND SURVEYOR.

18. THE CONTRACTOR SHALL KEEP CAREFUL MEASUREMENTS AND RECORDS OF ALL CONSTRUCTION AND SHALL
FURNISH THE ENGINEER, THE OWNER AND THE PARK DISTRICT WITH RECORD DRAWINGS IN A DIGITAL FORMAT
COMPATIBLE WITH AUTOCAD RELEASE 14 UPON COMPLETION OF HIS WORK.

19. ANY EXCESS DIRT OR MATERIALS SHALL BE REMOVED FROM SITE AND DISPOSED OF BY THE CONTRACTOR UNLESS
OTHERWISE INDICATED ON THE PLANS.

20. NOTIFY THE OWNER AND VILLAGE OF WEST DUNDEE OF ANY EXISTING WELLS. OBTAIN PERMIT FORM THE ILLINOIS
BUREAU OF MINERALS AND THE STATE WATER SURVEY. CAP AND ABANDON WELLS IN ACCORDANCE WITH LOCAL,
STATE, AND FEDERAL REGULATIONS.

21. FINISH GRADE SHALL IN ALL AREAS NOT SPECIFICALLY RESERVED FOR STORM WATER MANAGEMENT SHALL DRAIN
FREELY. NO PONDING SHALL OCCUR. TOLERANCES TO BE OBSERVED WILL BE MEASURED TO THE NEAREST 0.04 OF
A FOOT FOR PAVED SURFACES AND 0.10 OF A FOOT FOR UNPAVED AREAS.
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DUNDEE TOWNSHIP PARK DISTRICT
665 BARRINGTON AVE
CARPENTERSVILLE, IL 60110
(847) 428-7131 Ex1101

HUFFMAN PARK
PICKLEBALL & TENNIS
COURTS RENOVATION

811 TARTANS DR

WEST DUNDEE, IL 60118

KANE COUNTY

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE DEMOLITION AND REMOVAL OF ALL ITEMS THAT IMPEDE THE PROPER PLACEMENT OF ANY
ITEMS PROPOSED BY THIS PLAN SET.

2. THE REMOVAL WORK SHALL INCLUDE BUT NOT BE LIMITED TO: OBTAINING ALL DEMOLITION PERMITS REQUIRED, REMOVAL OF THE TENNIS
NET, POSTS,REMOVE ASPHALT, FENCING, AND ANY OTHER ITEMS NECESSARY PER PLANS.

3. THE CONTRACTOR SHALL REMOVE ALL MATERIALS DEEMED UNSUITABLE BY THE ENGINEER TO THE DEPTH THAT SUCH UNSUITABLE MATERIALS
EXIST. VOIDS SHALL BE FILLED IN ACCORDANCE WITH THE "EARTHWORK NOTES" ON THIS PLAN SHEET.

4. TREE REMOVAL SHALL INCLUDE THE COMPLETE REMOVAL OF ALL ROOT STRUCTURES.
5. DISPOSAL OF ALL MATERIALS SHALL COMPLY WITH ALL LOCAL, STATE, AND FEDERAL REGULATIONS. ALL WASTE MATERIAL SHALL BE

DISPOSED OF OFF-SITE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL OF ALL MATERIALS FROM THE SITE, INCLUDING ALL
ASSOCIATED FEES, COST, PERMITS AND REGULATORY REQUIREMENTS.

6. THE CONTRACTOR SHALL BE FAMILIAR WITH THE APPROPRIATE SPECIFICATIONS FOR WELL ABANDONMENT, MATERIALS, PROCEDURES, AND
ACCESS TO EQUIPMENT REQUIRED TO PROPERLY SEAL WELLS (IF ANY). THE CONTRACTOR SHALL BE RESPONSIBLE TO OBTAIN, COMPLETE, AND
FILE THE APPROPRIATE FORMS THROUGH THE KANE COUNTY HEALTH DEPARTMENT AND THE ILLINOIS ENVIRONMENT PROTECTION AGENCY
(IEPA).

7. THE CONTRACTOR SHALL MAINTAIN ALL EXISTING UTILITY SERVICES. INTERRUPTION OF SERVICES SHALL NOT OCCUR WITHOUT PROPER
APPROVAL. A MINIMUM OF 48 HOURS NOTICE SHALL BE GIVEN TO THE PROPERTY OWNERS PRIOR TO THE CONNECTION OF THE NEW SERVICES.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR COSTS ASSOCIATED WITH THE CONNECTION OF TEMPORARY UTILITY SERVICES, IF REQUIRED,
TO FACILITATE CONSTRUCTION STAGING.

8. THE CONTRACTOR SHALL ENSURE THAT ALL EXISTING PARKING, SIDEWALKS, DRIVES, ETC., ARE FREE AND CLEAR OF ANY CONSTRUCTION
ACTIVITY AND / OR EXCAVATED AND HAULED MATERIAL TO ENSURE EASY AND SAFE PEDESTRIAN AND VEHICULAR TRAFFIC TO AND FROM
ADJACENT SITES.

9. THE CONTRACTOR SHALL PERFORM A FULL-DEPTH SAW CUT ALONG THE PERIMETER OF PAVEMENT REMOVAL THAT ABUTS EXISTING PAVEMENT
THAT IS TO REMAIN.

10. ANY DAMAGE SUSTAINED BY ITEMS THAT ARE TO REMAIN IN PLACE SHALL BE REPAIRED OR REPLACED TO THE OWNER'S SATISFACTION AT NO
COST TO THE OWNER.

DEMOLITION NOTES

GENERAL PAVING NOTES
1. ALL PAVEMENT SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE FOLLOWING:

A. CONCRETE PAVEMENT SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE ILLINOIS DEPARTMENT OF TRANSPORTATION (IDOT)
"STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION" (STANDARD SPECIFICATIONS), LATEST EDITION, INCLUDING ALL
UPDATES AND STANDARDS THERETO.

B. STANDARDS AND REQUIREMENTS OF THE VILLAGE OF WEST DUNDEE.
C. ADDITIONAL DETAILS AND REQUIREMENTS PROVIDED IN THE CONTRACT DOCUMENTS, INCLUDING THIS PLAN SET.

2. ALL PROPOSED PAVEMENT AREAS SHALL BE STRIPPED OF ALL TOPSOIL AND UNSUITABLE MATERIAL AND EXCAVATED OR FILLED TO WITHIN 0.10
FEET OF DESIGN SUBGRADE.

3. THE SUBGRADE OF PAVEMENT AREAS SHALL BE FREE OF ALL UNSUITABLE MATERIAL AND SHALL BE COMPACTED TO A MINIMUM 95 PERCENT OF
STANDARD PROCTOR DENSITY.

4. THE SUBGRADE SHALL BE PROOF ROLLED, INSPECTED AND APPROVED BY  DUNDEE TOWNSHIP PARK DISTRICT  PRIOR TO PLACING THE BASE
MATERIAL.  NOTIFY THE ENGINEER AT LEAST 48 HOURS PRIOR TO FINISHED SUBGRADE PREPARATION.

5. THE EARTHWORK CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL OF SPOIL MATERIAL FROM THE UNDERGROUND CONTRACTORS,
PREPARING THE ROADWAY SUBGRADE, PROOF ROLLED, PLACING TOPSOIL TO A MINIMUM DEPTH OF 4 INCHES TO FINISHED GRADE IN THE
PARKWAYS AREAS ONLY, GRADING OF DRAINAGE SWALES, AND ALL OTHER TASKS AS DIRECTED BY THE OWNER OR ENGINEER.

6. THE QUANTITIES CONTAINED IN THESE DOCUMENTS ARE APPROXIMATE AND ESTIMATED, AND ARE PRESENTED AS A GUIDE TO THE
CONTRACTOR IN DETERMINING THE SCOPE OF WORK.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO DETERMINE ALL QUANTITIES AND TO
BECOME FAMILIAR WITH THE SITE AND SOIL CONDITIONS.

7. THE PAVING CONTRACTOR IS RESPONSIBLE FOR THE FINAL SUBGRADE PREPARATION, PROOF ROLLING, THE PAVEMENT BASE, BINDER, AND
SURFACE, AND ALL FINAL CLEAN-UP AND RELATED WORK ASSOCIATED WITH THE PAVING OPERATION.

8. THE PROPOSED PAVEMENT SHALL BE OF THE TYPE AND THICKNESS AS SPECIFIED IN THE ENGINEERING DRAWINGS, AND CONSTRUCTED IN
STRICT CONFORMANCE WITH THE PREVIOUSLY REFERENCED IDOT STANDARD SPECIFICATIONS AND  DUNDEE TOWNSHIP PARK DISTRICT.

9. AREAS OF DEFICIENT PAVING, INCLUDING COMPACTION, SMOOTHNESS, THICKNESS, AND ASPHALT MIXTURE, SHALL BE DELINEATED, REMOVED,
AND REPLACED IN COMPLIANCE WITH SPECIFICATIONS REQUIREMENTS UNLESS CORRECTED OTHERWISE AS DIRECTED AND APPROVED BY THE
OWNER.

10. FIELD QUALITY CONTROL TESTS SPECIFIED HEREIN WILL BE CONDUCTED BY THE OWNER'S INDEPENDENT TESTING LABORATORY (ITL) AT NO
COST TO THE CONTRACTOR.  ANY TESTING AND INSPECTION RESULTING FROM THE REQUIREMENTS OF NECESSARY PERMITS BY  DUNDEE
TOWNSHIP PARK DISTRICT OR THE STATE OF ILLINOIS SHALL BE AT THE CONTRACTOR'S EXPENSE. THE CONTRACTOR SHALL PERFORM
ADDITIONAL TESTING AS CONSIDERED NECESSARY BY THE CONTRACTOR FOR ASSURANCE OF QUALITY CONTROL.  RETESTING REQUIRED AS A
RESULT OF FAILED INITIAL TESTS SHALL BE AT THE CONTRACTOR'S EXPENSE.

A. FIELD TESTING, FREQUENCY, AND METHODS MAY VARY AS DETERMINED BY AND BETWEEN THE OWNER, THE ITL AND DUNDEE TOWNSHIP
PARK DISTRICT.

B. TESTING SHALL BE PERFORMED ON FINISHED SURFACE OF EACH ASPHALT CONCRETE COURSE FOR SMOOTHNESS, USING 10'-0"
STRAIGHTEDGE APPLIED PARALLEL WITH, AND AT RIGHT ANGLES TO CENTERLINE OF PAVED AREA.  THE FOLLOWING TOLERANCES IN 10
FT SHALL NOT BE EXCEEDED: BASE COURSE SURFACE: 1/4-INCH, WEARING COURSE SURFACE: 1/8-INCH.

C. NO PONDING SHALL OCCUR ON PAVED SURFACES.

1. WEATHER LIMITATIONS:
A. APPLY PRIME AND TACK COATS WHEN AMBIENT OR BASE SURFACE TEMPERATURE IS ABOVE 40 F, AND WHEN TEMPERATURE HAS BEEN ABOVE

35 F FOR 12 HOURS IMMEDIATELY PRIOR TO APPLICATION.  DO NOT APPLY WHEN BASE IS WET, CONTAINS EXCESS MOISTURE, DURING RAIN,
OR WHEN FROZEN.

B. CONSTRUCT ASPHALTIC CONCRETE PAVING WHEN AMBIENT TEMPERATURE IS ABOVE 40 F.
2. MATERIALS SHALL COMPLY WITH THE FOLLOWING STANDARDS OF QUALITY:

A. COARSE AGGREGATE SHALL COMPLY WITH SECTION 1004.03 OF THE STANDARD SPECIFICATIONS.
B. FINE AGGREGATE SHALL COMPLY WITH SECTION 1003.03 OF THE STANDARD SPECIFICATIONS.
C. RAP MATERIAL SHALL COMPLY WITH SECTION 1031 OF THE STANDARD SPECIFICATIONS.
D. MINERAL FILLER SHALL CONSIST OF DRY LIMESTONE DUST, FLY ASH, CEMENT KILN DUST, OR LIME KILN DUST, AND SHALL COMPLY WITH

THE FOLLOWING:
D.1. THE GRADATION SHALL BE ACCORDING TO THE FOLLOWING:

D.1.a. 100% SHALL PASS THE NO. 30 SIEVE (600 ΜM).
D.1.b. 92 ±8% SHALL PASS THE NO. 100 SIEVE (ΜM).
D.1.c. 82 ±18% SHALL PASS THE NO. 200 SIEVE (ΜM).

D.2. THE LOSS ON IGNITION FOR ALL PRODUCTS SHALL BE A MAXIMUM OF 5% WHEN TESTED ACCORDING TO THE ITP, "LOSS ON IGNITION
FOR MINERAL FILLER."

D.3. MINERAL FILLER FOR USE IN SMA SHALL BE FREE FROM ORGANIC IMPURITIES AND HAVE A PLASTICITY INDEX ≤ 4.
E. HYDRATED LIME SHALL BE ACCORDING TO ASTM C207.
F. SLAKED QUICKLIME SHALL BE ACCORDING TO ASTM C5.
G. ASPHALT CEMENT SHALL COMPLY WITH AASHTO M226, TABLE 2 - REQUIREMENTS FOR ASPHALT BINDER GRADED BY VISCOSITY AT 60 °C (140

°F) (GRADING BASED ON ORIGINAL ASPHALT) DEPENDING ON MEAN ANNUAL AIR TEMPERATURES (MAAT) IN ACCORDANCE WITH THE
FOLLOWING:

G.1. FOR LOCATIONS WITH A MAAT OF 45 °F OR LOWER, A VISCOSITY GRADE OF AC-10 SHALL BE USED.
G.2. FOR LOCATIONS WITH A MAAT BETWEEN 45 °F AND 75 °F, A VISCOSITY GRADE OF AC-20 SHALL BE USED.
G.3. FOR LOCATIONS WITH A MAAT ABOVE 75 °F, A VISCOSITY GRADE OF AC-40 SHALL BE USED.

H.  TACK COAT ON BRICK, CONCRETE, OR HMA BASES SHALL BE ONE OF THE FOLLOWING: SS-1; SS-1H; SS-1HP; SS1-VH; RS-1; RS-2, CSS-1,
CSS-1H; CSS-1HP; CRS-1; CRS-2; HFE-90; OR RC-70.

I.PRIME COAT ON AGGREGATE BASES SHALL BE MC-30 OR PEP.
3. MIX DESIGN SHALL COMPLY WITH THE FOLLOWING:

A. BASE COURSE: ILLINOIS DEPARTMENT OF TRANSPORTATION (IDOT) APPROVED MIX FOR HOT-MIX ASPHALT BINDER COURSE, IL-12.5, N50.
B. SURFACE (WEARING) COURSE: ILLINOIS DEPARTMENT OF TRANSPORTATION (IDOT) APPROVED MIX FOR HOT-MIX ASPHALT SURFACE

COURSE, MIX "C", N50.
4. REMOVE LOOSE MATERIAL FROM COMPACTED BASE MATERIAL SURFACE IMMEDIATELY BEFORE APPLYING PRIME COAT.
5. ESTABLISH AND MAINTAIN REQUIRED LINES AND ELEVATIONS.
6. COVER THE SURFACES OF CURBS, GUTTERS, MANHOLES AND OTHER STRUCTURES ON WHICH THE ASPHALTIC CONCRETE MIXTURE WILL BE

PLACED, WITH A THIN, UNIFORM COAT OF LIQUID ASPHALT.  WHERE THE ASPHALTIC CONCRETE MIXTURE WILL BE PLACED AGAINST THE
VERTICAL FACE OF AN EXISTING PAVEMENT, CLEAN THE VERTICAL FACE TO REMOVE FOREIGN SUBSTANCES AND APPLY A COATING OF LIQUID
ASPHALT AT A RATE OF APPROXIMATELY 0.25 GALLONS PER SQUARE YARD.

7. THE APPLICATION OF PRIME COAT SHALL BE AS FOLLOWS:
A. APPLY TO BASE MATERIAL SURFACES AT LEAST 24 HOURS IN ADVANCE.
B. APPLY AT MINIMUM RATE OF 0.25 GAL PER SQ. YD OVER COMPACTED BASE MATERIAL.  APPLY TO PENETRATE AND SEAL, BUT NOT FLOOD

SURFACE.
C. TAKE NECESSARY PRECAUTIONS TO PROTECT ADJACENT AREAS FROM OVER SPRAY.
D. CURE AND DRY AS LONG AS NECESSARY TO ATTAIN PENETRATION OF COMPACTED BASE AND EVAPORATION OF VOLATILE SUBSTANCES.

8. THE APPLICATION OF TACK COAT SHALL BE AS FOLLOWS:
A. APPLY TO CONTACT SURFACES OF PREVIOUSLY CONSTRUCTED ASPHALTIC CONCRETE BASE COURSES OR PORTLAND CEMENT CONCRETE AND

SURFACES ABUTTING OR PROJECTING INTO ASPHALTIC CONCRETE OR INTO ASPHALTIC CONCRETE PAVEMENT.
B. APPLY TACK COAT TO ASPHALTIC CONCRETE BASE COURSE OR SAND ASPHALT BASE COURSE.  APPLY EMULSIFIED ASPHALT TACK COAT

BETWEEN EACH LIFT OR LAYER OF FULL DEPTH ASPHALTIC CONCRETE AND SAND ASPHALT BASES AND ON SURFACE OF BASES WHERE
ASPHALTIC CONCRETE PAVING WILL BE CONSTRUCTED.

C. APPLY AT MINIMUM RATE OF 0.05 GAL PER SQ. YD OF SURFACE.
D. ALLOW DRYING UNTIL AT PROPER CONDITION TO RECEIVE PAVING.

9. PLACE ASPHALTIC CONCRETE MIXTURE ON COMPLETED COMPACTED SUBGRADE SURFACE, SPREAD, AND STRIKE OFF.
A. SPREAD MIXTURE AT FOLLOWING MINIMUM AMBIENT TEMPERATURES:

A.1. ASPHALTIC CONCRETE MIXTURE SHALL NOT BE PLACED WHEN THE AMBIENT TEMPERATURE IS LESS THAN 40 °F.
A.2. WHEN THE AMBIENT TEMPERATURE IS BETWEEN 40 AND 50 °F, THE MIXTURE TEMPERATURE SHALL BE 285 °F.
A.3. WHEN THE AMBIENT TEMPERATURE IS BETWEEN 50 AND 60 °F, THE MIXTURE TEMPERATURE SHALL BE 280 °F.
A.4. WHEN THE AMBIENT TEMPERATURE IS ABOVE 60 °F, THE MIXTURE TEMPERATURE SHALL BE 275 °F.

B. WHENEVER POSSIBLE, SPREAD PAVEMENT BY FINISHING MACHINE; HOWEVER, INACCESSIBLE OR IRREGULAR AREAS MAY BE PLACED BY
HAND METHODS.  SPREAD HOT MIXTURE UNIFORMLY TO REQUIRED DEPTH WITH HOT SHOVELS AND RAKES.  AFTER SPREADING, CAREFULLY
SMOOTH HOT MIXTURE TO REMOVE SEGREGATED COURSE AGGREGATE AND RAKE MARKS.  RAKES AND LUTES USED FOR HAND SPREADING
SHALL BE TYPE DESIGNED FOR USE ON ASPHALT MIXTURES.  DO NOT DUMP LOADS FASTER THAT THEY CAN BE PROPERLY SPREAD.
WORKERS SHALL NOT STAND ON LOOSE MIXTURE WHILE SPREADING.

C. PAVING MACHINE PLACEMENT:  APPLY SUCCESSIVE LIFTS OF ASPHALTIC CONCRETE IN TRANSVERSE DIRECTIONS WITH SURFACE COURSE
PLACED PARALLEL TO FLOW OF TRAFFIC.  PLACE ASPHALTIC PAVING IN TYPICAL STRIPS NOT LESS THAN 10'-0" WIDE.  ASPHALTIC CONCRETE
PAVEMENT, INCLUDING BASE AND SURFACE COURSE, SHALL BE PLACED IN TWO OR MORE EQUAL LIFTS.  EACH LIFT SHALL BE BETWEEN 1 TO
3 INCHES THICK.

D. JOINTS SHALL BE PLACED BETWEEN OLD AND NEW PAVEMENTS, OR BETWEEN SUCCESSIVE DAYS AND WORK IN A MANNER THAT WILL
PROVIDE CONTINUOUS BOND BETWEEN ADJOINING WORK.  CONSTRUCTION JOINTS SHALL HAVE SAME TEXTURE, DENSITY, AND
SMOOTHNESS AS OTHER SECTIONS OF ASPHALTIC CONCRETE COURSE.  CLEAN CONTACT SURFACES OF JOINTS AND APPLY TACK COAT.

10. ALL EXISTING JOINTS AND COLD SEAM JOINTS TO HAVE 'J-BAND' SEAM TAPE INSTALLED AND ROLLED PRIOR TO EACH SUBSEQUENT SURFACE
LIFT OF PAVEMENT.

11. AFTER BEING SPREAD, MIXTURE SHALL BE COMPACTED BY ROLLING AS SOON AS IT WILL BEAR THE WEIGHT OF ROLLERS WITHOUT UNDUE
DISPLACEMENT.  NUMBER, WEIGHT, TYPES OF ROLLERS, AND SEQUENCES OF ROLLING OPERATIONS SHALL BE SUCH THAT THE REQUIRED
DENSITY AND SURFACE ARE CONSISTENTLY ATTAINED WHILE THE MIXTURE IS IN WORKABLE CONDITION.

12. COMPACT MIXTURE WITH HOT HAND TAMPERS OR VIBRATING PLATE COMPACTORS IN AREAS INACCESSIBLE TO ROLLERS.
13. PERFORM BREAKDOWN OR INITIAL ROLLING IMMEDIATELY FOLLOWING ROLLING OF JOINTS AND OUTSIDE EDGE.  CHECK SURFACE AFTER

BREAKDOWN ROLLING AND REPAIR DISPLACED AREAS BY LOOSENING AND FILLING WITH HOT MATERIAL.
14. SECOND ROLLING SHALL FOLLOW BREAKDOWN ROLLING AS SOON AS POSSIBLE WHILE MIXTURE IS HOT.  CONTINUE SECOND ROLLING UNTIL

MIXTURE HAS BEEN THOROUGHLY COMPACTED TO AN AVERAGE DENSITY OF 96 PERCENT OF REFERENCE LABORATORY DENSITY ACCORDING TO
ASTM D1556, BUT NOT LESS THAN 94 PERCENT NOR GREATER THAN 100 PERCENT.

15. PERFORM FINISH ROLLING WHILE MIXTURE IS STILL WARM ENOUGH FOR REMOVAL OF ROLLER MARKS.  CONTINUE ROLLING UNTIL ROLLER
MARKS ARE ELIMINATED AND COURSE HAS ATTAINED MAXIMUM DENSITY.

16. REMOVE AND REPLACE PAVING AREAS MIXED WITH FOREIGN MATERIALS AND DEFECTIVE AREAS.  CUT OUT SUCH AREAS AND FILL WITH FRESH,
HOT ASPHALTIC CONCRETE.  COMPACT BY ROLLING TO MAXIMUM SURFACE DENSITY AND SMOOTHNESS.

17. AFTER FINAL ROLLING, DO NOT PERMIT VEHICULAR TRAFFIC ON PAVEMENT UNTIL IT HAS COOLED AND HARDENED.  ERECT BARRICADES TO
PROTECT PAVING FROM TRAFFIC UNTIL MIXTURE HAS COOLED ENOUGH NOT TO BECOME MARKED.  ANY MASKED OR MARRED FINISH SURFACES
SHALL BE REPAIRED OR SMOOTHED.

18. ASPHALT PAVING JOINTS SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:
A. PLACE EACH ASPHALTIC PAVING LAYER AS CONTINUOUS AS POSSIBLE TO KEEP THE NUMBER OF JOINTS TO A MINIMUM.  ALL JOINTS/SEAMS

TO HAVE 'J-BAND' SEAM TAPE INSTALLED AND ROLLED PRIOR TO THE FINAL SURFACE LIFT OF PAVEMENT.  CREATE JOINTS BETWEEN OLD
AND NEW PAVEMENT, BETWEEN SUCCESSIVE DAYS WORK, AND WHERE THE MIXTURE HAS BECOME COLD (LESS THAN 140 °F).  MAKE THESE
JOINTS IN SUCH A MANNER AS TO CREATE A CONTINUOUS BOND BETWEEN THE OLD AND NEW PAVEMENT CONSTRUCTION COURSES.

B. OFFSET JOINT OF SUCCESSIVE COURSES BY AT LEAST 6 INCHES.
a. IF PLACING OF MATERIAL IS DISCONTINUED OR IF MATERIAL IN PLACE BECOMES COLD, MAKE A JOINT RUNNING PERPENDICULAR TO THE

DIRECTION TRAVELED BY THE PAVER.  BEFORE PLACEMENT CONTINUES, TRIM THE EDGE OF THE PREVIOUSLY PLACED PAVEMENT TO A
STRAIGHT LINE PERPENDICULAR TO THE PAVER AND CUT BACK TO EXPOSE AN EVEN VERTICAL SURFACE FOR THE FULL THICKNESS OF THE
COURSE.  WHEN PLACEMENT CONTINUES, POSITION THE PAVER ON THE TRANSVERSE JOINT SO THAT SUFFICIENT HOT MIXTURE WILL BE
SPREAD IN ORDER TO CREATE A JOINT AFTER ROLLING THAT CONFORMS TO THE REQUIRED SMOOTHNESS.  IF THE TEMPERATURE OF THE
PREVIOUSLY PLACED PAVEMENT MATERIAL DROPS BELOW 140 °F BEFORE PAVING IS RESUMED, GIVE THE EXPOSED VERTICAL FACE A THIN
COAT OF LIQUID ASPHALT JUST BEFORE PAVING IS CONTINUED.

b. COAT LONGITUDINAL JOINTS THAT ARE NOT COMPLETED BEFORE THE PREVIOUSLY LAID MIXTURE HAS COOLED TO A TEMPERATURE
BELOW 140 °F WITH LIQUID ASPHALT IMMEDIATELY PRIOR TO RESUMING PAVING ACTIVITIES.

ADDITIONAL ASPHALT PAVING NOTES

EARTHWORK NOTES
1. A GEOTECHNICAL ENGINEERING REPORT HAS NOT BEEN COMPLETED FOR THIS SITE.
2. UNSUITABLE MATERIALS:

ASSUME THAT IF UNSUITABLE MATERIALS ARE ENCOUNTERED AND THE REPLACEMENT OF THESE MATERIALS IS REQUIRED, THIS SITUATION
SHALL BE HANDLED AS FOLLOWS:
A. THE SITE CONTRACTOR SHALL NOTIFY THE GENERAL CONTRACTOR IMMEDIATELY. THE PROJECT SUPERINTENDENT, PRIOR TO THE

UNDERCUTTING BEING COMPLETED, SHALL APPROVE ANY ADDITIONAL UNDERCUTTING.  THE QUANTITIES SHALL BE VERIFIED BY THE
ENGINEER AS THE ADDITIONAL REMOVAL IS BEING COMPLETED.

B. IF APPROVED BY THE ENGINEER, THESE MATERIALS SHALL BE REMOVED AND REPLACED WITH COMPACTED GRANULAR MATERIALS AND
COMPACTED IN ACCORDANCE TO REQUIRED STANDARDS.  THE COST OF THIS WORK SHALL FOLLOW THE PROJECT MANUAL.

C. IF THE SITE CONTRACTOR IS FURNISHING ANY OFF SITE MATERIALS, A REPRESENTATIVE SAMPLE OF SUCH MATERIALS SHALL BE FURNISHED
TO THE GENERAL CONTRACTOR'S APPROVED TESTING AGENCY TO DETERMINE A PROCTOR.

D. THESE MATERIALS SHALL BE PLACED AS HOMOGENEOUSLY AS POSSIBLE TO FACILITATE ACCURATE COMPACTION AND MOISTURE TESTING.
3. DEFINITION FOR MATERIALS

A. "ORGANIC MATERIAL" IS DEFINED AS MATERIAL HAVING AN ORGANIC CONTENT IN EXCESS OF 8% OR AS DETERMINED BY THE PROJECT
OWNER'S ENGINEER.

B. TOPSOIL SHALL BE FRIABLE AND LOAMY (LOAM, SANDY LOAM, SILT LOAM, SANDY CLAY LOAM, OR CLAY LOAM).
B.1. SAND CONTENT SHALL GENERALLY BE LESS THAN 70% BY WEIGHT.
B.2. CLAY CONTENT SHALL GENERALLY BE LESS THAN 35% BY WEIGHT.
B.3. ORGANIC SOILS, SUCH AS PEAT OR MUCK, SHALL NOT BE USED AS TOPSOIL.

C. TOPSOIL SHALL BE RELATIVELY FREE FROM LARGE ROOTS, WEEDS, BRUSH, OR STONES LARGER THAN 25 MM (1 INCH).  AT LEAST 90% SHALL
PASS THE 2.00 MM (NO. 10) SIEVE.

D. TOPSOIL PH SHALL BE BETWEEN 5.0 AND 8.0.  TOPSOIL ORGANIC CONTENT SHALL NOT BE LESS THAN 1.5% BY WEIGHT.  TOPSOIL SHALL
CONTAIN NO SUBSTANCE THAT IS POTENTIALLY TOXIC TO PLANT GROWTH.

E. “EXISTING ON-SITE MATERIAL WITHIN MOISTURE CONTENT LIMITS” IS DEFINED AS MATERIAL OF SUCH A QUALITY THAT THE SPECIFIED
COMPACTION CAN BE MET WITHOUT ANY ADDITIONAL WORK OTHER THAN "DENSIFYING" WITH A ROLLER. SCARIFICATION AND DRYING OF
THIS MATERIAL WILL NOT NEED TO BE DONE PRIOR TO COMPACTION.

F. “EXISTING ON-SITE MATERIAL NOT WITHIN MOISTURE CONTENT LIMITS” IS DEFINED AS MATERIAL WITH A HIGH MOISTURE CONTENT THAT
CAN NOT MEET SPECIFIED COMPACTION REQUIREMENTS WITHOUT SCARIFICATION AND DRYING, CHEMICAL STABILIZATION, ETC. OF THIS
MATERIAL PRIOR TO COMPACTION.

G. “UNSUITABLE MATERIAL” IS DEFINED AS ANY MATERIALS THAT:
G.1. CANNOT BE UTILIZED AS “TOPSOIL” (ORGANIC) FOR LANDSCAPE AREAS.
G.2. CANNOT BE UTILIZED AS “ENGINEERED FILL” REGARDLESS OF MOISTURE CONTENT AND / OR DOES NOT STRUCTURALLY MEET THE

STANDARDS OF THE PROJECT OWNER'S ENGINEER'S RECOMMENDATIONS FOR “ENGINEERED FILL”.
G.3. CAN BE DEFINED AS NATURAL MATERIALS OR MATERIALS FROM "DEMOLITION" AND / OR EXCAVATED AREAS (I.E., MATERIALS THAT

WOULD NOT BE SUITABLE FOR "ENGINEERED FILL").
H. “OFF-SITE MATERIAL” IS DEFINED AS ANY MATERIALS THAT ARE BROUGHT FROM ANY AREA NOT INDICATED ON THIS PLAN SET.
I. “TRENCH BACKFILL” SHALL BE DEFINED AS ANY MATERIALS USED FOR THE PURPOSES OF BACKFILLING ANY TRENCH AND / OR ANY

EXCAVATION REQUIRING BACKFILLING.  REFER TO “STANDARDS FOR FILL AREAS” TO DETERMINE ACCEPTABLE MATERIALS AND PROCEDURES.
J. THE TERM “STRIPPING” OR “STRIP” AS USED HEREIN SHALL BE DEFINED AS THE REMOVAL OF ALL “ORGANIC MATERIALS” FROM A GIVEN

AREA. THE TERM “ORGANIC MATERIALS” IS DEFINED AS MATERIAL HAVING AN ORGANIC CONTENT OVER 8% BASED ON ASTM D2974, OR AS
DEFINED BY THE OWNER'S ENGINEER.

4. STANDARDS FOR CUT AREAS:
A. A "CUT AREA" IS DEFINED AS ANY AREA WHERE “ENGINEERED FILL” IS NOT REQUIRED TO BRING THE SITE TO DESIGN SUBGRADE ELEVATION.

INSTEAD, EXCAVATION OR "CUTTING" IS REQUIRED TO ACHIEVE DESIGN SUBGRADE ELEVATION (“ENGINEERED FILL” BEING DEFINED AS ANY
MATERIAL BEING “OFFSITE MATERIAL”).

B. IN "CUT AREAS" THE SITE CONTRACTOR SHALL PERFORM ONE OF THE FOLLOWING PROCEDURES AT THE DISCRETION AND IN THE PRESENCE
OF A REPRESENTATIVE OF THE OWNER'S ENGINEER AND THE PROJECT ARCHITECT:
B.1. FOR EXPOSED BUILDING OR PARKING LOT SUBGRADES CONSISTING PRIMARILY OF GRANULAR SOILS, THE EXPOSED SUBGRADE

SHOULD BE COMPACTED / DENSIFIED BY AT LEAST ONE (1) PASS OF A SMOOTH-DRUMMED VIBRATORY ROLLER HAVING A MINIMUM
GROSS WEIGHT OF 10 TONS.

B.2. FOR EXPOSED BUILDING OR PARKING LOT SUBGRADES CONSISTING PRIMARILY OF COHESIVE SOILS, THE EXPOSED SUBGRADES
SHOULD BE PROOF-ROLLED WITH A FULLY-LOADED SIX-WHEEL TRUCK HAVING A MINIMUM GROSS WEIGHT OF 25 TONS.  THE
MAXIMUM ALLOWABLE DEFLECTION UNDER THE SPECIFIED EQUIPMENT SHALL BE 1/2".

C. IN THE EVENT THAT ADEQUATE STABILITY OF GRANULAR SOILS SUBGRADES CANNOT BE ACHIEVED BY THE PROCEDURES AS OUTLINED IN
ITEM 1 ABOVE, OR THAT DEFLECTIONS GREATER THAN 1/2" ARE OBSERVED DURING THE “PROOF ROLLING” OF COHESIVE SOILS SUBGRADES
(AS OUTLINED IN ITEM 2 ABOVE) ADDITIONAL CORRECTIVE MEASURES WILL BE REQUIRED.  THESE MEASURES COULD INCLUDE, BUT NOT
NECESSARILY BE LIMITED TO, SCARIFICATION, MOISTURE CONDITIONING, RE-COMPACTION, UNDERCUTTING AND REPLACEMENT WITH
ENGINEERED FILL OR CRUSHED STONE (WITH OR WITHOUT GEOTEXTILES), OR CHEMICAL STABILIZATION.

D. IT SHALL BE CONSIDERED AS PART OF THE SCOPE OF THESE DOCUMENTS (AND THUS PART OF THIS CONTRACTOR'S RESPONSIBILITY) TO
PERFORM SCARIFICATION AND DRYING OF THE SUBGRADE PER ILLINOIS DEPARTMENT OF TRANSPORTATION (IDOT) STANDARDS (SCARIFY A
16” DEPTH FOR 3 DAYS).  IF THIS DOES NOT WORK THEN ADDITIONAL DRYING MEASURES SHALL BE AN EXTRA TO THE CONTRACT.

E. ANY PROPOSED CORRECTIVE MEASURES BY THE CONTRACTOR SHOULD BE REVIEWED BY THE OWNER'S ENGINEER AND THE PROJECT
ARCHITECT. IN THE EVENT THAT IN THE OPINION OF THE OWNER'S ENGINEER AND / OR THE PROJECT ARCHITECT PROOF ROLLING IS NOT A
GOOD INDICATOR OF THE SUBGRADE STABILITY, AN ALTERNATIVE METHOD SHALL BE SPECIFIED BY THE OWNER'S ENGINEER AND / OR THE
PROJECT ARCHITECT.

5. STANDARDS FOR FILL AREAS:
A. A “FILL” AREA IS DEFINED AS ANY AREA WHERE MATERIAL IS REQUIRED TO ADJUST THE EXISTING ELEVATION TO A PROPOSED SUBGRADE

ELEVATION (THESE AREAS REQUIRE INSTALLATION OF  “ENGINEERED FILL” TO ACHIEVE DESIGN SUBGRADE ELEVATION).  “ENGINEERED FILL”
MATERIAL CAN BE DEFINED AS EITHER “GRANULAR SOIL” OR “SOIL” THAT IS EITHER FROM THE CONSTRUCTION SITE OR IS “OFFSITE
MATERIAL”. MATERIALS HAVING THEIR ORIGIN FROM THE CONSTRUCTION SITE IS REFERRED TO AS “BORROW”. THE COMPOSITION AND THE
COMPACTION STANDARDS OF THE ENGINEERED FILL FOR THIS PROJECT WILL BE SPECIFIED BY OWNER'S ENGINEER AND THE PROJECT
ARCHITECT.

B. IN "FILL” AREAS, "BORROW" MATERIALS ARE ALLOWED TO BE UTILIZED AS ENGINEERED FILL SUCH THAT THE SITE CONTRACTOR COMPACTS
THE "BORROW" AREAS TO THE SPECIFIED COMPACTION.

6. COMPACTION STANDARDS (FOR ENGINEERED FILL AND BACK FILLED AREAS)
A. PRIOR TO PLACEMENT OF FILL IN AREAS BELOW THE DESIGN GRADE, THE EXPOSED SUBGRADE SHOULD BE OBSERVED BY A REPRESENTATIVE

OF THE OWNER'S ENGINEER TO EVALUATE THAT ADEQUATE STRIPPING HAS BEEN PERFORMED.  ADDITIONALLY, THE PROOF ROLLING OR
COMPACTING PROCEDURES OUTLINED IN THE "STANDARDS FOR CUT AREAS" SECTION OF THESE NOTES SHOULD BE PERFORMED.  IT IS
TYPICAL PRACTICE TO PROOF ROLL (AND DENSIFY IF NECESSARY) EXPOSED SUBGRADES PRIOR TO FILLING.  IF SOFT OR UNSTABLE
SUBGRADES ARE OBSERVED, THESE AREAS SHOULD BE STABILIZED OR UNDERCUT.  MINIMUM COMPACTION STANDARDS ARE BASED UPON A
PERCENTAGE OF THE FILL OR BACKFILL MATERIAL'S MAXIMUM STANDARD PROCTOR DRY DENSITY (ASTM D698).  ALL ENGINEERED
SUBGRADES SHOULD MEET THE FOLLOWING MINIMUM COMPACTION:
A.1. AREAS UNDER FOUNDATIONS BASES:

A.1.A. 95% STANDARD PROCTOR FOR ALL FILL PLACED BELOW FOUNDATION BASE ELEVATION IN THE BUILDING AREA.
A.2. AREAS UNDER FLOOR SLABS AND ABOVE FOUNDATIONS/FOOTING BASES:

A.2.A. 95% STANDARD PROCTOR FOR ALL FILL PLACED MORE THAN 12 INCHES BELOW FINAL GRADE FOR SUPPORT OF FLOOR SLABS
AND ABOVE FOUNDATION BASE ELEVATION IN THE BUILDING AREA.

A.2.B. 95% STANDARD PROCTOR FOR FILL PLACED IN THE UPPER 12 INCHES OF DESIGN SUBGRADE BELOW SLABS.  THE GRANULAR
FILL UNDER THE FLOOR SLAB SHOULD BE COMPACTED TO A MINIMUM OF 95% STANDARD PROCTOR.

A.3. AREAS UNDER PAVEMENT SECTIONS:
A.3.A. 95% STANDARD PROCTOR FOR ALL FILL PLACED MORE THAN 12 INCHES BELOW PASSENGER CAR PAVEMENT SECTIONS AND

95% STANDARD PROCTOR FOR THE TOP 12 INCHES.
A.4. LANDSCAPED AREAS:

A.4.A. 90% STANDARD PROCTOR FOR ALL FILL PLACED IN LANDSCAPE AREAS.  THESE AREAS SHOULD BE BROUGHT TO GRADE WITH
"TOPSOIL" TO A DEPTH OF 12 INCHES IN AREAS TO BE SEEDED, 6 INCHES IN AREAS TO BE SODDED, AND 24 INCHES FOR ALL
INTERIOR CURBED LANDSCAPE ISLANDS.

A.5. BASE COURSE PORTION OF PAVEMENT SECTIONS:
A.5.A. 95% STANDARD PROCTOR FOR ALL BASE COURSE MATERIALS THAT ARE PART OF A “PAVEMENT SECTION”.

B. THE OPTION OF UTILIZING THE MODIFIED PROCTOR (ASTM D1557) IN LIEU OF THE SPECIFIED STANDARD PROCTOR (ASTM D698) SHALL BE
AT THE DISCRETION OF THE GENERAL CONTRACTOR, CONTINGENT UPON WRITTEN APPROVAL BY THE ARCHITECT AND OWNER'S ENGINEER.

C. ALL BACKFILL AND FILL MATERIALS SHALL BE PLACED IN LIFTS NOT GREATER THAN 8" IN LOOSE DEPTH. BEFORE COMPACTING, MOISTEN OR
AERATE EACH LAYER AS NECESSARY TO PROVIDE OPTIMUM MOISTURE CONTENT. COMPACT EACH LAYER TO REQUIRED PERCENTAGE OF
MAXIMUM DENSITY OF THE AREA.

7. FINISH GRADING:
A. THE TERM “FINISH GRADING” AS USED HEREIN SHALL BE DEFINED AS THAT CONDITION THAT AREAS NOT RECEIVING A FINISH PRODUCT

SUCH AS PARKING AREAS, DRIVEWAYS, ROADWAYS, SIDEWALKS, ETC. FINISH GRADED AREAS WOULD GENERALLY BE THOSE AREAS
RECEIVING “LANDSCAPING” SUCH AS SEED, SOD, TREES, BUSHES, MULCH, ETC.

B. THE SITE CONTRACTOR IS RESPONSIBLE FOR "FINISH GRADING" ALL AREAS WITHIN THE PERIMETER OF THE "CONSTRUCTION SITE".  THE
DEFINITION OF THE "CONSTRUCTION SITE" IS THE AREA ENCOMPASSING ALL DISTURBED AREAS THAT WERE DISTURBED AS A RESULT OF
THE CONSTRUCTION PROCESS RELATING TO THE GENERAL CONTRACT OF WHICH THIS SITE CONTRACT WAS PART OF.
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REMOVAL &
EROSION CONTROL
PLANS

    www.arcdesign.com

DUNDEE TOWNSHIP PARK DISTRICT
665 BARRINGTON AVE
CARPENTERSVILLE, IL 60110
(847) 428-7131 Ex1101

HUFFMAN PARK
PICKLEBALL & TENNIS
COURTS RENOVATION

811 TARTANS DR

WEST DUNDEE, IL 60118

BOONE COUNTY

792.25'

ELEVATION (USGS)DESCRIPTION

BENCHMARK 1
BOX CUT ON CONCRETE SIDEWALK

BENCHMARK

REMOVE AND SALVAGE EXISTING
CHAIN LINK  FENCE MESH, AND
GATES, DISPOSE OF POST
(OWNER TO STOCKPILE)

BM1

REMOVAL PLAN

1. CONTRACTOR SHALL PROVIDE SEDIMENT AND EROSION CONTROL METHODS AS NECESSARY TO
PREVENT SEDIMENT FROM LEAVING THE CONSTRUCTION SITE.  MEASURES SHOULD INCLUDE,
BUT ARE NOT LIMITED TO SILT FENCE.

2. THE CONTRACTOR MAY PERMANENTLY REMOVE ANY PORTION OF THE PERIMETER SILT FENCE
AFTER ESTABLISHMENT OF FINAL GRADE AND/OR FINAL STABILIZATION RENDERS THE
RESPECTIVE PORTION OF THE PERIMETER SILT FENCE UPSTREAM OF A DISTURBANCE AND/OR
INEFFECTIVE AS A BEST MANAGEMENT PRACTICE. ANY SUCH REMOVAL SHALL BE NOTED ON
THE SITE MAPS ALONG WITH UPSTREAM STABILIZATION AND GRADING CONDITIONS.

3. SITE DISTURBANCE IS APPROXIMATELY 14,000 SF WHICH IS LESS THAN 1 ACRE AND THEREFORE
A NPDES (NOI) PERMIT IS NOT REQUIRED.

EROSION CONTROL LEGEND AND NOTES
TEMPORARY SILT FENCESF

LIMITS OF DISTURBANCE

ANTICIPATED CONSTRUCTION TRAFFIC ROUTE.

CONTRACTOR SHALL PROVIDE NECESSARY
TRAFFIC/PEDESTRIAN CONTROL TO PROTECT
PATRONS OF THE PARK. INCLUDED, BUT NOT

LIMITED TO SIGNAGE AND FENCING, ANY
DAMAGED TO EXISTING SIDEWALKS OR

LANDSCAPING THAT OCCURS DURING
CONSTRUCTION SHALL BE REPLACED AT

CONSTRUCTOR'S COST.

NET POST (TYP - 6 TOTAL)
REMOVE ALL EXISTING

TENNIS NET POSTS AND
CONCRETE FOUNDATIONS

FULL DEPTH ASPHALT PAVEMENT REMOVAL

REMOVAL PLAN LEGEND

EXISTING EDGE OF PAVEMENT TO BE REMOVED

EXISTING PAVEMENT EDGE

EXISTING TREE OR SHRUBS TO REMAIN

EXISTING FENCE TO BE REMOVED

P EXISTING NET POST TO BE REMOVED

FULL DEPTH ASPHALT PAVEMENT REMOVAL,
CORE OUT AS NEEDED FOR PROPOSED
PAVEMENT SECTION (TOTAL OF 10" DEPTH)

SITE ACCESS / SEDIMENT AND EROSION CONTROL PLAN

0 20' 30' 40'

N

0 20' 30' 40'

N

BM2

BM1

BM2

793.35'
BENCHMARK 2
BOX CUT ON CONCRETE SIDEWALK

EXISTING TREE TO REMAIN WITH TREE
PROTECTION FENCING (AS NECESSARY)

ANTICIPATED CONSTRUCTION TRAFFIC ROUTE

EXISTING LIGHT POLE TO BE REMAIN WO CONCRETE WASHOUT

WO

PAVEMENT CORE
3.5" ASPHALT
4.0" AGGREGATE
7.5" TOTAL THICKNESS

CORE SAMPLES LOCATION

PAVEMENT CORE
3.5" ASPHALT
4.0" AGGREGATE
7.5" TOTAL THICKNESS

PAVEMENT CORE
3.5" ASPHALT
4.0" AGGREGATE
7.5" TOTAL THICKNESS
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LAYOUT & GRADING

    www.arcdesign.com

DUNDEE TOWNSHIP PARK DISTRICT
665 BARRINGTON AVE
CARPENTERSVILLE, IL 60110
(847) 428-7131 Ex1101

HUFFMAN PARK
PICKLEBALL & TENNIS
COURTS RENOVATION

811 TARTANS DR

WEST DUNDEE, IL 60118

KANE COUNTY

GRADING PLAN

GRADING NOTES
1. THE CONTRACTOR SHALL FIELD VERIFY THE ELEVATIONS OF THE BENCHMARKS PRIOR TO

COMMENCING WORK.  THE CONTRACTOR SHALL ALSO FIELD VERIFY LOCATION AND
ELEVATION OF EXISTING PIPE INVERTS, FLOOR ELEVATIONS CURB OR PAVEMENT WHERE
MATCHING INTO EXISTING WORK.  THE CONTRACTOR SHALL FIELD VERIFY HORIZONTAL
OR VERTICAL CONTROL BY REFERENCING SHOWN COORDINATES OR ELEVATIONS TO
HORIZONTAL OR VERTICAL CONTROL POINTS PRIOR TO PROCEEDING WITH WORK.

2. ALL UNSURFACED AREAS ARE TO RECEIVE FOUR INCHES OF TOPSOIL AND SODDED (OR
SEEDED WHERE NOTED) AND WATERED UNTIL A HEALTHY STAND OF GRASS IS
OBTAINED.

3. THE MAXIMUM SLOPE RATIO ON CUT/FILL SLOPES IS 3.5 HORIZONTAL TO 1 VERTICAL.

4. PROPERTY CORNERS SHALL BE CAREFULLY PROTECTED UNTIL THEY HAVE BEEN
REFERENCED BY A PROFESSIONAL LAND SURVEYOR. PROPERTY MONUMENTS DISTURBED
BY THE CONTRACTOR'S OPERATION SHALL BE REPLACED AT THE CONTRACTOR'S
EXPENSE.

5. CONTRACTOR SHALL SET ALL CLEANOUT, MANHOLE AND INLET  CASTINGS, FIRE
HYDRANTS AND VALVE BOXES TO FINISHED GRADE.

6. ALL PROPOSED PAVED AREAS SHALL BE STRIPPED OF ALL TOPSOIL AND UNSUITABLE
MATERIAL AND EXCAVATED OR FILLED TO WITHIN 0.10 FEET OF DESIGN SUBGRADE.

7. THE EARTHWORK CONTRACTOR IS RESPONSIBLE FOR MAINTAINING POSITIVE DRAINAGE
AT THE CONCLUSION OF EACH WORKING DAY.

8. CONTRACTOR TO SEED AND/OR SOD ALL DISTURBED LAWN AREAS.  SEEDED AND SOD
LAWN COMPOSITION TO BE A COMBINATION OF BLUEGRASS, PERENNIAL RYE AND RED
FESCUE WITH THE SUGGESTED FOLLOWING ANALYSIS BY WEIGHT:  30% RUGBY
KENTUCKY BLUEGRASS, 20% PARK KENTUCKY BLUEGRASS, 20% CREEPING RED FESCUE,
20% SCALDIS HARD FESCUE, AND 10% PERENNIAL RYEGRASS.  SEED TO BE APPLIED AT
A RATE OF 4 LBS. PER 1,000 S.F..  ALL SEEDED LAWN AREAS SHALL BE COVERED WITH
STRAW MULCH OR EROSION CONTROL NETTING, CONSISTING OF HAND OR MACHINE
APPLICATION AT A RATE OF 2 TON PER ACRE.  MULCH SHALL BE COMPACT ENOUGH TO
REDUCE EROSION OF SEED AND TOPSOIL BUT LOOSE ENOUGH TO ALLOW AIR TO
CIRCULATE.  INSTALL PER METHOD 1, SECTION 251, OF THE STANDARD SPECIFICATIONS
FOR ROAD AND BRIDGE CONSTRUCTION.

9. ALL SEEDED TURF AREAS SHALL BE FERTILIZED AT INSTALLATION WITH 6-20-20
ANALYSIS, AT A RATE OF 6 LBS. PER 1,000 S.F..  A SECOND APPLICATION OF 21-7-14 TO
BE APPLIED AT RATE OF 6 LBS. PER 1,000 S.F. AFTER THE FIRST CUTTING.   ACCEPTANCE
AND GUARANTEE NOTES SHALL APPLY TO ALL SEEDED AREAS.  SODDED TURF AREAS TO
BE FERTILIZED A WEEK AFTER INSTALLATION WITH 0-17-17 ANALYSIS, AT A RATE OF 4
LBS. PER 1,000 SF.

10. ACCEPTANCE OF GRADING, SEED AND SOD SHALL BE BY LANDSCAPE ARCHITECT AND/OR
OWNER.  CONTRACTOR SHALL ASSUME MAINTENANCE RESPONSIBILITIES FOR A
MINIMUM OF SIXTY (60) DAYS OR UNTIL SECOND CUTTING, WHICHEVER IS LONGER.
MAINTENANCE SHALL INCLUDE WATERING, WEEDING, RE-SEEDING (WASH-OFFS) AND
OTHER OPERATIONS NECESSARY TO KEEP LAWN IN A THRIVING CONDITION.  UPON
FINAL ACCEPTANCE, OWNER SHALL ASSUME ALL MAINTENANCE RESPONSIBILITIES.
AFTER LAWN AREAS HAVE GERMINATED, AREAS WHICH FAIL TO SHOW A UNIFORM
STAND OF GRASS FOR ANY REASON WHATSOEVER SHALL BE RE-SEEDED REPEATEDLY
UNTIL ALL AREAS ARE COVERED WITH A SATISFACTORY STAND OF GRASS.  MINIMUM
ACCEPTANCE OF SEEDED LAWN AREAS MAY INCLUDE SCATTERED BARE OR DEAD SPOTS,
NONE OF WHICH ARE LARGER THAN ONE (1) SQUARE FOOT AND WHEN COMBINED DO
NOT EXCEED 2% OF TOTAL LAWN AREA.

 GRADING LEGEND
PROPOSED CURB AND GUTTER

EXISTING CURB AND GUTTER

800

PROPOSED GRADE BREAK LINE

PROPOSED CONTOUR LINE

EXISTING CONTOUR LINE

1.6% DIRECTION OF SHEET FLOW

FG00
0.0

0

TP00
0.0

0

TOP OF PAVEMENT ELEVATION

FINISHED GRADE ELEVATION

BENCHMARK

LAYOUT NOTES
1. THE CONTRACTOR SHALL FIELD VERIFY THE ELEVATIONS OF THE BENCHMARKS PRIOR TO

COMMENCING WORK.  THE CONTRACTOR SHALL ALSO FIELD VERIFY LOCATION AND
ELEVATION OF EXISTING PIPE INVERTS, FLOOR ELEVATIONS, CURB OR PAVEMENT WHERE
MATCHING INTO EXISTING WORK.  THE CONTRACTOR SHALL FIELD VERIFY HORIZONTAL
CONTROL BY REFERENCING SHOWN COORDINATES TO KNOWN PROPERTY LINES.  NOTIFY
ENGINEER OF DISCREPANCIES IN EITHER VERTICAL OR HORIZONTAL CONTROL PRIOR TO
PROCEEDING WITH WORK.

2. SIGN CONSTRUCTION AND PAVEMENT MARKINGS SHALL CONFORM TO THE
REQUIREMENTS OF THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, CURRENT
EDITION.

3. SOME FIELD ADJUSTMENTS MAY BE NECESSARY AT POINTS WHERE PROPOSED
PAVEMENT, CURB AND SIDEWALKS MEET EXISTING PAVEMENT, CURB AND SIDEWALKS.
REVIEW ANY REQUIRED CHANGES WITH ENGINEER PRIOR TO CONSTRUCTION OF WORK.

4. CONTRACTOR TO PROVIDE ALL LABOR AND MATERIALS NECESSARY TO INSTALL BLACK,
PVC VINYL COATED, CHAIN LINK FENCE, POSTS, AND GATES WITH LOCKING MECHANISM IN
LOCATIONS SHOWN ON PLAN.  FENCE TO BE BOTH 4' AND 10' HEIGHTS, VERIFY LOCATIONS
IN FIELD.

5. CONTRACTOR TO PROVIDE ALL LABOR AND MATERIALS NECESSARY TO INSTALL
CONCRETE FOOTINGS FOR THE TENNIS AND PICKLEBALL NET POSTS, CENTER COURT
TIE-DOWN, AND RELATED EQUPMENT.  OWNER TO PROVIDE ALL NET POSTS AND RELATED
EQUIPMENT (PICKLEBALL AND TENNIS) FOR CONTRACTOR TO INSTALL.

6. CONTRACTOR TO PROVIDE LABOR AND MATERIALS FOR THE INSTALLATION OF NETS AND
RELATED EQUIPMENT FOR THE TENNIS AND PICKLEBALL COURTS AS SHOWN ON PLAN.
OWNER TO PROVIDE ALL NETS AND RELATED EQUIPMENT (PICKLEBALL AND TENNIS) FOR
CONTRACTOR TO INSTALL.

7. CONTRACTOR TO PROVIDE ALL LABOR AND MATERIALS NECESSARY TO INSTALL ACRYLIC
PAVEMENT SURFACE AND PAINT MARKING, OR APPROVED EQUALS, FOR THE TENNIS AND
PICKLEBALL COURTS.  COURT SURFACE AND MARKING COLORS TO FOLLOW THE SCHEME
OUTLINED FOR EACH APPLICATION, OR AS DETERMINED BY THE OWNER.

LAYOUT PLAN

 LAYOUT LEGEND

PROPOSED STANDARD DUTY ASPHALT PAVEMENT

NON-VOLLEY "KITCHEN" AREA FOR
PICKLEBALL W/ ALTERNATE COLOR

RESTORATION SEEDED TURF AREA
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PROPOSED CURB AND GUTTER

EXISTING CURB AND GUTTER

BENCHMARK

PROPOSED SALVAGED FENCE (10' CHAIN LINK)

PROPOSED FENCE (4' CHAIN LINK)

2" WHITE LINE (TYP.)

TENNIS COURT DIMENSIONS DETAIL
NOT TO SCALE

TENNIS COURT COLOR SCHEME:

1. COURTS TO BE TOURNAMENT PURPLE

2. BORDERS TO BE LIGHT GREEN

3. COURT LINES TO BE WHITE

4. PICKLEBALL LINES TO BE BLUE OR DETERMINED BY OWNER.

REFER TO WRITTEN SPECIFICATIONS FOR TENNIS COURT ACRYLIC SURFACING AND
PAVEMENT PAINT MARKING REQUIREMENTS

2" WHITE COLOR
PICKLEBALL LINES
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PICKLEBALL COURT COLOR SCHEME:

1. COURTS TO BE TOURNAMENT PURPLE

2. BORDERS TO BE LIGHT GREEN

3. COURT LINES TO BE WHITE

4. NO-VOLLEY ZONE AREA TO BE LIGHT GREEN

REFER TO WRITTEN SPECIFICATIONS FOR PICKLEBALL COURT ACRYLIC SURFACING
AND PAVEMENT PAINT MARKING REQUIREMENTS

PICKLEBALL COURT DIMENSIONS  -
WHEN ON TENNIS COURT

PICKLEBALL COURT  DIMENSIONS DETAIL
NOT TO SCALE
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PICKLEBALL LINES

THE PICKLEBALL AND NO-VOLLEY
ZONE AREA (FOR THIS OCCURANCE)
TO BE SAME COLOR AS TENNIS COURT
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ELEVATION (USGS)DESCRIPTION

BENCHMARK 1
BOX CUT ON CONCRETE SIDEWALK

BENCHMARK

793.35'
BENCHMARK 2
BOX CUT ON CONCRETE SIDEWALK

NET ANCHOR
(TYP)

TENNIS NET, DOUGLAS
#TN-45 (TYP)

2" PAINTED WHITE TENNIS
LINES (TYP)

REMOVABLE TENNIS COURT
NET POSTS - DOUGLAS
#TN-45 (TYP - 2 TOTAL)

104' L.F. OF 4' CHAIN LINK
FENCE, BLACK VINYL COATED

44' L.F. OF 4' CHAIN LINK
FENCE, BLACK VINYL COATED

2" PAINTED WHITE
PICKLEBALL LINES (TYP)

88' L.F. OF 4' CHAIN LINK
FENCE, BLACK VINYL COATED

44' L.F. OF 4' CHAIN LINK
FENCE, BLACK VINYL COATED

2" PAINTED BLUE PICKLEBALL
LINES INSIDE TENNIS COURT

REMOVABLE PICKLEBALL NET
POSTS, DOUGLAS #SW-36

(TYP - 2 EACH COURT)

PICKLEBALL NETS,
DOUGLAS #JTN-30

(TYP - 6 TOTAL)

BM1

BM2

BM1

BM2

REMOVABLE PICKLEBALL NET
POSTS, DOUGLAS #SW-36

(TYP - 2 EACH COURT)

PICKLEBALL NETS,
DOUGLAS #JTN-30

(TYP - 6 TOTAL)
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44'

10' CHAIN LINK FENCE
560' L.F. OF PERIMETER,
BLACK VINYL COATED

5' GATE

DOUBLE 5' GATES

PROPOSED 5' GATES (TYP X2)

PROTECT EXISTING
LIGHT POLES (TYP)

APPROXIMATE LIMITS
OF RESTORATION,

VERIFY IN FIELD16.8'16.8'

7.
8'

7.
8'

NOT TO SCALE

PICKLEBALL SURFACE COLOR
(SEE SCHEME DETAILS)

PICKLEBALL SURFACE COLOR
(SEE SCHEME DETAILS)

BORDER SURFACE COLOR
(SEE SCHEME DETAILS)

BORDER SURFACE COLOR
(SEE SCHEME DETAILS)

TENNIS COURT SURFACE
COLOR (SEE SCHEME
DETAILS)
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PROVIDE 1.5" LINE BREAK WHERE
SECONDARY LINES INTERCEPT TENNIS
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NET POST
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NET POST

NET CENTER
STRAP ANCHOR PICKLEBALL NET
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AutoCAD SHX Text
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DUNDEE TOWNSHIP PARK DISTRICT
665 BARRINGTON AVE
CARPENTERSVILLE, IL 60110
(847) 428-7131 Ex1101

HUFFMAN PARK
PICKLEBALL & TENNIS
COURTS RENOVATION

811 TARTANS DR

WEST DUNDEE, IL 60118

KANE COUNTY
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COURT PAVEMENT

NET POST SET IN SLEEVE

CONCRETE FOOTING BASE POUR
TO BE STABLE UNDISTURBED SOIL

PLAN SECTION

CONCRETE FOOTING TOP
CONCEALED BELOW PAVEMENT

NET POST SET IN SLEEVE

CONCRETE FOOTING BASE

PAVEMENT OVER FOOTING

18" DIA.

12" DIA.

12
" D

IA
.

PLAN SECTION

CONCRETE FOOTING
TOP CONCEALED BELOW PAVEMENT

CENTER STRAP ANCHOR
ALIGN PIN WITH TENNIS NET

NET LINE

COURT PAVEMENT

CENTER STRAP ANCHOR

CONCRETE FOOTING

COMPACTED CRUSHED STONE
BASE COURSE

COMPACTED SUBGRAGE

3'
-6

"
6"

M
IN

.

18
" D

IA
.

PAVEMENT OVER FOOTING

NET POST FOOTING DETAIL
NOT TO SCALE

NET CENTER STRAP ANCHOR FOOTING DETAIL
NOT TO SCALE

1/4" BAKER ROD

SEALANT: WR MEADOWS
SAFE-SEAL OR APPROVED EQUAL

1/8" - 1/4" PER MANUFACTURERS

RECOMMENDATIONS

SAW CUT ASPHALT.  SEAL JOINT PRIOR TO
COLOR COAT. VERIFY WITH MANUFACTURER
ADHESION OF COLOR TO SEALANT

3/4"

TENNIS COURT CONTROL JOINT DETAIL (ALTERNATE)
NOT TO SCALE

TENSION BANDS

POST CAP
TENSION BAR

8'-0" MAX

POST CAN BE AUGERED
(10" LINE, 12" END) AND
SET IN CONCRETE,
CORED AND SEALED W/
SILICONE, OR  DRIVEN
INTO GROUND

3'
-6

"

4'
-0

"

LINE / GATE
POST: 2.5"Ø

CORNER / END
POST: 3"Ø

TOP RAIL: 1 5/8"Ø

USE BLACK, PVC FUSED
BONDED VINYL COATED CHAIN

BOTTOM RAIL: 1 5/8"Ø

4' HIGH CHAIN LINK FENCE DETAIL
NOT TO SCALE

PAVEMENT DETAILS
NOT TO SCALE

SUBGRADE - COMPACTED TO NOT LESS
THAN 95% OF MAXIMUM DRY DENSITY
PER ASTM D-698 (STANDARD PROCTOR)

ASPHALT PAVEMENT

10' HIGH CHAIN LINK FENCE DETAIL
NOT TO SCALE

TENSION BANDS

POST CAP
TENSION BAR

8'-0" MAX

POST CAN BE AUGERED
(10" LINE, 12" END) AND
SET IN CONCRETE,
CORED AND SEALED W/
SILICONE, OR  DRIVEN
INTO GROUND

5'
-0

"

10
'-0

"

LINE / GATE POST: 2.5"Ø

CORNER / END
POST: 3"Ø

TOP RAIL: 1 5/8"Ø

USE BLACK, PVC FUSED BONDED
VINYL COATED CHAIN

BOTTOM RAIL: 1 5/8"Ø

CROSS RAIL: 1 5/8"Ø

APPROXIMATE LOCATION OF
CONTROL JOINTS SHOWN AS
DASHED RED LINES BELOW

ACRYLIC COURT SURFACE
2" HMA SURFACE COURSE, MIX C, N50

8" AGGREGATE BASE COURSE,
TYPE B (IDOT GRADE CA6)
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